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02 Bid Document summary for Tender opening purposes 

 

 

APPOINTMENT OF A PANEL OF CONTRACTORS FOR THE GENERAL MAINTENANCE OF 
GRAVEL ROADS, REGRAVELLING, STORMWATER AND MINOR REHABILITATION FOR THE 
CITY OF MBOMBELA FOR A PERIOD OF 36 MONTHS ON AN AD-HOC BASIS 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER        :_________________________________________________________________ 

ADDRESS                            :_________________________________________________________________ 

    

TELEPHONE NUMBER     :_________________________________________________________________ 

FAX NUMBER                     :_________________________________________________________________ 

E-MAIL ADDRESS              :_________________________________________________________________ 

CLOSING DATE                 :_________________________________________________________________ 

TENDERED AMOUNT        :_________________________________________________________________ 

Signed by authorised representative of the TENDERER: ___________________________________________ 

DATE:    

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be 

corrected by drawing a line through it and writing the correct information above it. Tenderer to 

sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure 

there are no loose pages. Any other form of presentation (loose pages or separate 

documents) will not be accepted. 

 

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable: 

 

1. CIDB 
CIDB Standard for uniformity in Construction Procurement, 10 July 
2015, as amended. 

2. SANS 10845-1 Processes, methods and procedures. 

3. SANS 10845-2 Formatting and compilation of procurement documentation. 

4. SANS 10845-3 Standard conditions of tender. 

5. GCC 
General Conditions of Contract for Construction Works, Third Edition 
(2015) issued by the South African institution of Civil Engineering. 

6. COLTO 
Standard Specifications for Road and Bridge Works for State Road 
Authorities (1998) 

7. This Document, as presented. 

IMPORTANT INFORMATION 

1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for the Panel of Contractors for the general 

maintenance of gravel roads, regravelling, stormwater and minor rehabilitation for the City of Mbombela for a 

period of 36 months on an ad-hoc basis. 

Tender No Description CIDB 
Grading 

Compulsory Briefing 
Session 

Closing Date 

COM12/2024 PANEL OF CONTRACTORS FOR THE 
GENERAL MAINTENANCE OF 
GRAVEL ROADS, REGRAVELLING, 
AND STORMWATER, MINOR 
REHABILITATION FOR THE CITY OF 
MBOMBELA FOR A PERIOD OF 36 
MONTHS ON AN AD-HOC BASIS 

4CE OR 
HIGHER 

11 MARCH 2024 AT 
1 NEL STREET, 
MBOMBELA CIVIC 
CENTRE HALL AT 
10:00 

6 MAY 2024 
AT 11:00 

It is compulsory that service providers download a copy of the bid document that will ONLY be available as from 5 

April 2024 on the municipal website: www.mbombela.gov.za on the tenders and notices folder and National e-Tender 

Portal: www.etenders.gov.za, free of charge. 

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, CERTIFIED COPY 

OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS, CURRENT MUNICIPAL RATES 

AND TAXES STATEMENT FROM RELEVANT LOCAL AUTHORITY OR PROOF OF RESIDENCE FROM A TRIBAL 

AUTHORITY OR LEASE AGREEMENT ACCOMPANIED BY THE LESSOR’S UP-TO-DATE MUNICIPAL RATES AND TAXES 

STATEMENT FROM BOTHE THE COMPANY AND COMPANY DIRECTORS INCLUDING JV/CONSORTIUM PARTNERS, CSD 

REGISTRATION FULL REPORT (Summary Report will not be considered) and a copy of the COMPANY REGISTRATION 

CERTIFICATE, together with the bid document must be sealed in an envelope clearly marked: “TENDER NO.: COM12/2024 - 

APPOINTMENT OF A PANEL OF CONTRACTORS FOR THE GENERAL MAINTENANCE OF GRAVEL ROADS, 

REGRAVELLING, STORMWATER AND MINOR REHABILITATION FOR THE CITY OF MBOMBELA FOR A PERIOD OF 36 

MONTHS ON AN AD-HOC BASIS, CLOSING DATE: 6 MAY 2024” with the name of the bidder shall be placed in the bid box at 

MBOMBELA CIVIC CENTRE at 1 NEL STREET, MBOMBELA, before 11:00 on the closing date. 

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, including 

forging or faking of returnable documents, may be reported to SAPS and restricted from doing business with any Public 

Institutions for a period NOT exceeding 10 years which is in line with section 28 and 29 of the Prevention and Combating 

of Corrupt Activities Act 12 of 2004. 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the Preferential 

Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid document, read in 

conjunction with the Preferential Procurement Regulations, 2022, where 80 points will be allocated in respect of price and 20 

points in respect of the Targeted Goals. 

Procurement Enquiries :  Mr Christopher Nkambule (013) 759 2358 

Technical Enquires :  Mr Benedict Mabunda (013) 759 9319 

Employer :  City Manager, Mr Wiseman Khumalo 

 City of Mbombela  

 P. O. Box 45  

 1200  

 Mbombela  

VISIT OUR WEBSITE – 

www.mbombela.gov.za 
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the 

MFMA and section 23(c) of the SCM Regulations. 

http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 Construction 
procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

3.2 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white)  

Part T1.2 Tender Data (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Tenderer (yellow)  

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data  

C1.1  Form of Offer and Acceptance (pink) 

C1.2  Contract Data (yellow) 

C1.3  Schedule of Deviations (white) 

C1.4  Contract Data (white) 

C1.5  Form of Guarantee (white) 

Part C2 Pricing Data 

C2.1  Pricing Assumptions (yellow) 

C2.2  Bill of Quantities and Information Sheets (yellow) 
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T1.2-2 

 

Part C3 Scope of Works 

C3.1 Description of Works (blue) 
C3.2 Engineering (blue) 
C3.3 Procurement (blue) 
C3.4 Construction (blue) 
C3.5 Management of the Works (blue) 
C3.6 Health and Safety (blue) 

Part C4 Site Information 

C4 Site Information (green) 

Appendices 
Annexure A  Occupational Health and Safety Specification (white)  
Annexure B  Drawings for Tender Purposes (white) 

 

3.4 The Employer's Agent is: 

Name:        Shuma Africa (Pty) Ltd 
Address: PO Box 1644 

Nelspruit 1200 
Tel: 013 752 3658 
E-mail: info@shumaafrica.co.za 

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 

a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a Contractor grading designation equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 4CE of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB Contractor grading 
designation lower than a Contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 

Category of 
tender 

Upper limits per CIDB Table 8 
Regulation 17 

CE 4 R 6m 

CE 5 R 10m 

CE 6 R 20m 

Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the combined Contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a Contractor grading designation 
determined in accordance with the sum tendered for a 4CE class of construction work or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 

mailto:info@shumaafrica.co.za
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b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-Contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
Contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the single 
point accountability and responsibility for the management of the construction works, shall be required 
as a minimum to have. BTech/BSc/BEng: Civil Engineering with a minimum of 10 years’ Experience. 

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated 
to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non- responsive. 

4.6 
Bidders are encouraged to revisit the City’s website regularly prior the closing date 
particularly on this project folder to ensure that all addenda/ erratum that may be issued are 
adhered to. 

Failure to apply instructions contained in addenda may render a tenderer’s offer non- 
responsive in terms of Condition of Tender 5.8. 

4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender, item T1.1. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a) read out from the collected lists calling for confirmation that all have signed; 

The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not be taking responsibility for incorrect information provided by the bidder on the 
attendance register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender document is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements, 
the details of which may be obtained from the Employer's Agent. 
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4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed design 
before it is constructed. 

4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

4.13 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of tender box: City of Mbombela 

Physical address: 1 Nel Street, Mbombela 1200 

Identification details: COM12/2024, APPOINTMENT OF A PANEL OF 

CONTRACTORS FOR THE GENERAL MAINTENANCE OF GRAVEL ROADS, REGRAVELLING, 

STORMWATER AND MINOR REHABILITATION FOR THE CITY OF MBOMBELA FOR A PERIOD 

OF 36 MONTHS ON AN AD-HOC BASIS. Tenders can be submitted 24 hours a day from Monday to 

Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the Employer’s 
tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 

4.13.5 
Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to 
be determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 
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5.1 The Employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The Employer shall issue addenda until 7 working days before tender closing time. 

5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the tender 
invitation.  

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to CIDB and 
National Treasury. 

5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced, adjust such rates by increasing or decreasing them and selected 
others while retaining the total of the prices derived after any other corrections made under (a) and (b) 
above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 
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5.10 

List of disqualifying factors of this tender are as follows: 

A bid not complying with the requirements stated hereunder will be regarded as “non-
Responsive”, and as such will be rejected/disqualified for further evaluation. 

 Submit company registration certificate. 

 Submit Tax Compliance Status issued by SARS. 

 Full compliant CSD report NOT older than 30 days from the closing date, Summary report will 

NOT be considered. 

 Submit Joint venture agreement in case of JV. All parties are expected to attach their individual 
returnable documents except for consolidated B-BBEE certificate and combined CIDB grading. 

 Authority for Signatory duly signed and dated original or certified copy on the Company(s) 
Letterhead. This condition will not apply to companies owned by one director / member / sole  

 Submit copy of an active CIDB Contractor grading designation of 4CE or higher. For JV, a 
combined CIDB grading is required. 

 Tenderer must provide valid copy of the current municipal rates and taxes certificates from relevant 
local authority / proof of residential from tribal authority (if the business is operating or the directors 
are residing in rural areas) / lease agreement with the lessor’s up-to-date municipal rates and 
taxes statements for both the company and active directors including JV/Consortium partners. 
Prospective bidders should ensure that the physical address details of the company and directors 
reflected on the CSD is similar to the one reflected on the company registration certificate. The 
municipality reserves the right to verify both the municipal rates and taxes of the company details 
reflected on the CSD and company registration certificates. The municipality further reserves the 
right to use ID numbers of the directors to verify if any municipal rates and taxes are not owned by 
each director. It is prudent and remains the responsibilities of the prospective bidders to ensure 
that each director, lessor and company rates are cleared with regards to the municipal rates and 
taxes. A bid will be rejected if any municipal rates and taxes owed by the bidder or any of its 
directors to the municipality, or to any other municipality or municipal entity, are in arrears for more 
than three months. 

 Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature 
of business as stipulated in the Classification of Industries, the Compensation for Occupational 
Injuries and Diseases Act 130 of 1993. See classification of industries attached. 

 Proof of public liability Insurance / third party liability insurance for a minimum of R1 000 000.00. 
The letter must be issued by a registered insurance service provider. The letter should have the 
full contact details of the service provider and the underwriter. 

 All certificates, appointment letters of company experience, completion certificates of company 

experience, proof of ownership on plant and equipment, qualification certificates of personnel with 

Identity Documents must be certified by the commissioner of Oaths, RSA. It must have the date 

of certification and not older than 3 months. A copy of a certified copy will not be accepted. 

 Fully completed and signed where applicable/mandatory in the Returnable Schedules. 

 Failure to apply instructions contained in addenda that may be issued. 

 Submissions from bidders who did not attend a COMPULSORY briefing session will be rejected. 

 Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the Employer. The tender document must be furnished 
with non-erasable black ink and all corrections made by the service provider should be dated and 
signed by the authorized signatory. Erasures and the use of masking fluid, tippex, pencil or 
erasable ink are prohibited and failure to adhere to this condition will render your submission non-
responsive. 

 

A 5.11 EVALUATION METHODOLOGY 

Tenders will be evaluated for preference, compliance and functionality. It is important that the 
relevant information is included to enable the bid to be evaluated in accordance with the procedure 
outlined below. All supporting information must be submitted. Failure to comply with the above 
requirements will result in the Tender being disqualified.  

The service provider will be evaluated as per the criteria set out. Each must acquire the minimum 
points for the tender to be considered to be responsive. 
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The Tender evaluation will be conducted as follows: 

1(a) First 

The tenderers will be verified against a pre-qualifying criterion in terms of the Preferential 
Procurement Policy Framework Act, 2000: Preferential procurement regulations, 2017.  

A tenderer must submit proof of its B-BBEE status level of contributor. 

1(b) Second 

Tender documents shall be submitted as downloaded and printed from the website without any 
alterations.  

1(c) Third 

Tenders will be checked for compliance with Tender Conditions and administrative responsiveness. 
Non-compliance with any of the requirements will render the tender non- responsive and it will not 
be carried forward to the next stage. 

1(d) Fourth 

The Tenderer’s company experience, Key Personnel, Plant and equipment and Financial 
References will be evaluated. Each tender will be assessed and awarded points for Functionality. 
Failure to achieve 70 points out of the 100 for Functionality will render the tender non-responsive. 
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Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 

 responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential 

Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 

Points awarded will be according to a tenderer’s specific goals summarised in the table below: 

5.11.8 

Item 
No. 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(20) 

 

Number of 
points 

allocated 

(10) 

 

1.  
100% Black owned enterprises within the 
definition of the HDI 

2.5 1 

2.  
At least 30% women owned enterprises  

2.5 1 

3.  
At least 30% youth owned enterprises  

2.5 1 

4.  
At least 30% enterprises people living with 
disabilities 

2.5 1 

5.  
Enterprises regarded as EMEs located 
within the City of Mbombela  

2.5 1 

6.  
Corporate Social Investment (CSI) Plan. 
(see notes below) 

5 3 

7.  
B-BBEE level 1 contribution (SANAS 
verified B-BBEE certificate for generic 
enterprise, and for EME and SME a sworn 
affidavit or CIPC issued certificate 
confirming annual turnover and level of 
Black Ownership 

2.5 1 

Total 
20 10 

 

 
The City will utilise the CSD report for the above-mentioned information  
 

Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding 

vat and contingencies. The CSI project should be delivered concurrently with the project. The final 
product should be delivered prior to the issuing of completion certificate. The nature of the CSI project 
must benefit the community at large. (1 page, Arial font size 12) Prospective bidders will be expected to 
provide the City with a written explanation on how to implement the Corporate Service Investment on 
that particular ward, community or region. The investment must benefit the community at large. In order 
to claim points, a detailed one page report must be included in the list of returnable documents. The 
corporate social investment initiates must be implemented by the company/successful bidder. The final 
details of the CSI project will be finalized prior to the signing of the contract in consultations with relevant 
stakeholders. 

Eligibility for preference points will be determined as follows: 
  Compliance with any other information requested to be attached to Returnable Schedule Form D. 
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5.11.9 

 
Description of quality criteria Maximum number of 

points 

Company Experience 50 

Key Personnel 25 

Plant and equipment 15 

Financial References 10 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 70 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) 
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the 
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for 
evaluation and award of points detailed below. If insufficient information is provided, zero points will 
be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 
in the evaluation. 

i). Plant and Equipment (Maximum 15 points) 

Details of owned and hired plant and equipment are to be entered in Form R of the 
Returnable Schedules. 

ii). Key Personnel (Maximum 25 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of 
the Returnable Schedules. 

iii). Roads Maintenance Experience (Maximum 50 points) 

Details of roads and stormwater maintenance and minor rehabilitation (earthworks) related 
projects & supporting information in terms of the points to be claimed in terms of quality, must 
be entered in Form Q in the Returnable Schedule. 

iv). Financial References (Maximum 10 points) 

Details of financial references are to be entered in Form S of the Returnable Schedules. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

 the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary and must not be older than 30 days from the 
closing date. 

 the tenderer is in good standing with SARS according to the Central Supplier Database. 

 the tenderer is registered with the Construction Industry Development Board in an appropriate 
Contractor grading designation. 

 the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

 the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

 the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the Employer or 
potentially compromise the tender process; 

 the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

 the Employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 No Tippex has been used on the bid document. 
 The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the Employer is One. 

5.19 All requests shall be in writing. 

 

https://secure.csd.gov.za/
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

Preamble 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid 

Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance 

consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested 

prospective bidders. 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 

NOTES FOR OFFICE USE ONLY 

CHECKLIST YES or 

NO or 

N/A 

1.  Company Registration Certificate a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached 

a valid company 

registration document in 

line with the applicable 

legislation? 

 

2.  Company Profile a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached 

a company profile and its 

experience is relevant to 

add value on this 

project? 
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3.  Certification of documents to be 

submitted together with the tender 

document. 

 

I.e. ID Copies of business owners, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc.  

 

 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justices 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognised professional body), Actuaries or 

accountants (who are members of a recognised 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business.  

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ………………………………………….ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business Address: 

……………………………………………………………………………......... 

…………………………………………………………………………………… 

Commissioner of Oaths  

…………………………………………………………..……………………… 

Signature                               Full Names 

 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified 

all documents to be 

certified as per special 

conditions of bid? 

Check validity on the 

date, check if the 

commissioner of oaths 

stamp is compliant as 

per example copied from 

the Regulations. 

 

4.  Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable).  

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached 

a full CSD report, are tax 

matters in good order, 

are the directors not in 

the employment of any 

state and the CSD report 

is not older than 30 days 

from the closing date? 

 

https://notarycapetown.co.za/about-us/why-use-notary/
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5.  Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached 

a valid (not expired) 

TCS? 

The designated official 

should verify the bidder’s 

tax compliance status 

prior to finalization of the 

award of a bid or prize 

quotation. Where the 

recommended bidder is 

not tax compliant, the 

bidders should be 

notified of their non-

compliant status and the 

bidder must be 

requested to submit to 

the City within 7 working 

days, written proof from 

SARS of their tax 

compliance status or 

proof from SARS that 

they have made 

arrangements to meet 

their outstanding tax 

obligations. The proof of 

tax compliance status 

submitted by the bidder 

to the City must be 

verified via the CSD 

report or e-Filing. The 

City should reject a bid 

submitted by the bidder if 

such a bidder fails to 

provide proof of tax 

compliance status within 
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the timeframe stated 

above (See MFMA 

Circular No: 90). 

6.  Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2002 

JUNE submit a sworn affidavit confirming annual 

total revenue and level of black ownership or 

Certified Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in access of R50 

million including value added tax (VAT). This is not a 

disqualifying factor, non-adherence will lead to no 

allocation of B-BBEE points. 

Is the copy B-BBEE 

Certificate valid? 

Is the sworn affidavit for 

EME / QSE in line with 

the threshold for EME 

and EME and valid? 

If the tendering entity is a 

JV / Consortium / Large 

company, has the bidder 

attached a certified copy 

of a valid and 

consolidated B-BBEE 

certificate in order to 

claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE 

certificate certified by the 

Commissioner of Oaths 

reflects as prescribe on 

the regulations of the 

Act? 

Is the affidavit for B-

BBEE stamped and 

signed by commissioner 

of oaths? 

I.e. full names and 

signature, force/practice 

number, designation / 

rank, date and address. 

Is the certification date 

not older than 3 months 
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and original ink is clear 

on the document to 

confirm if it is originally 

certified? 

7.  Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium.    

If the tendering entity / 

bidder is a 

JV/Consortium, has the 

bidder attached a 

detailed JV/Consortium 

agreement with all critical 

information? 

 

8.  In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents.  

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / 

bidder is a 

JV/Consortium, have the 

parties involved attached 

all individual required 

documents as per 

special condition of bid? 

 

9.  Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

municipality for more than 90 days 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors.  

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

attach lease agreement for the business with 

Has the bidder attached 

latest municipal rates 

and taxes from relevant 

local authority for the 

company / business and 

all company directors / 

owners? 

In case of lease, has the 

bidders attached lease 

agreements and lessor’s 

proof of res from a tribal 

authority or latest 

municipal rates and 

taxes certificate? 

Is the account not in 
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will be disqualified as prescribed on 

the MSCM Regulations. 

lessor’s latest municipal rates and taxes for a 

facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

areas for more than 90 

days (3 months)? 

10.  Forging of documents/certificates  

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders.  

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

and enlist them on the Register of 

Tender Defaulters as prescribed on 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: “any 

person who holds a position of authority and who knows or 

ought reasonably to have known or suspected that any 

other person has committed the offence of theft, fraud, 

extortion, forgery or uttering a forged document involving 

an amount of R100 000 or more, must report such 

knowledge or suspicion or cause such knowledge or 

suspicion to be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject to 

the provision of section 37(2), any person who fails to 

comply with subsection (1), is guilty of an offence”. 

Are there any suspicious 

/ alleged fraudulent or 

forged documents? 

If yes, has the matter 

been reported to the 

nearest SAPS following 

correct institutional 

protocol? 

Has the matter been 

registered with the 

Registrar to enable due 

processes and per the 

 



26 Part T2 Returnable Documents 

T2 

TENDER NUMBER: COM12/2024                                                                              PANEL OF CONTRACTORS 
 

 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

12 of 2004. 

Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

Act? 

NB: The minutes of the 

BEC / BAC should detail 

all the elements of 

alleged fraud and forged 

documents. 

11.  Copy of Public Liability insurance. 
Only insurance covers from 
registered and authorized financial 
service providers will be accepted. 

a) Public liability insurance may vary from one project 

to another on the basis of the level of risk and 

complexity of the project. Minimum cover to be 

determined by the BSC prior consultation with the 

project manager if deemed necessary. 

If applicable, is the 
bidder compliant with the 
minimum cover 
stipulated in the bid 
document? 
Is the public liability 
insurance from a 
registered financial 
institution? 

 

12.  Recent audited / independently 
reviewed financial statements for 
three consecutive years. 
NB: if a company provides any 
financial statements in terms of 
section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

a) Applicable to private companies that are not 

managed by its owners, if: 

- It compiles its financial statement internally and 

its public interest score is less than 100. 

- It has its financial statements compiled 

independently and its public interest score is 

between 100 and 349. 

- the public interest score is 350 points or more, 

is required for an audit to be conducted. 

Has the bidder furnished 
MBD 5 as mandatory for 
all projects estimated to 
be in excess of R10 
million? 
Has the bidder attached 
the relevant AFS as 
required by law and is it 
aligned with his/her 
declaration on MBD 5? 
False / mismatched / 
inconsistent declaration 
may lead to immediate 
disqualification. 

 

13.  Recent annual financial statement 
(AFS) for three consecutive years 
(unaudited AFS).  
NB: if a company provides any 
financial statements in terms of 

a) Applicable to private companies with a public 

interest score of less than 100.  

b) If, with respect to a particular company, every 

person who is a holder of, or has a beneficial 

interest in, any securities issued by that company is 

Has the bidders 
furnished MBD 5 as 
mandatory? 
Has the bidder attached 
the relevant AFS as 
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section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

also a director of the company, that company is 

exempt from the requirements in this section to 

have its annual financial statements audited or 

independently reviewed. 

NB: An independent review will suffice if the company has 
opted to have its financial statement audited or is required 
by its Memorandum of Incorporation (MOI) to do so. 

required by law in line 
with his/her declaration 
on MBD 5? 

14.  Functionality / Quality for evaluation 
of complex projects 

a) Functionality test refers to evaluation of bidders on 

various aspects of the contract to establish if the 

bidders has the capabilities to execute the contract 

or not. The various aspect may include but not 

limited to: track record and experience on similar 

projects, human resource and their individual 

experience, financial capabilities, relevant 

technology, etc. 

NB: Functionality will not be compulsory for all projects but 
for complex projects. Functionality criteria will vary from 
one project to another. 
 
 

Has the bidder met the 
minimum threshold on 
functionality in order to 
qualify for further 
evaluation on price and 
B-BBEE? 
Has the bidders been 
scored in line with the 
evaluation criteria set on 
the tender document? 
All portfolio of evidence 
attached and certified as 
stated on the bid 
document? 

 

15.  The Compensation for Occupation 
Injuries and Diseases Act 130 of 
1993 (COIDA) 

a) The COIDA provides for compensation for 

disablement caused by occupational injuries or 

diseases sustained or contracted by employees in 

the course of their employment, or for death 

resulting from such injuries or diseases, hence 

bidders are expected to attach COIDA certificates 

in line with their specialize area aligned to the 

type/nature of business. 

If applicable, is the 
COIDA certification / 
letter of good standing 
attached, valid and 
reflects the nature of 
work in line with the 
scope of works? 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL RESOURCES 

FORM T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 

CERTIFICATE FOR TENDER COMPLIANCE 

FORM U SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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COMPULSORY TENDER DOCUMENTS 
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Notes to Tenderer: 

Certificate of attendance is not applicable to this tender:  

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative:       

Signature of Project Manager:       
 

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

   

   

   

   

   

  

   

   

   

   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS (SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the Employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 

Signed Date 

Name Position 
  

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM) 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Compliance and Functionality 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

 

FORM D: PREFERENTIAL PROCUREMENT REGULATIONS 2022 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or 
any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

Item 
no. 

The specific goals allocated points in terms of this 
tender 

Number of 
points 

allocated 

(20) 

 

Number of 
points claimed 

(20) 

(To be 
completed by 
the tenderer) 

1. 100% Black owned enterprises within the definition of the 
HDI 

2.5  

2. At least 30% women owned enterprises  2.5  

3. At least 30% youth owned enterprises  2.5  

4. At least 30% enterprises people living with disabilities   2.5  

5. for enterprise regarded as EMEs located within the local 
area of jurisdiction; 

2.5  

6. Corporate Social Investment (CSI) Plan. (see notes below) 5  

7. B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and SME a 
sworn affidavit or CIPC issued certificate confirming annual 
turnover and level of Black Ownership 

2.5  

The City will utilize the CSD report for the above-mentioned information  
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Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 
contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the community 
at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a written 
explanation on how to implement the Corporate Service Investment on that particular ward, community or 
region. The investment must benefit the community at large. In order to claim points, a detailed one page report 
must be included in the list of returnable documents. The corporate social investment initiates must be 
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the 
signing of the contract in consultations with relevant stakeholders. 

 
 DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the Contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have  

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or Contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 

 



T2.1-8 

36 Part T2 Returnable Documents 

TENDER NUMBER: COM12/2024                                                                              PANEL OF CONTRACTORS  

 

 

 

Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification 
as at the closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify 
............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal 
knowledge and are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the 
tenderer, confirms that he / she understands the conditions under which such preferences are 
granted and confirms that the tenderer satisfies the conditions pertaining to the granting of 
tender preferences. 

Signature: ............................................................................................................................ 

Name: .................................................................................................................................. 

Duly authorised to sign on behalf of: ......................................................................................... 

Telephone: ...................................................................... 

Fax: ............................................................ Date: .................................................................... 

Name of witness .............................................Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 
Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:    

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

   

   

 *insert separate page if necessary 

 

FORM E: COMPULSORY DECLARATION (SIPDM) 



38 Part T2 Returnable Documents 

T2.1-10 

TENDER NUMBER: COM12/2024                                                                    PANEL OF CONTRACTORS  

 

 

Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

If any of the above boxes are marked, disclose the following: 

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the Employer no longer requiring such works or the Employer failing to 
make payment in terms of the contract. 

Yes  No (Tick appropriate box) 

If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subContractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with Employer (4.1.1) and submit only one tender 

either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers 

the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 

tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national government 

components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office 

of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of 

the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 

Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public 

Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the 

State or to be a director of a public or private company conducting business with the State. The offence for doing 

so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the Employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also 

prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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 For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified 
Shareholders Certificate 

OR 

 For Companies 

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ 
register 
 

OR 

 For Joint Venture Agreements 

 Joint Venture Agreement between all the parties, 

 as well as the documents in (1) or (2) of each Joint Venture member. 
 

OR 

 For Partnership 
1. Copies of the ID’s of the partners 

OR 

 One person Business / Sole trader 
2.  Copy of ID 
 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) Contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

    

Attach separate page as necessary 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

(SIPDM) 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE LATEST 

MUNICIPAL UTILITY ACCOUNT (NOT OLDER THAN THREE (3) MONTHS) 
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Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 

the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 

relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 

to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 

collusion with a competitor. 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 
 

(Tender Number and Description) in response to the invitation for the tender made by: 

 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: 

 

that: (Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

FORM G: CERTIFICATE OF INDEPENDENT TENDER 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding 
of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The Tax Compliance Status (TCS) must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub contractors are involved, each party must submit a separate 
Tax Compliance Status (TCS) PIN. 

 

FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (GBD 2) 

ATTACH VALID TAX COMPLIANCE STATUS (TCS)  
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Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (MBD 8) 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 



50 Part T2 Returnable Documents 

T2.1-22 

TENDER NUMBER: COM12/2024                                                                    PANEL OF CONTRACTORS  

 

 

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should 
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, 
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

.......................................................................................................................... 

Affix Proof of the National Treasury Central Supplier Database to this page 

(Full CSD required, not summary) 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 
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Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

NO YES 
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Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

Name: 

Contact number: 

Office address: 

FORM L: AUTHORITY OF SIGNATORY 
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PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 
mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist Sub contractors. 
Should any or all of the specialist Sub contractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a Sub contractor not listed below being approved by the Engineer. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

   

   

   

In order to complete the Works under this Contract, I/we propose to employ the following Sub contractors to carry 

out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

Contractor. 

(Note: All proposed Sub contractors must be listed). 

Sub-Contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(  )   

 
Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the required 
CIDB grading 

 

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Duration 
(Months) 

Expected 
Commencement 
Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: .......................................................................................................................................... 

Contractor Grading Designation: ........................................................................................................................ 

CIDB Contractor Registration Number: ............................................................................................................. 

Expiry Date: ....................................................................................................................................................... 

 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 50 points based on information provided in this schedule. 

The following is a statement of work of similar nature (construction and maintenance of gravel roads, upgrading 
of roads, stormwater, road regravelling, pavement rehabilitation and earthworks) and size recently successfully 
executed by myself 
/ ourselves: 
 

1 Points will be given for projects completed of comparable nature and magnitude. 

2 The tenderer scores 6 points per project with a value of more than or equal to R1.5 million but less than 
R3 million, completed in the last 5 years. 

3 The tenderer scores 8 points per project with a value of more than or equal to R3 million but less than R5 
million completed in the last 5 years. 

4 The tenderer scores 10 points per project with a value of more than R5 million completed in the last 5 
years. 

5 The tenderer may list and attach proof of five (5) projects of construction and maintenance of gravel roads, 
upgrading of roads, stormwater, road regravelling, pavement rehabilitation and earthworks of comparable 
size. 

6 The maximum Quality points for each criterion are listed below. 
7 Positive feedback from the Consulting Engineer from the designated / listed contact person will contribute 

toward points allocated for the attached certificates of completion. 
8 Positive feedback from the Employer from the designated / listed contact person will contribute toward 

points allocated for the attached certificates of completion. 
9 Points for appointment letters and completion certificates attached will be given for similar projects. 

Negative feedback will forfeit all points, meaning zero (0) points will be allocated for the attached 
certificates of completion. 

10 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 
project. 

11 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 
experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

Certified Appointment 
letter as well as 

Completion Certificate 
(signed by client and 

Engineer and 
Contractor) of 

Relevant Work (to be 
attached – zero points if 

both is not attached) 

Consulting 
Engineer: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 

(inclusive of 
VAT) 

Date Completed (Attach 
Certified Completion 

Certificate) 
 

     

     

     

     

     

*Attach additional pages if more space is required Total Points 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

 Major plant for construction works if well identified and 100% is owned and available at the start 
of contract, maximum points will be as stated in allocated points if owned column. 

 Zero points will be allocated for hired plant as indicated in the Allocate points for hired plant 
column on the table below. 

 Points for the plant correctly identified and owned will be calculated according to the allocated 
points based on the quantities under the Quantity Required column. 

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle 
license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the 
department of transport (where applicable**). Invoices for equipment that are not traveling on the road will 
be accepted as proof of ownership (where applicable*). The invoice must be in the name of the bidding 
company or director(s). 

Description, size, capacity, etc. Allocate 

Points if 

owned 

Quantity 
Required 

Quantity 
owned 

Quantity 
hired 

Points 
Scored 

Water Tanker (8000 Litre or above) ** 1 1    

Smooth Drum Vibratory Roller (12 ton 

or above) * 
2 1    

Tipper Truck ** 4 2    

Grader ** 4 1    

Excavator * 2 1    

TLB ** 2 1    

Total 15   0  

Total Points Allocated  

*Attached additional pages if more space is required.

FORM R: PLANT & EQUIPMENT 



63 Part T2 Returnable Documents 

T2.1-35 

TENDER NUMBER: COM12/2024                                                                    PANEL OF CONTRACTORS  

 

 

The tenderer will receive a maximum of 10 points based on information provided in this schedule.  

The bank rating must be based on a value of R500 000.00 

BANK RATING: C or Better = 10 points.  

     D    = 6 points 

     E and below = 0 points 

Proof from a registered financial institution must be attached in order to claim points. 

DETAILS OF TENDERER’S BANKING INFORMATION 

Notes to tenderer: 

 In the event that the tenderer is a joint venture enterprise. 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

  

  
 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

 Are you by law required to prepare annual financial statements for auditing? 

YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for more than 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….…………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………. 

2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

YES / NO 

......................................................................................................................................................... 

……………………………………………………………………………………………………………… 

a. If yes, furnish particulars 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 

ABOVE R 10 MILLION (MBD5) 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

YES / NO 

4.1 If yes, furnish particulars 

….…………………………………………………………………………………………………………………………… 

………………………………………………………………………………………….…………………………………… 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 
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The Tenderer must attach hereto an Original Letter of Intent from the financial institution with whom he has 
made the necessary arrangements, to the effect that the said financial institution will be prepared to provide 
the required performance guarantee when asked to do so. (Letter of Intent) 

A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE 
GUARANTEE PERFORMANCE 

GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title  

  

WHEREAS  

  

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

(hereinafter called “the Contractor”)  

on the    day of      20  for the construction of (Contract Title) 

                            

               

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS WE 
  

(hereinafter referred to as the Guarantor) has/have at the request of the Contractor, agreed to give such 
guarantee; 

NOW THEREFORE, WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and 
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extension of the Completion Data of the Works under 
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of 

FORM S: FINANCIAL RESOURCES 
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE – 

 NOT APPLICABLE – TO BE IMPLEMENTED AFTER CONTRACT AWARD 



T2.1-39 

66 Part T2 Returnable Documents 

TENDER NUMBER: COM12/2024                                                                      PANEL OF CONTRACTORS  

 

any modification, variation, alterations of the Completion Date which the Employer may make, give, 
concede or agree to under the said Contract. 
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2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 
give time to or compound or make any other arrangement with the Contractor. 

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the 
Final Approval Certificate at expiry of the Defects Liability Period. 

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of Completion. 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain 
in full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of: 

                             

(in words)  

R  (in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor 
and undertake to pay the said amount or such portion thereof as may be demanded, immediately on 
receipt of a written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor’s liability for the purpose of enabling provisional sentence or any similar relief to be obtained 
against the Guarantor. 

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the 
event of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

  
IN WITNESS WHERE OF this guarantee has been executed by us at           

on the     day of       20   

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

                                                                                    Address 

 

    

 
 

 

1.     .     Signature 

2.      Signature 
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The Tenderer will receive a maximum of 25 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. Joint Venture tenderers require each element of the venture to submit separate organograms that show 

the individual structure of each member company and the lines of responsibility of the proposed 

personnel involved in the project. In addition, there must also be a combined organogram that indicates 

how the joint venture itself will function and the proposed share of the work will become a contractual 

obligation between the members of the joint venture. 

3. For all foreign nationals the Tenderer must attach SAQA accreditation and certified proof of work permit. 

CONSTRUCTION PERSONNEL 

i) Contracts Manager (5 Points) 

The qualified Contracts Manager with B-Tech/BSc/BEng in Civil Engineering is required to have a 

minimum of NQF Level 7 or equivalent and a minimum of ten (10) years’ experience in the 

construction and maintenance of roads and stormwater, minor road rehabilitation, and road 

regravelling projects, as indicated below: 

EXPERIENCE 8 9 9 10     11+    

POINTS 1 2 3 4 5 

 

 

ii) Site Agent (10 Points) 

The Site Agent is required to have a N.Dip in Civil Engineering; or equivalent to an NQF 6 

qualification and a minimum of five (5) years’ experience in the construction and maintenance of 

roads and stormwater, minor road rehabilitation, and road regravelling projects, as indicated below: 

EXPERIENCE 2 3 4 5 6+ 

POINTS 2 4 6 8 10 

 
 
 
 
 
 

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 
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iii) Site Foreman (5 Points) 

The Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related 

qualification with experience in the construction and maintenance of roads and stormwater, minor 

road rehabilitation, and road regravelling projects of not less than three (3) years.  Points will be 

allocated on a pro-rata basis for experience between 3 to 5 years, as indicated below: 

EXPERIENCE 2 3 4 5+ 

POINTS 2 3 4 5 

iv) Safety Officer (5 Points) 

The Safety officer on permanent/contract basis, with a valid certificate issued by SACPCMP and 

experience in the construction and maintenance of roads and stormwater, minor road 

rehabilitation, and road regravelling projects of not less than three (3) years. Points will be allocated 

on a pro-rata basis for experience between 3 to 5 years, as indicated below: 

EXPERIENCE 3 4 5+ 

POINTS 2 3 5 

 

Experience Points 

Provide detailed and signed 
CVs, and certified qualifications 
with certified ID copies for all 
Key Personnel for each 
category stated above. 

25 

 

N.B Points to be allocated based on the relevant experience provided on the CVs provided. The 
appointed Contractor is to provide such personnel as attached or one with equivalent qualifications 
and experience. Failure to do so will result in termination of the contract. 
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Note: Only signed CV’s, Certified Identity Documents and Certified Qualifications of Key 
personnel that were named and shown on the organogram to be attached. 

  
 

ATTACH CV’S, CERTIFIED IDENTITY DOCUMENTS AND CERTIFIED QUALIFICATIONS 

OF KEY PERSONNEL TO THIS PAGE 
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COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO 

BE    
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Plant and Equipment: Form R 15 
  

Financial References: Form S 10 
  

Key Personnel: Form T 25 
  

Sub- Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum threshold will proceed to the price and 
preference evaluation stage. 

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

1 
MAXIMUM POINTS TO BE 

ALLOCATED 

Price 80 

Specific Goals 20 

TOTAL 100 
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Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO 

/ GBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION 

COMMISSIONER 

 

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R PLANT & EQUIPMENT  

S FINANCIAL RESOURCES  

T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS  

U SCHEDULE OF TENDER COMPLIANCE  

FORM U: SCHEDULE OF TENDER COMPLIANCE 
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THE CONTRACT 
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PART C1 AGREEMENT AND CONTRACT DATA  

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS  

PART C4 SITE INFORMATION 
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CONTENTS  

C1.1 FORM OF OFFER  

C1.2 FORM OF ACCEPTANCE  

C1.3 SCHEDULE OF DEVIATIONS  

C1.4 CONTRACT DATA  

C1.5 PERFORMANCE GUARANTEE  

C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 
NO 85 OF 1993)  

C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO 
AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 
85 OF 1993)  
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OFFER    

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of a  PANEL OF CONTRACTORS FOR THE GENERAL MAINTENANCE OF GRAVEL ROADS, 
REGARVELLING, STORMWATER, AND MINOR REHABILITATION FOR THE CITY OF MBOMBELA, ON AN 
AS AND WHEN REQUIRED BASIS: THREE (3) YEAR TERM 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract, 
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

Employer to pay, is _________________________________________________________ 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the Contractor in terms of the conditions of the contract 
identified in the contract data. 

for the TENDERER 
   

Signature:                                                                                      

Name:                                                                                            
  

Capacity:                                                                   
  

Witness: 

Name:                                                                                              

Signature:                                                                                            

Date:                                                                                                   

 

C 1.1: FORM OF OFFER 
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement)  

Part C 2: Pricing data 

Part C 3: Scope of work. 

Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the Employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now Contractor) within five working days of the date of such receipt, notifies the Employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

 

 

C1.2: FORM of ACCEPTANCE 



C1.3-1 

80 Part C1.3 Schedule of Deviations 

TENDER NUMBER: COM12/2024                                                                              PANEL OF CONTRACTORS  

 

 

1 Subject 

Details 

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the Employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                           

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            

 

C1.3: SCHEDULE of DEVIATIONS 
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CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable from www.saice.org.za. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data is applicable to this Contract: 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is Shuma Africa (Pty) Ltd. 

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 9319 
E-mail:  Benedict.Mabunda@mbombela.gov.za 

1.2.1.2 
The address of the Employer’s Agent is: 

Physical address: Postal address: 

Unit 75, Building 11 P O Box 1644 
Sonpark Shopping Centre Nelspruit 
Cnr. Madiba Drive & Piet Retief Street 
Mbombela, 1200 

1200 

 Telephone: 013 752 3658 
E-mail: info@shumaafrica.co.za 

2.4 
Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
mailto:Benedict.Mabunda@mbombela.gov.za
mailto:info@shumaafrica.co.za
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Clause Description 

 3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the highest 
position on the above order of precedence shall have preference and apply.” 

4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3    The Employer and the Contractor hereby agree, in terms of the provisions of Section 
37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), 
hereinafter referred to as 'the Act', that the following arrangements and procedures shall 
apply between them to ensure compliance by the Contractor with the provisions of the 
Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Construction Regulations 2003 to 
the Act: 

(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 
as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid, and shall be implemented and maintained from the Commencement of the Works. 
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Clause Description 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified." 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) The Contractor shall assume responsibility for the Environmental Management 
Programs (EMP) in respect of the sites and shall ensure that the sites are rehabilitated 
at the conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred 
in providing a guarantee or other financial provision shall be borne by the Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions 
of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, 
including all his Sub contractors whether or not selected and/or approved by the 
Employer. 

5.3.1 The documentation required before commencement with Works execution are: 

 Health and Safety Plan (refer to clause 4.3.1) 

 Initial Programme (Refer to clause 5.6.1) 

 Security (Refer to clause 6.2.1) 

 Insurance (Refer to Clause 8.6.1) 

5.3.2 The time to submit the documentation required, before commencement with Works execution is 
14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from 13-Dec-2024 to 03-Jan-2025, 19 December 2025 to 02 January 2026, 

17 December 2026 to 07 January 2027 OR AS PER SAFCEC To Be Announced 

5.13.1 The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 Practical completion is reached when: 

The completed roads can be opened to traffic for use. 

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and Sub Contractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance 
sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 1 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same or higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

 
Thirty percent (30%) of the contract value shall be made non-compulsory for subcontracting to 
local people/companies (CoM) irrespective of the domicilium et exicutandi of the Contractor. 
However Contractors will be allocated points for the proposal of social responsibility/social 
development plan (Form D of returnables) within CITY OF MBOMBELA 

 

 

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp;nfpr=1&amp;ei=yOTXVsy5NcjfUceciZgO&amp;sqi=2&amp;start=0


85 Part C1.4 Contract Data 

C1.4-5 

TENDER NUMBER: COM12/2024                                                                              PANEL OF CONTRACTORS  

 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is ............................................ weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be one of the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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PRO FORMA PERFORMANCE 

GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ....................................................................................................................................................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ............................................................................................................................. .......................... 

"Employer’s Agent" means: ......................................................................................................................................... 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee 
and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of 
Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The 
Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate 
of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 
certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with 
a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand 
in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 
the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer 
the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to 
the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating 
that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee 
is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 
shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final 
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of 
this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All 
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 
overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made 
by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the 
first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 
connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after 
no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor 
after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 
document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in 
terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the 
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that 
the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 
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Signed ....................................................................................................... 

Date     ………………………………………………………………………. 

Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
 



C1.6 

90 Part C1.6 Agreement in Terms of OHS Act 

TENDER NUMBER: COM12/2024                                                                                PANEL OF CONTRACTORS  

 

 
C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(ACT NO 85 OF 1993) 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be executed, viz The appointment of panel of contractors 

for the maintenance of roads and stormwater, minor rehabilitation, and regravelling within the City of Mbombela, 

on an as and when required basis: three (3) year term and has accepted a Tender by the Mandatory for the 

completion of such Works and whereas the Employer and the Mandatory have agreed to certain arrangements 

and procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC") or 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of Employers to their employees; 
(ii) Section 9 : General duties of Employers and self-employed persons to persons other 

than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
Sub contractors. 

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and 
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his Sub contractors, whether or not 
selected and/or approved by the Employer. 

The Mandatory warrants that all his and his Sub contractors workmen are covered in terms of the 
Compensation for Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any 
such workmen are present on site. A letter of good standing from the Compensation Commissioner to this 
effect must be produced to the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or Sub contractors and/or their respective Employers 
will at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his Sub contractors. 

In witness thereof, the parties hereto have set their signatures hereon in the presence of the subscribing witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1.         
     (Name in capitals)  Signature 

WITNESS 2.         
     (Name in capitals)  Signature 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1.         
     (Name in capitals)  Signature 

WITNESS 2.         
       (Name in capitals)            Signature 
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20           

  ,  

Mr/Ms  whose signature 

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL 

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

  

  

SIGNED ON BEHALF OF THE 

COMPANY:  

  

IN HIS CAPACITY 

AS:  

  

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.   

NAME (in capitals): 1.    2.     
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C2.1 PRICING INSTRUCTIONS 
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and 
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. 
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without 
any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the single 
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

 

1 The standard system of measurement of civil Engineering quantities published by the South African 
Institution of Civil Engineers. 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit        : The unit of measurement for each item of work as defined in the COLTO Standardized 
Specification for Road and Bridge Works for State Authorities (1998 edition) or the Specification 
Data. 

Quantity : The number of units of work for each item. 

Rate       : The payment per unit of work at which the Tenderer tenders to do the work Amount : The 

quantity of an item multiplied by the tender rate of the (same) item Sum : An amount tender 

for an item, the extent of which is described in the Schedule of Quantities, the Specifications or 

elsewhere, but of which the quantity of work is not measured in units. 

10 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations 
may appear in the Schedule of Quantities: 

mm = millimetre 
m = meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square meter 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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C2.2 SCHEDULE OF QUANTITIES 
 
N.B: RATES MUST BE PROVIDED FOR THE PURPOSES OF THE BID EVALUATION AND 
THE ACTUAL QUANTITIES WILL BE CONFIRMED AS IN WHEN REQUIRED BASIS FOR 
PURCHASE ORDERS. 
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SCHEDULE OF QUANTITIES  

SUMMARY OF SCHEDULE OF QUANTITIES  

 

C2.2: BILL OF QUANTITIES 
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SECTION 1300 

Number Item Description Unit Quantity Rate Amount 

R 

13.00 CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS     

B13.01 Contractor's general obligations    Percentage 

 (a) Fixed obligations % 

Maximum 
of 15% 

 
Rate only 

 (b) Value-related obligations %  Rate only 

 (c) Time-related obligations %  Rate only 

 (d)    Health and safety obligation (including compliance with 
COVID-19 requirements, as per the specifications)  L/sum 1.0   

 (e)    Monthly Safety Audit by the Client 
PC 
sum 

1.0 75000  

 
(f)     Handling costs and profit in respect of subitem B13.01(e) 
above 

% 75,000.0   

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Total Carried Forward To Summary  
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SECTION 1500 

Number Item Description Unit Quantity Rate Amount 

R 

15.00 ACCOMMODATION OF TRAFFIC     

15.01 
Accommodating traffic and maintaining temporary 
deviations 

km 1.0   

15.02 Earthworks for temporary deviations     

 (a) Shaping of temporary deviations km 1.0   

 (b) Cut and borrow to fill m³ 1.0   

 (c) Cut to spoil m³ 1.0   

15.03 Temporary traffic-control facilities     

 (a) Flagmen 
man-
day 

1.0   

 (b) Portable STOP and GO-RY signs No 1.0   

 
(c) Temporary traffic-control signals as specified or as 
shown on the drawings 

No 1.0   

 (d) Amber flicker lights No 1.0   

 (e) Road signs, R- and TR-series, (size indicated) No 1.0   

 (f) Road signs, TW-series, (size indicated) No 1.0   

 
(g) Road signs, STW-, DTG-, TGS- AND TG-series 
(excluding delineators and barricades) 

m² 1.0   

 (h) Delineators (DTG50J) (size indicated):     

 (i) Single No 1.0   

 (ii) Mounted back-to-back No 1.0   

 
(i) Moveable barricade/road sign combination (size 
indicated) 

No 1.0   

 (j) Traffic cones (size indicated) L/sum 1.0   

 (k) Single guardrails attached to posts m 1.0   

 (l) Movable barriers (type indicated) m 1.0   

 (m) Two-way communication devices No 1.0   

15.04 Relocation of traffic-control facilities L/sum 1.0   

      

      

Total Carried Forward To Summary  
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SECTION 1600 

Number Item Description Unit Quantity Rate Amount 

R 

16.00 OVERHAUL     

B16.02 
Overhaul on material hauled in excess of 1,5 km (ordinary 
overhaul) 

m³-km 1.0   

      
      
      
  

    
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Total Carried Forward To Summary  
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SECTION 1700 

Number Item Description Unit Quantity Rate 
Amount 

R 

17.00 CLEARING AND GRUBBING     

17.05 Cleaning out of hydraulic structures     

 
(a) Pipes with an internal diameter up to and including 750 
mm 

m³ 1.0   

 (b) Pipes with an internal diameter exceeding 750 mm m³ 1.0   

 
(c) Box culverts up to and including 1,5 m vertical 
dimension 

m³ 1.0   

 (d) Box culverts exceeding 1,5 m vertical dimension m³ 1.0   

B17.08 
Dump site charges for spoil of all excavated material at a 
suitable dump site identified by the contractor. 

m³ 1.0   

B17.09 
Pruning of roadside branches to accommodate equipment 
and plant: 

    

 
(a)    Tree pruning & removal of cuttings as generated by 
team and truck 

day 1.0   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward To Summary  
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SECTION M1700 

Number Item Description Unit Quantity Rate Amount 

R 

M1700 REPAIR OF SLOPE FAILURES AND WASHAWAYS      

M170.01 
Reconstruction of slope failures and washaways - mass 
earthworks 

     

            (a) 
Excavation and removing excavated material to spoil or 
stockpile 

     

            (i) Soft material m³ 1.0    

            (ii) Intermediate material m³ 1.0    

            (iii) Hard and boulder class material m³ 1.0    

            (b)   Drying excavated material suitable for re-use m³ 1.0    

            (c)   Roadbed compaction to 90% of modified AASHTO density m³ 1.0    

            (d) Backfill at excavated area      

            (i) Fill embankments to 93% of modified AASHTO density m³ 1.0    

            (ii) Cut embankments to 90% of modified AASHTO density m³ 1.0    

       

       

       

       

       

       

       

       

       

       

       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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SECTION M9100 

Number Item Description Unit Quantity Rate Amount 

R 

M9100 DAYWORKS SCHEDULE      

M910.01 Labour during normal working hours      

            (a) Unskilled h 1.0    

            (b) Semi-skilled h 1.0    

            (c) Skilled h 1.0    

            (d) Ganger h 1.0    

            (e) Flagmen h 1.0    

M910.02 Labour outside normal working hours      

            (a) Outside normal working hours and Saturdays      

            (i) Unskilled h 1.0    

            (ii) Semi-skilled h 1.0    

            (iii) Skilled h 1.0    

            (iv) Ganger h 1.0    

            (v) Flagmen h 1.0    

            (b) Sundays and public holidays      

            (i) Unskilled h 1.0    

            (ii) Semi-skilled h 1.0    

            (iii) Skilled h 1.0    

            (iv) Ganger h 1.0    

            (v) Flagmen h 1.0    

M910.03 Transport and equipment      

            (a) Tipper Trucks      

            (i) 3 to 5 ton capacity h 1.0    

            (ii) More than 5 ton capacity h 1.0    

            (b) Loader (0,5 m3) bucket h 1.0    

Total Carried Forward  
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SECTION M9100 

Number Item Description Unit Quantity Rate Amount 

R 

Brought Forward   

            (c) Grader (CAT 140 G or similar) h 1.0    

            (d) Compactor (Bomag BW 90) h 1.0    

            (e) Water truck (5 000 litre) h 1.0    

            (g) Tractor-trailer combination (43 kW, 3 ton min.) h 1.0    

            (h) Suitable truck/bus for transporting labourers  h 1.0    

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 Total Carried Forward To Summary   
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SECTION 2100 

Number Item Description Unit Quantity Rate Amount 

R 

21.00 DRAINS     

21.01 Excavation for open drains:     

 
(a) Excavating soft material situated within the following 
depth ranges below the surface level: 

    

 (i) 0 m up to 1,5 m m³ 1.0   

 (ii) Exceeding 1,5 m and up to 3,0 m m³ 1.0   

 
(b) Extra over subitem 21.01(a) for excavation in hard 
material, irrespective of depth 

m³ 1.0   

21.15 
Overhaul for material hauled in excess of 1,5 km free-haul 
(normal overhaul) 

m³-km 1.0   

21.16 Backfilling existing eroded side drains m³ 1.0   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward   
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SECTION M2100 

Number Item Description Unit Quantity Rate Amount 

R 

M2100 REPAIR AND MAINTENANCE OF INLET AND OUTLET 
STRUCTURES      

M210.01 Excavation m³ 1.0    

M210.02 Backfilling      

            (a) Using the excavated material m³ 1.0    

            (b) Using stabilised excavated material m³ 1.0    

M210.03 Reconstruction of inlet and outlet structures      

            (a) Concrete (specify class) m³ 1.0    

            (b) Brickwork m³ 1.0    

            (c) Plastering m² 1.0    

M210.05 Demolition of existing structures      

            (a) Plain concrete m³ 1.0    

            (b) Reinforced concrete m³ 1.0    

            (c) Brickwork m³ 1.0    

M210.06 Repairing of existing structures      

            (a) Concrete  m³ 1.0    

            (b) Bricks m³ 1.0    

            (ii) Commercial sources m³ 1.0    

            (d) Plastering m² 1.0    

M210.07 Steel reinforcement      

            (a) Mild steel bars t 1.0    

            (b) High tensile steel bars t 1.0    

            (c) Welded steel mesh kg 1.0    

       

       

       

       

 Total Carried Forward To Summary   
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SECTION 2200 

Number Item Description Unit Quantity Rate 
Amount 

R 

22.00 PREFABRICATED CULVERTS      

22.01 Excavation      

 
(a) Excavating soft material situated within the following depth 
ranges below the surface level: 

     

 (i) 0 m up to 1.5 m m³ 1.0    

 (ii) Exceeding 1,5 m and up to 3,0 m m³ 1.0    

 
(b) Extra over subitem 22.01(a) for excavation in hard 
material, irrespective of depth 

m³ 1.0    

22.02 Backfilling:      

 (a) Using the excavated material m³ 1.0    

 (b) Using imported selected material m³ 1.0    

 
(c) Extra over subitems 22.02(a) and (b) for soil cement 
backfilling 

     

 (i) with 3% Cement m³ 1.0    

22.03 Concrete pipe culverts:      

 (a) On class A bedding:450mm dia m 1.0    

 (b) On class B bedding:450mm diameter m 1.0    

 (c) On class A bedding:750mm dia m 1.0    

 (d) On class B bedding:750mm dia m 1.0    

 (e) On class A bedding:900mm dia m 1.0    

 (f) On class B bedding: 900mm dia m 1.0    

 (g) On class A bedding:900mm dia m 1.0    

 (h) On class B bedding: 900mm dia m 1.0    

 (i) On class B bedding: 1200mm dia m 1.0    

22.05 Portal and rectangular culverts:      

 (a) Complete with prefabricated floor slabs      

 (i) 1200 mm x 1200 mm m 1.0    

 (ii) 1500 mm x 1500 mm m 1.0    

Total Carried Forward  
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SECTION 2200 

Number Item Description Unit Quantity Rate 
Amount 

R 

Brought Forward   

22.07 Cast in situ concrete and formwork      

 
(a) In class A bedding, screeds and the encasing for pipes, 
including formwork 

     

 (1) Class 15/38 m³ 1.0    

 (2) Class 30/19 m³ 1.0    

 (3) Class 30/38 m³ 1.0    

 
(b) In floor slabs for portal or rectangular culverts, including 
formwork and class U2 surface finish 

     

 (1) Class 30/19 m³ 1.0    

 (2) Class 30/38 m³ 1.0    

 
(c) In inlet and outlet structures, skewed ends, catchpits, 
manholes, thrust and anchor blocks, excluding formwork but 
including class U2 surface finish 

     

 (1) Class 30/19 m³ 1.0    

 (2) Class 30/38 m³ 1.0    

 (d) Formwork of concrete under subitem 22.07(c) above      

 (1) Vertical formwork for F1 surface finish m² 1.0    

 (2) Vertical formwork for F2 surface finish m² 1.0    

 (3) Horizontal formwork for F2 surface finish m² 1.0    

22.08 Concrete backfill for culverts      

 (a) Class 20/19 m³ 1.0    

 (b) Class 20/38 m³ 1.0    

22.10 Steel reinforcement      

 (a) Mild steel bars t 1.0    

 (b) High-tensile steel bars t 1.0    

 (c) Welded steel fabric kg 1.0    

       

       

Total Carried Forward   
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R 

Brought Forward   

22.12 Removing existing concrete      

 (a) Plain concrete m³ 1.0    

 (b) Reinforced concrete m³ 1.0    

22.13 Remove and re-laying existing pipes      

 (a) Class A bedding      

 (2) 450mm dia. 50D m 1.0    

 (3) 600mm dia. 50D m 1.0    

 (4) 750mm dia. 50D m 1.0    

 (5) 900mm dia. 50D m 1.0    

22.14 
Removing and stacking existing prefabricated culverts (type 
and size indicated) 

m 1.0    

       

 
 

      

       

       

       

       

       

       

       

       

       

       

       

       

 Total Carried Forward To Summary   
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Number Item Description Unit Quantity Rate Amount 

R 

M2600 
CLEANING AND MAINTENANCE OF EXISTING EARTH 
CHANNELS 

     

M260.01 Cleaning earth drains and channels m³ 1.0    

M260.02 Repairing of earth drains and channels m³ 1.0    

M260.03 Banks and dykes m³ 1.0    

M260.04 Overhaul on material hauled in excess of 1,0 km m³-km 1.0    

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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SECTION 3300 

Number Item Description Unit Quantity Rate 
Amount 

R 

33.00 MASS EARTHWORKS     

33.01 Cut and borrow to fill, including all-haul     

 (c) Rock fill m³ 1.0   

 (e) Pioneer layer m³ 1.0   

33.04 Cut to spoil, including all-haul . Material obtained from:  1.0   

 (a) Soft excavation m³ 1.0   

 (b) Intermediate excavation m³ 1.0   

 (c) Hard excavation m³ 1.0   

33.10 Roadbed preparation and the compaction of material  1.0   

 (a) Compaction to 90% of modified AASHTO density m³ 1.0   

 (b) Compaction to 93% of modified AASHTO density m³ 1.0   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward To Summary  
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SECTION 3400 

Number Item Description Unit Quantity Rate 
Amount 

R 

34.00 PAVEMENT LAYERS OF GRAVEL MATERIAL     

B34.01 
Pavement layers constructed from gravel taken from  
commercial sources or from contractor's own sources 

    

 GRAVEL ROADS     

 (h) Gravel wearing course compacted to:     

 
(2) 95% of modified AASHTO density for compacted layer 
thickness 75mm 

m³ 1.0   

 
(3) 95% of modified AASHTO density for compacted layer 
thickness 100mm m³ 1.0   

 
(4) 95% of modified AASHTO density for compacted layer 
thickness 150mm m³ 1.0   

34.07 
Extra over item 34.04 for temporarily blading the material 
to windrow 

m³ 1.0   

34/32.06 Stockpiling of material m² 1.0   

 
 

    

 
 

    

 
 

    

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward To Summary  
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SECTION 5100 

Number Item Description Unit Quantity Rate 
Amount 

R 

M51.00 
PITCHING, STONEWORK AND PROTECTION AGAINST 
EROSION 

    

 Stone pitching      

 (a) Plain pitching      

 (i) Method 1 m² 1.0   

 (b) Grouted pitching m² 1.0   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward To Summary  
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SECTION 5200 

Number Item Description Unit Quantity Rate 
Amount 

R 

M52.00 GABIONS     

M520.01 Foundation trench excavation and backfilling     

 (a) In solid rock (material which requires blasting) m² 1.0   

 (b) In all other classes of material  m² 1.0   

M520.02 Surface preparation for bedding the gabions  m² 1.0   

M520.03  Gabions     

 (a) Gabion baskets (2m x 1m x 1m with 80 x 100mm mesh)      

 
(b) Gabion mattresses (2m x 2m x 0.3m with 80mm x 100mm 

mesh  
    

M52.04 
Extra over Item M520.03 for supplying gabions with PVC-

coated wire  
No 1.0   

M52.05 Filter fabric (U24 or similar) m² 1.0   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Carried Forward To Summary  
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SECTION 5400 

Number Item Description Unit Quantity Rate Amount 

R 

54.00 GUARDRAILS 

    

54.01 Guardrails on timber posts:     

 (a) Galvanised m 1.0   

 (b) Painted m 1.0   

54.02 Guardrails on steel posts:     

 (a) Galvanised m 1.0   

 (b) Painted m 1.0   

54.03 
Extra over items 54.01, 54.02 and 54.11 for horizontally 
curved guardrails factory bent to a radius less than 45m 

m 1.0   

54.04 End treatments:     

 (a) End wings No 1.0   

 (b) Bull noses No 1.0   

 (c) Bridge adaptors No 1.0   

54.05 Additional guardrail posts:     

 (a) Timber No 1.0   

 (b) Steel No 1.0   

54.06 Reflective plates No 1.0   

54.07 Removing existing guardrails m 1.0   

54.08 Renovating guardrail material:  1.0   

 (a) Guardrails and end treatments m 1.0   

 (b) Posts No 1.0   

54.09 Re-erection of guardrails with recovered and/or new material:     

 (a) Single guardrail m 1.0   

 (b) Double guardrail m 1.0   

54.10 Re-erection of end treatments with recovered material:     

 (a) End wings No 1.0   

  

Total Carried Forward  
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     SECTION 5400 

Number Item Description Unit Quantity Rate 
Amount 

R 

Brought Forward  

 (b) Bull noses No 1.0   

 (c) Bridge adaptors No 1.0   

 (d) End treatments with single guardrails No 1.0   

 (e) End treatments with double guardrails No 1.0   

 (f) Terminal sections complete with anchor block No 1.0   

54.11 
New material required for the re-erection of guardrails with 
recovered materials: 

    

 (a) Guardrails m 1.0   

 (b) Timber posts No 1.0   

 (c) Steel posts No 1.0   

 (d) Reflective plates No 1.0   

 (e) Spacer blocks No 1.0   

 (f) Splice bolt complete with nut and washer No 1.0   

 (g) Post bolt complete with nut and washer No 1.0   

 (h) Reinforcing plates No 1.0   

54.12 
Extra over items 54.01 and 54.02 for drilling and blasting holes 
for guardrail posts : 

    

 (a) Drilling of holes No 1.0   

 (b) Blasting of holes No 1.0   

54.13 Steel base plats for timber guardrail posts on structures No 1.0   

  

 
 

  
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

 Total Carried Forward To Summary   Each 
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SECTION 5600 

Number Item Description Unit Quantity Rate 
Amount 

R 

56.00 ROAD SIGNS     

56.01 

Road sign boards with painted or coloured semi-matt 
background. Symbols, lettering and borders in semi-matt black 
or in Class 1 retro-reflective material, where the sign board is 
constructed from: 

    

 (a) Aluminium sheet (2,0 mm thick) t 1.0   

 (i) Area not exceeding 2 m² m² 1.0   

 (ii) Area exceeding 2 m² but not 10 m² m² 1.0   

 (iii) Area exceeding 10 m² m² 1.0   

 (b) Aluminium sections     

 (i) Alcan die number 18159 or similar - all sizes m² 1.0   

 
(c) Prepainted galvanized steel plate (chromadek 1,6 mm thick 
or approved equivalent): 

    

 (i) Area not exceeding 2 m² m² 1.0   

 (ii) Area exceeding 2 m² but not 10 m² m² 1.0   

 (iii) Area exceeding 10 m² m² 1.0   

 
(d) Prepainted galvanized steel profiles (200 mm high 
chromadek or approved equivalent): 

    

 (i) Area not exceeding 2 m² m² 1.0   

 (ii) Area exceeding 2 m² but not 10 m² m² 1.0   

 (iii) Area exceeding 10 m² m² 1.0   

 (e) Other material (details indicated)     

 (i) Octagonal     

 (i) Area not exceeding 2 m² No 1.0   

 (ii) Area exceeding 2 m² but not 10 m² No 1.0   

 (iii) Area exceeding 10 m² No 1.0   

56.02 Extra over item 56.01 for using:     

 (a) Background of retro-reflective material of:     

 (i) Class 1  m² 1.0   

 (ii) Class 11 m² 1.0   

      

Total Carried Forward  
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SECTION 5600 

Number Item Description Unit Quantity Rate 
Amount 

R 

Brought Forward  

 (iii) Class 111 m² 1.0   

 
(b) Lettering, symbols, numbers, arrows, emblems and 
borders of retro-reflective material: 

    

 (i) Class 1  m² 1.0   

 (ii) Class 11 m² 1.0   

56.03 Road sign supports  (overhead road sign structures excluded):     

 a) Steel tubing (diameter and wall thickness indicated) t 1.0   

 b) Timber (diameter and type indicated) m 1.0   

56.04 Kilometre posts     

 (a) Concrete No 1.0   

 (b) Timber and plates No 1.0   

56.05 
Excavation and backfilling for road sign supports (not 
applicable to kilometre posts) 

m³ 1.0   

56.06 Extra over item 56.05 for cement-treated soil backfill m³ 1.0   

56.07 Extra over item 56.05 for rock excavation m³ 1.0   

56.08 
Dismantling, storing and re-erecting road signs with a surface 
area of: 

    

 (a) Up to 2 m² No 1.0   

 (b) Exceeding 2 m² but not 10 m² No 1.0   

 (c) Exceeding 10 m² No 1.0   

56.09 Dismantling and storing road signs with a surface area of:     

 (a) Up to 2 m² No 1.0   

 (b) Exceeding 2 m² but not 10 m² No 1.0   

 (c) Exceeding 10 m² No 1.0   

      

      

      

      

      

 Total Carried Forward To Summary  
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SECTION 8100 

Number Item Description Unit Quantity Rate 

Amount 

R 

8100 TESTING MATERIALS AND WORKMANSHIP     

81.02 Other special tests requested by the engineer 
Prov 
sum 

1.0 70 000.00 70 000.00 

81.02 Providing testing equipment     

 a) Rolling straight-edge No 1.0   

 b) Core drill No 1.0   
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SUMMARY OF SECTIONS 
 

Section Description Amount 

R 

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS  

1500 ACCOMMODATION OF TRAFFIC  

1600 OVERHAUL  

M1700 REPAIR OF SLOPE FAILURES AND WASHAWAYS  

1700 CLEARING AND GRUBBING  

M9100 DAYWORKS SCHEDULE  

2100 DRAINS  

M2100 REPAIR AND MAINTENANCE OF INLET AND OUTLET STRUCTURES  

2200 PREFABRICATED CULVERTS  

2300 
CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 
DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS 

 

M2600 CLEANING AND MAINTENANCE OF EXISTING EARTH CHANNELS  

3300 MASS EARTHWORKS  

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL  

M5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  

M5200 GABIONS  

5400 GUARDRAILS  

5500 FENCING  

5600 ROAD SIGNS  

8100 TESTING MATERIALS AND WORKMANSHIP  

A SUBTOTAL  

 Add 15% for B13.01 (a) to (c).  

B SUBTOTAL  

 Year 1 CONTRACT PRICE ADJUSTMENT (CPA) (7%)  

C SUBTOTAL  

 Year 2 CONTRACT PRICE ADJUSTMENT (CPA) (7%)  

D SUBTOTAL  

 Year 3 CONTRACT PRICE ADJUSTMENT (CPA) (7%)  

E SUBTOTAL  

 Add 15% VAT  

 Total Carried Forward To Form of Offer  
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C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 CITY OF MBOMBELA’S OBJECTIVES 

The project objectives are in line with the City of Mbombela’s objectives of service delivery, job creation 

and poverty alleviation. The project is specifically aimed at maintenance of roads and stormwater, minor 

rehabilitation, and regravelling within the City of Mbombela, on an as and when required basis for the 

period of 36 months. As part of the implementation of the works, job creation will occur through the 

employment of local labourers, local Sub contractors, local suppliers and the like. 

C3.1.2 OVERVIEW OF THE WORKS 

The Contract will be awarded on an as and when required basis for the period 36 months from the date of 

award. The Contractor shall be issued with works orders and which falls within the allocated contract 

budget. The minimum value of the works is nil rand. 

The description of the works contained in C3.1.3 is merely an outline of the Contract works to be 

undertaken and shall not limit the work to be carried out by the Contractor under this Contract. The 

Schedule of Quantities provide only for the type of work that may be undertaken and the quantities are 

provided purely for bidding purposes and is not indicative of the expected or estimated quantities. The 

variation of the quantities shall not affect the rates bidded nor shall it constitute a variation to the scope 

and nature of the works. 

C3.1.3 EXTENT OF WORKS 

The Works that may be carried out by the Contractor under this Contract comprise mainly the following: 

General maintenance of gravel roads 

Maintenance will be done on existing gravel roads as instructed, which may include:  

 

 Clearing and grubbing of existing gravel roads. 

 Clearing and shaping of existing earth drains including mitre drains. 

 Grading and shaping of existing gravel roads. 

 Regraveling with 150mm thick gravel wearing course. 

 Hauling of gravel material from borrow areas and/or commercial sources. 

 Construction and/or repair of culvert structures. 

 Cleaning out of existing hydraulic structures. 

 Repairing of existing drainage inlet and outlet structures. 

 Construction and/or repair of stone pitching at inlet and outlet structures. 

 Installation and/or repair of gabion boxes and mattresses. 

 Installation and/or repair of steel guardrails. 

 Installation of road signs. 

 Quality control and assurance. 
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C3.1.4 LOCATION OF THE WORKS 

The Contract shall be located within the boundaries of the City of Mbombela in various Service Delivery 

Areas. 

The locality of the Service Delivery Areas is indicated on the locality map included in Part C4. The actual 

nature and location of the works within the Service Delivery Area(s) will be identified during the contract 

period. 

C3.1.5 TEMPORARY WORKS 

The Contractor shall barricade the work area to prevent any disturbance or damage to the surrounding 

properties as instructed by the Engineer on site. 

The Contractor is to ensure that he obtains the necessary way-leaves and departmental approvals prior 

to commencing with any work within the road reserves or on public property. 

C3.2 ENGINEERING 

C3.2.1 DESIGN 

The activity schedule and responsibilities are: 

The Engineer in consultation with the Employer will determine the extent of the work required and will issue 

a works order to the Contractor(s) which outlines the location and type of intervention required. 

The Contractor shall assign a Contracts Manager to whom all works orders shall be issued. 

The Contractor shall prepare a works programme and agree a completion date for each works order 

issued. The Engineer may vary the order of the works to suit the Employer’s requirements. 

The Contractor shall obtain the required wayleaves when appropriate for working in the road reserve. 

The Engineer in consultation with the Employer shall determine the need for and design any temporary 

works which shall be presented to the Contractor. 

The Contractor shall prepare and present the asphalt design(s) to the Engineer for acceptance. 

The Engineer shall be responsible for the design and preparation of working drawings for rebuilding of 

roads unless otherwise agreed. 

The Contractor shall maintain as-built records and present same to the Engineer in a prescribed format
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In the event of the Employer not awarding the Contract, or the Contractor not being able to carry out the 

work for any reason, the Employer reserves the right to order the work to be carried out by a suitably 

qualified Contractor without any right for claim by the defaulting Contractor. 

C3.2.3 CONTRACTOR'S DESIGN 

The Contractor shall supply the design(s) of the following: 

The design of any temporary works i.e. traffic accommodation plans. 

The earthworks design(s). 

The stormwater design(s). 

C3.2.4 DRAWINGS 

The drawings as listed hereunder refer to the work described in this contract and are only for bidding 

purposes. 

All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 

Representative to complete the as-built records/drawings, must be submitted to the Engineer's 

Representative before a Certificate of Completion can be issued. 

TENDER DRAWINGS 

Sheet No. Description Drawing No. 

1 LOCALITY MAP 

 

 

 

 

 

 

SH-1160-00-LOC 

2 TYPICAL DETAIL: TRAFFIC MANAGEMENT SH-1160-21-01-TD 

3 TYPICAL DETAILS: CROSS SECTION SH-1160-21-02-TD 

4 ROAD SIGNS ERECTION SH-1160-21-03-TD 

The Drawings prepared by the Engineer for the permanent Works are listed on the table above and 

attached at the back of this tender document as Annexure B. The Engineer reserves the right to issue 

amended and/or additional drawings during the Contract. 
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DESIGN PROCEDURES 

Not applicable. 

C3.3 PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT 

C3.3.1.1 Requirements 

Acceptable bids will be evaluated by using a system that awards points on the basis of 80 points for bid 

price and 20 points for the BBBEE rating. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

Contractors are encouraged to practice preferential procurement where goods and services are sought, 

by using local labour and suppliers 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works 

The following works will only be done by Sub Contractors as local SMMEs: 

Cleaning out of hydraulic structures. 

Clearing and shaping of existing earth drains. 

Construction and/or repair of stone pitching. 

Repairing of existing inlets and outlets at the drainage structures. 

Installation and/or repair of guardrails. 

Installation of road signs.  

Finishing and clearing works areas.  

C3.3.2.2 Preferred Sub contractors/Suppliers 

The Contractor shall be responsible for all work carried out by Sub contractors on his behalf. The Engineer 

will not liaise directly with any such Sub contractor, nor will he become involved in any problems and/or 

disputes related to payments, programming, workmanship, etc., unless provided for in the Conditions of 

Contract. Such problems and/or disputes shall remain the sole concern of the Contractor and his Sub 

contractors. 

C3.3.2.3 Subcontracting procedures 

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 

Contractor, and where he deems the circumstances so warrant, and provided always that the Contractor 

has complied fully and in all respects with the provisions of the Contract pertaining to subletting to local 

Sub contractors or has utilised his best endeavours to comply therewith, authorise in writing that the 

Contractor may employ local residents with the sole intent of executing on-the-job training of such local 

residents to suitable levels of skill that will enable the Contractor to sub-let appropriate portions of the 

Works as specified to such local residents. 
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Without limiting the generality of application of this sub-clause, circumstances which may be considered 

by the Engineer to warrant such authorisation include: 

 non-receipt of valid or acceptable tenders/quotations from local Sub contractors; or 

 serious default or failure by the appointed local Sub contractors. 

The Engineer shall not grant such authority in cases where it may be reasonably concluded on the 

available evidence that the invitation of further tenders/quotations in accordance with the terms of the 

Contract, is likely to result in the successful completion of the portions of the Works concerned by local 

Sub contractors. 

Should the Contractor, after suitable due endeavour, be unable to identify local residents suitable for and 

desiring to train as Sub contractors for portions of the Works as specified in clause C3.3.2.1, then the 

Contractor shall be permitted to undertake the Works in question with his own workforce as provided for 

in clause C3.3.1.1 above. 

The Engineer shall monitor progress achieved with Sub contractor training, and successful completion of 

this training shall be subject to his approval or instruction. The Contractor shall tender rates for the training 

of Sub contractors and labour.  

C3.3.2.4 Attendance on Sub contractors 

The Contractor shall approach the Labour Desk that is established for the purposes of the Contract for 

assistance and advice regarding conditions of employment, minimum wages, disputes and disciplinary 

procedures in respect of local Sub contractors. 

C3.4 CONSTRUCTION 

C3.4.1 WORKS SPECIFICATIONS 

C3.4.1.1 Applicable COLTO,1998 Standardized Specifications 

The following Standardized Specifications for Road and Bridge works for State Road Authorities ‘COLTO’ 

for civil Engineering construction are applicable: 

Section 1100 : DEFINITIONS AND TERMS 

Section 1200 : GENERAL REQUIREMENTS AND PROVISIONS 

Section 1300 : CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

Section 1400 : HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER’S SITE PERSONNEL 

Section 1500 : ACCOMMODATION OF TRAFFIC 

Section 1600 :  OVERHAUL  

Section 3300 : MASS EARTHWORKS 

Section 3400 : PAVEMENT LAYERS OF GRAVEL MATERIALS 

Section 8100 : TESTING MATERIALS AND WORKMANSHIP 
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The term "project specification" must be replaced by "scope of works" wherever it appears in these 

standardized specifications. 

C3.4.1.2 Variations and Additions to the COLTO Standardized Specifications 

Variations and additions to the following COLTO Standardized Specifications listed in C3.4.1.1 are given 

in section C3.4.6. 

C3.4.2 SITE ESTABLISHMENT 

C3.4.2.1 Services and facilities provided by the Employer 

(a) Water sources 

The responsible water supply authority in the area of the Site is the City of Mbombela, applicable SERVICE 

DELIVERY AREA or Area Office.  

Should the Contractor, in complying with his obligations in terms of sub clause C3.4.2.2(b): Water, wish to 

utilise such water supply, he shall himself be responsible for making his own arrangements with the 

responsible water supply authority for the supply of all water that he may require from such reticulation 

network for construction purposes as well as for domestic consumption. 

If so required by the responsible water supply authority, the Contractor shall further be responsible, at his 

own cost, for making or otherwise providing metered connections to the available services at the positions 

specified by the water authority, as well as for the removal of such connections on completion of the 

Contract. 

No warranty is offered or given by the Employer that the existing available water supply will necessarily be 

adequate for the Contractor’s purposes nor that such supply is in any way guaranteed. 

All charges as may be levied by the responsible water supply authority in respect of water consumed by 

the Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, 

in accordance with the provisions of sub clause C3.4.2.2(b), be deemed to be included in the sums bidded 

by the Contractor for the various Preliminary and General items listed in the Schedule of Quantities, as 

well as in the rates bidded by the Contractor for the various other items listed in the Schedule of Quantities 

which require the consumption of water. 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all 

amounts as may have become due and payable by the Contractor to the responsible water authority have 

been promptly paid in full. 



C3 

154 Part C3 Scope of Works 

TENDER NUMBER: COM12/2024                                                                                PANEL OF CONTRACTORS   

 

 

(b) Electricity supply 

Should the Contractor, in complying with his obligations in terms of sub clause C3.4.2.2(c): Electricity, wish 

to avail himself of such supply, he shall, in accordance with the provisions of sub clause C3.4.2.2(c), and 

at his own cost, be responsible for making his own arrangements with the responsible electricity supply 

authority for the supply of all electrical power he may require from such reticulation network for construction 

purposes as well as for domestic consumption. 

If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be 

responsible for making metered connections to the available services at the positions specified by the 

electricity supply authority, as well as for the removal of such connections on completion of the Contract. 

No warranty is offered or given by the Employer that the existing available electrical power supply will 

necessarily be adequate for the Contractor’s purposes nor that its supply is in any way guaranteed. 

All charges as may be levied by the responsible electricity supply authority in respect of electrical power 

consumed by the Contractor shall be for the Contractor’s account and payment to the Contractor in respect 

thereof shall, in accordance with the provisions of sub clause C3.4.2.2(c), be deemed to be included in the 

sums bidded by the Contractor for the various Preliminary and General items listed in the Schedule of 

Quantities, as well as in the rates bidded by the Contractor for the various other items listed in the Schedule 

of Quantities which require the consumption of electricity. 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all 

amounts as may have become due and payable by the Contractor to the responsible electricity supply 

authority have been promptly paid in full. 

(c) Excrement disposal 

The responsible sewage disposal authority is the City of Mbombela, SERVICE DELIVERY AREA. 

Should the Contractor, in complying with his obligations in terms of sub clause C3.4.2.2(d): Excrement 

disposal, wish to avail himself of such facility, he shall, in accordance with the provisions of sub clause 

C3.4.2.2(d), and at his own cost, be responsible for making his own arrangements with the responsible 

disposal authority, and for making such connections he may require to the available services. 

If so required by the responsible sewage disposal authority, the Contractor shall, at his own cost, be 

responsible for making connections to the available services at the positions specified by the sewage 

disposal authority, as well as for the removal of such connections on completion of the Contract. 

No warranty is offered or given by the Employer that the existing available reticulated water-borne sewage 

disposal will necessarily be adequate for the Contractor’s purposes nor that its operation is in any way 

guaranteed. 

All charges as may be levied by the responsible sewage disposal authority in respect of the disposal of 

sewage generated by the Contractor shall be for the Contractor’s account and payment to the Contractor 

in respect thereof shall, in accordance with the provisions of sub clause C3.4.2.2(d), be deemed to be 

included in the sums bidded by the Contractor for the various Preliminary and General items listed in the 

Schedule of Quantities. 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all 

amounts that may have become due and payable by the Contractor to the responsible sewage disposal 

authority have been promptly paid in full. 
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(d) Area for Contractor’s site establishment 

A specific area in close proximity to, or on the Site of the Works, will be made available by the Employer 

to the Contractor for the Contractor’s site establishment. The specific area for the Contractor’s site 

establishment will be identified to the Contractor by the Engineer and the Contractor shall have sole use 

of such area, free of charge, for the duration of the Contract. The Contractor shall use this area only for 

the purposes of erecting his site offices, workshops, stores and other facilities required for the execution 

of the Contract. The Contractor shall not use the area nor allow it to be used for any purposes not directly 

associated with the execution of the Contract. 

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may 

require in the area, as well as elsewhere on the Site. 

Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for 

the Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements 

with the owners of other sites which he considers are better suited to his needs; provided always that the 

use by the Contractor of any area other than that made available to him by the Employer shall be subject 

to the prior written approval of the Engineer, which approval shall not be unreasonably withheld; and 

provided further that the Contractor shall have no claim against the Employer in respect of any costs 

incurred by him, either directly or indirectly in consequence of utilising any area other than that made 

available to him by the Employer, and which costs exceed those costs allowed for by the Contractor in his 

Bid. 

C3.4.2.2 Facilities provided by the Contractor 

(a) Facilities for the Engineer 

The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the 

Engineer and/or his Representative (as applicable), the various facilities described hereunder. All such 

facilities shall be provided promptly on the commencement of the Contract and failure on the part of the 

Contractor to provide any facility required in terms of this specification shall constitute grounds for the 

Engineer to withhold payment of the Contractor’s bidded Preliminary and General items until the facility 

has been provided or restored as the case may be. 

Site Office accommodation 

Not Required 

Site meeting venue  

The Contractor shall provide within his own site establishment facilities, a suitably furnished office or other 

venue capable of comfortably accommodating a minimum of six (6) persons at site meetings. The Engineer 

shall be allowed free use of such venue for conducting any other meetings concerning the Contract at all 

reasonable times. 

(i) Contract name boards 

The Contractor shall provide, erect and maintain one contract name board at such position and location 

as directed by the Engineer, in accordance with the requirements set out in COLTO (as amended). 

The Contractor shall before ordering or manufacturing any such contract name board, obtain the 

Engineer’s written approval in respect of all names and wording to appear on the contract name boards. 
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(ii) Survey equipment and assistants 

Survey equipment 

Whenever reasonably required by the Engineer, the Contractor shall, in accordance with the requirements 

of COLTO (as amended), make available to the Engineer or his representative, the following additional 

survey equipment: 

 1 upright reading automatic level with tripod; 

 1 metric levelling staff with protective cover bag; 

 6 ranging rods; 

 1 x 100 metre Stilon tape measure; 

 1 ± 2 kg hammer.  

Survey assistants 

The Contractor shall, in accordance with the requirements of the project specifications of this Contract, 

make available to the Engineer, two (2) survey assistants upon request by the Engineer. 

C3.4.2.3 Permits and wayleaves 

The Contractor shall be responsible for obtaining all the wayleaves if/when required under this Contract. 

No separate item is included in the Schedule of Quantities to compensate the Contractor for all his 

expenses to obtain the wayleaves. The wayleaves to be obtained by the Contractor consists mainly of the 

following: 

City of Mbombela Water Department 

City of Mbombela Electricity Department 

City of Mbombela Roads Department 

Eskom 

Telkom 

Silulumanzi 

Sasol 

SARCC/Spoornet 

Gascor 

Fibre Suppliers 

C3.4.2.4 Features requiring special attention 

(a) Site maintenance 

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a 

clean and orderly condition. The Contractor shall store materials and equipment for which he is responsible 

in an orderly manner, and shall keep the Site free from debris and obstructions. 

The Contractor is to arrange his own dump site for excavated materials. This site must first be approved 

by the Engineer and all dumping costs will be for the Contractors account. This information is given in good 

faith and will under no circumstances form the basis of a claim from the Contractor for any inaccuracies. 
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(b) Testing and quality control 

(i) Contractor to engage the services of an independent laboratory 

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the 

Contractor shall engage the services of an approved independent laboratory to undertake all testing of 

materials, the results of which are specified in, or may reasonably be inferred from, the Contract. These 

results will be taken into consideration by the Engineer in deciding whether the quality of materials utilised 

and the workmanship achieved by the Contractor comply with the requirements of the Specifications. The 

foregoing shall apply irrespective of whether the specifications indicate that the said testing is to be carried 

out by the Engineer or by the Contractor. 

The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous 

carrying out of all such testing specified in the Contract, at not less than the frequencies and in the manner 

specified. The Contractor shall promptly provide the Engineer with copies of the results of all such testing 

carried out by the independent laboratory. 

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" which 

is not under the management or control of the Contractor and in which the Contractor has no financial 

interest, nor which has any control or financial interest in the Contractor. 

(ii) Additional testing required by the Engineer 

In addition to the provisions of sub clause C3.4.2.4(b)(i): Contractor to engage services of an independent 

laboratory, the Engineer shall be entitled at times during the Contract to require that the Contractor arrange 

with the independent laboratory to carry out any such tests, additional to those described in sub clause 

C3.4.2.4(b)(i), at such times and at such locations in the Works as the Engineer shall prescribe. The 

Contractor shall promptly and without delay arrange with the independent laboratory for carrying out all 

such additional testing as required by the Engineer, and copies of the test results shall be promptly 

submitted to the Engineer. 

(iii) Costs of testing 

(a) Tests in terms of sub clause C3.4.2.4(b)(i) 

The costs of all testing carried out by the independent laboratory in accordance with the requirements of 

sub clause C3.4.2.4(b)(i), above shall be borne by the Contractor and shall be deemed to be included in 

the bidded rates and prices for the respective items of work as listed in the Schedule of Quantities and 

which require testing in terms of the Specifications. No separate payments will be made by the Employer 

to the Contractor in respect of any testing carried out in terms of sub clause C3.4.2.4(b)(i). 

Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 

specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified 

work and/or replacement materials), the costs of such additional testing shall be for the Contractor’s 

account. 

(b) Additional tests required by the Engineer 

The costs of any additional tests required by the Engineer in terms of sub clause C3.4.2.4(b)(i): Additional 

testing required by the Engineer, shall be reimbursed to the Contractor against substitution of the 

Provisional Sum allowed therefore in the Schedule of Quantities; provided always that the costs of any 

such additional tests ordered by the Engineer, the results of which indicate that the quality of the materials 

utilised and/or the standard of workmanship achieved are/is not in accordance with the specifications, shall 

not be reimbursable to the Contractor.
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(c) Sub contractors 

All matters pertaining to Sub contractors (including Nominated Sub contractors) and the work executed by 

them shall be dealt with directly between the Engineer and the Contractor in the context of all subcontract 

work being an integral part of the Works for which the Contractor is responsible. 

The Engineer will not liaise directly with any Sub contractors, nor will he issue instructions concerning the 

subcontract works directly to any Sub contractor. 

All matters arising from the subcontract agreements shall be dealt with directly between the Contractor 

and the Sub contractors and the Engineer will not become involved. 

(d) Access to properties 

The Contractor shall organise the work to cause the least possible inconvenience to the public and to the 

property owners adjacent to or affected by the work, and except as hereunder provided, shall at all times 

provide and allow pedestrian and vehicular access to properties within or adjoining or affected by the area 

in which he is working In this respect the Contractor's attention is drawn to Clause 17.1 of the Conditions 

of Contract. 

If, as a result of restricted road reserve widths and the nature of the work, the construction of bypasses is 

not feasible, construction shall be carried out under traffic conditions to provide access to erven and 

properties. 

Notwithstanding the aforegoing, the Contractor may, with the prior approval of the Engineer (which 

approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance of the 

occupiers of erven and properties to close off part of a street, road, footpath or entrance temporarily, 

provided that the Contractor duly notifies the occupiers of the intended closure and its probable duration, 

and reopens the route as punctually as possible. Where possible, such streets, roads, footpaths and 

entrances shall be made safe and reopened to traffic overnight. Such closure shall not absolve the 

Contractor of his obligations under the Contract to provide access at all times. Barricades, traffic signs, 

drums and other safety measures appropriate to the circumstances shall be provided by the Contractor to 

suit the specific conditions. 

(e) Existing residential areas 

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum. The 

Engineer's approval shall be obtained prior to such interruptions and residents shall be notified in writing 

at least 24 hours but not more than 48 hours in advance. Supplies shall be normalised by 16:00 on the 

same day. 

(f) Monthly statements and payment certificates 

The statements to be submitted by the Contractor in terms of Clause 49 of the Conditions of Contract shall 

be prepared by the Contractor at his own cost, strictly in accordance with the standard payment certificate 

prescribed by the Engineer, in digital electronic computer format. The Contractor shall, together with a 

copy of the digital electronic computer file of the statement, submit two (2) A4 size paper copies of the 

statement. 
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For the purposes of the Contractor’s payment certificate, the Contractor shall subsequently be responsible, 

at his own cost, for making such adjustments to his statement as may be required by the Engineer for the 

purposes of accurately reflecting the actual quantities and amounts which the Engineer deems to be due 

and payable to the Contractor in the payment certificate. 

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the 

Engineer within three (3) normal working days from the date on which the Engineer communicated to the 

Contractor the adjustments required. The Contractor shall submit to the Engineer five (5) sets of A4 size 

paper copies of such adjusted statement, together with a copy of the electronic digital computer file thereof. 

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the requisite 

copies of the adjusted statement for the purposes of the Contractor’s payment certificate will be added to 

the times allowed to the Engineer in terms of Sub clause 49.4 of the Conditions of Contract to submit the 

signed payment certificate to the Employer. Any such delay will also be added to the period in which the 

Employer is required to make payment to the Contractor. 

(g) Construction in restricted areas 

Working space in areas may be restricted. The construction method used in these restricted areas largely 

depends on the Contractor's Plant. Notwithstanding, measurement and payment will be strictly according 

to the specified cross-sections and dimensions irrespective of the method used, and the rates and prices 

bidded will be deemed to include full compensation for any difficulties encountered by the Contractor while 

working in restricted areas. Neither extra payment nor any claim for payment due to these difficulties will 

be considered unless otherwise scheduled. 

(h) Notices, signs, barricades and advertisements 

All notices, signs and barricades, as well as advertisements, may be used only if approved by the Engineer. 

The Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and shall 

make provision for this in his bidded rates. 

The Engineer shall have the right to instruct the Contractor to move any sign, notice or advertisement to 

another position, or to remove it from the Site of the Works if in his opinion it is unsatisfactory, inconvenient 

or dangerous. 

(i) Workmanship and quality control 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 

Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 

institute a quality control system and provide suitably qualified and experienced Engineers, foremen, 

surveyors, materials technicians, other technicians and technical staff, together with all transport, 

instruments and equipment to ensure adequate supervision and positive control of the Works at all times. 

The cost of supervision and process control, including testing carried out by the Contractor, will be deemed 

to be included in the rates bidded for the related items of work. 

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding 

the minimum frequency of testing required. The Contractor shall, at his own discretion, increase this 

frequency where necessary to ensure adequate control. 
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On completion and submission of every part of the work to the Engineer for examination and measurement, 

the Contractor shall furnish the Engineer with the results of the relevant tests, measurements and levels 

to demonstrate the achievement of compliance with the Specifications. 

C3.4.2.5 Extension of time due to abnormal rainfall 

The contract is for a fixed duration and is not subject to extension of time in accordance with Clause 42 of 

the General Conditions of Contract. 

The Contractor shall keep accurate records of all occurrences which may be cause for delay in completing 

works orders to substantiate late completion of same. The Contractor shall not be entitled to payment of 

any time-related charges as contemplated in clause 42.4. 

C3.4.3 PLANT AND MATERIALS 

C3.4.3.1 Plant and materials supplied by the Employer 

The Employer shall not supply any plant or materials. 

C3.4.3.2 Materials, samples and shop drawings 

Samples 

Materials or works which do not conform to the approved samples submitted in terms of Sub clause 23.4 

of the Conditions of Contract will be rejected.  The Engineer reserves the right to submit samples to tests 

to ensure that the material represented by the sample meets the specification requirements. 

The costs of any such tests conducted by or on behalf of the Engineer, the results of which indicate that 

the samples provided by the Contractor do not conform to the requirements of the Contract, shall, in 

accordance with the provisions of Sub clause 23.7 of the Conditions of Contract, be for the Contractor’s 

account. 

C3.4.4 CONSTRUCTION EQUIPMENT 

C3.4.4.1 Requirements for equipment 

The Contractor is to provide equipment as necessary to successfully complete the works as issued under 

the letter of acceptance and letters of instruction to proceed as detailed in the document. 

C3.4.4.2 Equipment provided by the Employer 

The Employer shall not supply any equipment. 

C3.4.5 EXISTING SERVICES 

C3.4.5.1 Known services 

The Contractor should consult the relevant municipal departments in order to obtain information as to the 

location of known services. There are no guarantees provided as to accuracy of information provided by 

relevant services providers and the Contractor accepts the risk associated therewith. 
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C3.4.5.2 Treatment of existing services 

The location, protection and relocation of existing services form an integral part of this contract. 

No guarantee as to the accuracy of the information can be given and the responsibility lies with the 

Contractor to determine the exact positions of all existing services. 

Before any work can commence, the Contractor shall contact all private or public authorities controlling 

services so that they may either protect, move or relocate any services as required, or confirm that all such 

work has been completed.  

C3.4.5.3 Use of detection equipment for the location of underground services 

It is recommended that the Contractor use detection equipment for the location of underground services. 

C3.4.5.4 Damage to services 

Any damage of these services as a result of acts by the Contractor, his Sub contractors or their respective 

employees, shall be repaired at the Contractor’s expense. 

C3.4.5.5 Reinstatement of services and structures damaged during construction 

Wherever, for the proper construction of the works, any telephone or electricity line or poles, or any water 

supply pipes, conduits electric cables, sewers, drains or any other services are required to be removed or 

relocated, or where any of these services requires to be repaired as a result of damage by the Contractor 

or otherwise, the Contractor shall immediately advise the Engineer thereof, and further notify the 

responsible authorities concerned in order that such work as is necessary be undertaken by such 

authorities. The Engineer will also decide the extent of work, if any to be undertaken by the Contractor in 

removing, relocating or repairing such services. 

C3.4.6 VARIATIONS & ADDITIONS TO COLTO STANDARDIZED SPECIFICATIONS  

SECTION 1100: DEFINITIONS AND TERMS 

B1115 General Conditions of Contract 

Replace the contents of this clause with the following: 

“The General Conditions of Contract for Works of Civil Engineering Construction, 2nd Edition (2010), 

issued by the South African Institution of Civil Engineers, together with the Special Conditions of Contract 

forming part of this contract.”  

B1155 Construction in restricted areas 

Replace the contents of this clause with the following: 

Working space areas may be restricted. The construction method used in these restricted areas largely 

depends on the Contractor's Plant. Notwithstanding, measurement and payment will be strictly according 

to the specified cross-sections and dimensions irrespective of the method used, and the rates and prices 

bidded will be deemed to include full compensation for any difficulties encountered by the Contractor while 

working in restricted areas. Neither extra payment nor any claim for payment due to these difficulties will 

be considered unless otherwise scheduled or specified.
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B1156 Correction course 

Add the following: 

One or more layers of asphalt of varying thickness, having a specified minimum total thickness, which is 

applied to improve the riding quality of the road so that it will meet specified standards and requirements. 

A correction course is a type of overlay. 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1201  Scope 

Add the following: 

“This section also covers matters which relates to the location of existing services by the Contractor.” 

B1204  Programme of Work 

Add the following sub clause: 

(a) Programme for work orders and revisions 

The duration of the contract is from date of acceptance by the City of Mbombela to 30 June 2027. The 

Contractor shall prepare a programme upon issue of the first work order(s). The programme shall be 

amended upon receiving additional work orders showing the completion date of each order. The 

programme will be reviewed at the monthly site meetings at which the Contractor shall provide sufficient 

detail that will allow the comparison of completed work per activity against the original approved 

programme. The Contractor shall indicate what resources and programme changes he intends to 

implement in order to remedy any activity that has fallen behind. The Engineer may demand from the 

Contractor a major revision of the programme which shall be submitted for approval within fourteen days 

of the demand. 

B1210 Certificate of practical completion of the works 

Delete the clause and replace with: 

Notwithstanding that there might be natural or programmed sections of the works that will result in them 

being completed in their entirety before other sections, no consideration shall be given to the issuing of 

practical completion certificates for portions of the works. The use of any completed roadway or portions 

of the work, whether for unhindered use by the public or for accommodation of traffic while other portions 

are being constructed, shall not constitute use or occupation by the Employer. 

In addition to the listed specified items of work and regardless of the degree of beneficial occupation by 

the Employer, the works shall be considered for practical completion as follows: 

(i) Sections of the works completed will be inspected and taken over at intervals of 6 months. 

(ii) The Contractor shall submit a written request stipulating the sections of work completed and ready 

for inspection. 

(iii) Any information in the Contractor’s possession, which is required by the Engineer and has been 

requested in writing, has been supplied. 
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B1214 Contractor’s activities in respect of property outside the road reserve and of services moved, 

damaged or altered 

Under sub clause (e) replace the opening paragraph with: 

“Should the Contractor use land not provided by the Employer for the purpose of his own establishment, 

Engineer’s offices and laboratory, or storing of equipment or materials required for construction or disposal, 

it shall be subject to the following:” 

and add the following sub-sub clauses: 

(iv) “That lease agreements are concluded with the owner or owners of such land for the full period 

that such areas are required. The leases shall provide for possible extensions to match the duration 

of the contract. The lease agreements shall also provide for the contract being terminated by 

Contractor’s default or liquidation and the resulting possibility for them to be taken over by a 

succeeding Contractor. 

(v) “That copies of lease agreements shall be submitted to the Engineer prior to signature by the 

signing parties, and copies lodged with the Engineer after signing. Notwithstanding the Engineer’s 

approval of the conditions of a lease, the Contractor shall be solely responsible for adhesion to the 

terms of the agreements.” 

(vi) Adherence to the principles of the environmental management plan and legal obligations”. 

B1229 SABS Cement Specifications 

Add the following to this clause: 

“Where reference is made in this specification or the standard specifications to the cement specifications, 

e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall be replaced with the new 

specification: 

SABS EN 197-1 “Cement compositions, specifications and conformity criteria Part 1: Common cements. 

On this contract CEM I 42.5 shall be used.” 

Cement 
Grade 

Cement 
Type 

Approximate 
old product 
name 

New Alpha New Blue 
Circle 

New NPC New PPC New 
Slagment 

52.5 CEM I Rapid 

hardening 

Rapid Hard Duracast Eagle 

Super 

- - 

42.5R CEM I 
Rapid 

hardening 
- - - Rapo - 

 
CEM I OPC* 

Portland 

cement 
Duratech - OPC - 

CEM I LASRC - - - LASRC - 

CEM II A-S PC 15SL - - Eagle Plus - - 

CEM II B-S RH30SL - - Eagle Plus - - 

32.5R - - - - - - - 
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Cement 
Grade 

Cement 
Type 

Approximate 
old product 
name 

New 
Alpha 

New Blue 
Circle 

New NPC New PPC New 
Slagment 

32.5 

CEM II A-V PC 15FA 

All 

Purpose 

Cement 

- - Surebuild - 

CEM II A-

W 
PC15FA - - - Surebuild - 

CEM II A-L - 
All purpose 

Cement 
- - Surebuild - 

CEM II B-V 

or W 
PC25FA/PFAC** - Structrete - Surecrete - 

CEM IIIA PBFC - BFC Eagle Pro  - PBFC 

CEM IIIA RHSL - - - - RHSL 

22.5 
MC 22.5X PFAC*** 

Multi-

Purpose 

Cement 

Durabuild - - - 

MC22.5X PFAC*** - Buildcrete - - - 

12.5 
MC 12.5 Wallcrete 

Mortar 

Cement 
Wallcrete - Masonry - 

MC 12.5 Mortacem - - - - - 

Notes: * OPC cements previously performed approximately as CEM 1 32,5R products 

**  PC25FA cements under the old standards achieved lower compressive strengths than the OPC’s of the 

time 

*** Some PFAC cements meet the new standard for MC 22,5X. Others required modification before meeting 

the requirements for MC 22,5X 

B1230 Construction vehicles & equipment 

The Contractor is to provide equipment as necessary to successfully complete the works as issued under 

the letter of acceptance and letters of instruction to proceed as detailed in the document. 

All construction vehicles and equipment must be roadworthy since movement on public roads is required. 

All vehicles and equipment must be equipped with flashing lights on the cabs and warning sign 

“Construction Vehicle” 

All costs in regard to the above must be allowed for in the General Requirements. 

B1231  Safety of personnel and work 

The Contractor is fully responsible for the safety of his personnel. All personnel are required to wear visible 

warning type clothing when on site. 

All costs in regard to the above must be allowed for in the General Requirements.  
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SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE & GENERAL REQUIREMENTS 

B1301 Scope 

Add the following at the end of the last sentence (delete the full stop): 

“and application of the Workmen’s Compensation Act.” 

B1301  General requirements 

Add the following new sub clauses: 

“(d) Contractors ablution facilities 

The Contractor shall, at each construction area, provide sufficient portable chemical latrine units. 

Furthermore, the Contractor shall provide a portable chemical toilet at each temporary traffic control facility. 

The latrine units shall be serviced daily and kept in a hygienic and orderly state to the approval of the 

Engineer. No separate payment shall be made for this requirement and the costs thereof shall be deemed 

to be included in the rates tendered for the Contractor’s establishment on site.” 

“(e) Safety of the Contractor’s workforce and Sub contractors 

The Contractor is responsible for the safety of his workforce and for the safety of the Sub contractors.”  

B1301  MEASUREMENT & PAYMENT 

Payment of the lump sum tendered under Item B13.01 shall include full compensation for all administrative 

costs and incidentals in respect of compliance with and enforcement of these Health and Safety 

specifications, which shall include for the compilation, presentation, implementation and maintenance of 

the site Health and Safety plan as contemplated in regulation 5 of the Construction Regulations. 

Payment of the lump sum tendered will be 15% of work issued. 

SECTION 1500: ACCOMMODATION OF TRAFFIC 

B1502  General requirements 

Add the following sub clauses: 

“(j) Handing over of site 

The road reserves of all roads to be treated in terms of this agreement shall be handed over to the 

Contractor on the commencement of actual work on the street. The Contractor must ensure that a free 

and safe flow of traffic is maintained and that access to properties is ensured at all times and that the 

requirements of the specifications are complied with. 

The Contractor must also liaise with the Traffic Department of the City in order to ascertain its requirements 

relating to the engagement of traffic and to apply during the Contract. When the physical work on the road 

is completed and safe, the relevant portion of road shall be handed over to the Employer. These 

arrangements must be recorded on a daily basis in the site diary.” 
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B1517  MEASUREMENT & PAYMENT 

Substitute item 15.01 with the following: 

ITEM   UNIT 

B15.01 Accommodation of traffic and maintenance of deviations km 

during the execution of the works, 

The Contractor shall present to the Engineer a traffic accommodation plan for each and every section/site 

location for his acceptance. The lump sum tendered include full remuneration for the general duties, safety 

precautions, sign boards and other cost items necessary for the accommodation of traffic to the satisfaction 

of the Engineer. It also includes full remuneration for the provision of flagmen, temporary road signs, 

complying with the legal requirements of all relevant authorities and maintaining temporary access to 

private property as well as the issue of Notices.  

SECTION 1600: OVERHAUL 

B1602  Definitions 

(a) Overhaul material 

Add to the first paragraph “No overhaul is payable for material obtained from commercial sources” 

(b) Overhaul 

Delete the second paragraph and replace with “Restricted overhaul is not applicable to this contact.” 

Replace “1.0km” in the second paragraph with “5.0km” 

Replace the fourth paragraph to read “Ordinary overhaul shall be paid in respect of material hauled in 

excess of 5.0km to and from sites approved by the Engineer. Overhaul shall not be payable for material 

loads of less than 3 m3 loose volume” 

SECTION 1700: CLEARING AND GRUBBING 

B1702  General Requirements 

Add the following: 

“(e) Cleaning of roads prior to Repair and Resurfacing 

All silt, debris and rubble shall be removed from the road surface and road reserve as instructed by the 

Engineer. The Contractor shall provide suitable equipment such as graders and Smooth Drum Vibratory 

Rollers as he deems fit to clean the roads to an acceptable condition. Where hand labour is required, the 

Contractor shall make use of local labour. In some cases, the silt deposits are caked firmly onto the road 

surface. The material removed shall be loaded and carted to spoil. 

Cleaning of roads by brooming will be considered as being part of the normal road resurfacing process 

and deemed to be included in the unit rates. 
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The time required to clean a particular street shall be agreed between the Contractor and Engineer before 

commencing with the work. Only the agreed and approved time will be measured for payment. 

(f) Cleaning of Drainage Structures 

The contract also includes for the cleaning out of the existing culvert inlets, outlets and culvert barrels of 

debris, soil, silt and other materials. 

The actual work required of the Contractor shall be determined on site and a site instruction will specify 

the extent of the work required. Payment shall be made under item B17.07.  

The excavations required for the removal of soil, silt and other debris from the inlets, outlets and culvert 

barrels, will be carried out by hand and any damage to the existing drainage structures caused as a result 

of the negligence of the Contractor, shall be repaired at his own expense.” 

B1704 MEASUREMENT & PAYMENT 

Add the following items: 

“ITEM   UNIT 

B17.07 Clearing and Cleaning of Surfaced Roads using:  

Manual labour (6-man team) plus tools hour 

(e) 6m3 Tipper truck hour  

The unit of measurement shall be the hour that the plant or labour actually works on site on the instruction 

of and certified by the Engineer. 

The tendered rate for labour should include full compensation for overhead charges and profit, site 

supervision, insurances, paid holidays and the use and maintenance of tools and equipment.  The time of 

General Foreman, Walking Gangers and Inspectors shall be covered by superintendence. 

ITEM   UNIT 

B17.08 Dump site charges for spoil of all excavated material at  m3 

a suitable dump site identified by the Contractor 

The unit of measurement shall be per cubic metre of material excavated and spoiled under Sections 1700, 

3800 and 3900. The rate shall be inclusive of dump site costs, loading, off-loading and labour. Overhaul 

shall be paid under section 1600 and shall only apply to loads in excess of 3m3 hauled outside a radius of 

5km, for smaller loads or dump site located closer than 5km the rate shall include overhaul. Payment for 

this item will only be made for spoiling at a site approved by the Engineer and the Contractor shall provide 

documentary proof i.e. “a dump site invoice” to substantiate his claim. 

It remains the responsibility of the Contractor to identify a suitable dump site which must be approved, in 

writing, by the Engineer. 

A penalty of R1000/m3 will be charged for any illegal dumping of material and/or dumping of material to 

sites not approved by the Engineer.” 
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ITEM   UNIT 

 

B17.09 Tree pruning & removal of cuttings as generated per day 

Pruning of roadside branches to accommodate equipment and plant. 

The rate provided to include for all costs for a pruning team, truck and disposal costs. 

Cutting/pruning of trees will be limited to branches that are obstructing equipment or trucks. Trees should 

be pruned in such a way that it stays in balance. Cuts must be neatly against stems. Branches must be 

professionally pruned. No unsightly and unnecessary bark tears will be permitted. 

All pruned tree branches to be removed from site on the same day and be disposed of in a legal and 

responsible manner by the Contractor. Dumping on private property will not be tolerated.  

Where the branches that must be cut are within 3 meters from overhead power lines, the Parks and 

Electricity departments must be contacted. 

SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3401  MATERIALS 

(a)   General 

Add to the first sentence: 

“… or from commercial sources or the Contractor’s own sources when so specifically described in the 

payment item(s).” 

The unit of measurement shall be the number of establishments of a specific team on site and the number 

shall be measured as one complete establishment if establishment on site was to the satisfaction of the 

Engineer, removal/de-establishment of such team at the completion of the works. No plant shall be de-

established without the approval of the Engineer. 

SECTION 8100:  TESTING MATERIALS AND WORKMANSHIP 

B8101  Scope 

Add the following: 

“The Engineer shall be entitled at times during the Contract to require that the Contractor arrange with the 

independent laboratory to carry out any additional tests, at such times and at such locations in the Works 

as the Engineer shall prescribe. The Contractor shall promptly and without delay arrange with the 

independent laboratory for carrying out all such additional testing as required by the Engineer, and copies 

of the test results shall be promptly submitted to the Engineer.” 

B8103  Cost of testing 

Replace paragraph (a) Process control with the following: 

“The costs of all testing carried out by the independent laboratory in accordance with the requirements of 

the Contract, shall be borne by the Contractor and shall be deemed to be included in the bidded rates and 

prices for the respective items of work as listed in the Schedule of Quantities and which require testing in 

terms of the Specifications.  No separate payments will be made by the Employer to the Contractor in 

respect of any testing carried out in terms of the Contract. 
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Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 

specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified 

work and/or replacement materials), the costs of such additional testing shall be for the Contractor’s 

account. 

Add the following: 

(d)  Additional tests required by the Engineer 

The costs of any additional tests required by the Engineer in terms of the Contract, shall be reimbursed to 

the Contractor against substitution of the Provisional Sum allowed therefore in the Schedule of Quantities;  

provided always that the costs of any such additional tests ordered by the Engineer, the results of which 

indicate that the quality of the materials utilised and/or the standard of workmanship achieved are/is not in 

accordance with the specifications, shall not be reimbursable to the Contractor.” 
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C3.5 MANAGEMENT OF THE WORKS 

C3.5.1 GENERIC SPECIFICATIONS 

The Standardized Specifications for Road and Bridge works for State Road Authorities ‘COLTO’ listed in 

3.4.1.1 are applicable. 

C3.6 HEALTH AND SAFETY 

C3.6.1  HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES  

(a)  Construction Regulations, 2014 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 

Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No 37307 and 

Regulation Gazette No 10113 of 7 February 2014. (A copy of the Construction Regulations is included as 

an Annexure in this Volume). Non-compliance with these regulations, in any way whatsoever, will be 

adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be encountered on this 

Contract are detailed in the Project Specifications, Schedule of Quantity and Drawings, as well as in the 

Employers' health and safety specifications (regulation 4(1)) of the Construction Regulations 2014, which 

are bound in the Contract document/will be issued separately by the Employer. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan detailing 

his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as well as the 

Construction Regulations and no extension of time will be considered for delays due to non-compliance 

with the abovementioned plan or regulations. 

A payment item is/Payment items are included in the Schedule of Quantities to cover the Contractor's cost 

for compliance with the OHS Act and the abovementioned regulations. 

C3.6.2  PROTECTION OF THE PUBLIC 

“The road reserves of all roads to be regravelled in terms of this agreement shall be handed over to the 

Contractor on the commencement of the actual work on the street. The Contractor must ensure that a free 

and safe flow of traffic is maintained at all times and that the requirements of the specifications are 

complied with. Special consideration must be given to traffic when work is done in the CBD, main roads 

and primary distributors. 

C3.6.3  BARRICADES AND LIGHTING 

Written notices (paper size A5) setting out the dates on which work is to be done in the form of the example 

below must be given to all residents bordering on the streets at least 48 hours before regravelling work is 

commenced. These notices must be issued where slurry work and diluted emulsion are to be carried out. 

Should the Contractor fail to do this the Engineer shall stop the work until this requirement has been 

complied with.” 
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C3.6.4  TRAFFIC CONTROL ON ROADS 

The Contractor must also liaise with Traffic Department of City of Mbombela in order to ascertain its 

requirements relating to the engagement of traffic and to apply during the Contract. When the physical 

work on the street is completed the relevant portion of the street shall be handed over to the Employer. 

These arrangements must be recorded on a daily basis in the site diary. 

C3.6.5  MEASURES AGAINST DISEASE AND EPIDEMICS 

Not applicable 

C3.6.6  AIDS AWARENESS 

Not applicable 

C3.7 REFERENCES TO THE SCOPE OF WORKS IN TERMS OF THE ENVIRONMENTAL 

MANAGEMENT PLAN (EMP) 

1. INTRODUCTION 

The EMP will address the environmental impacts during the design, construction and operational phases 

of a project. Due regard must be given to environmental protection during the entire road project. In order 

to achieve this, a number of environmental specifications/recommendations are made. These are aimed 

at ensuring that the Contractor maintains adequate control over the project in order to: 

Minimise the extent of impact during construction, 

Ensure appropriate restoration of areas affected by construction. 

Prevent long term environmental degradation. 

The Contractor must be made aware of the environmental obligations that are stipulated in this document, 

and declares himself/herself to be conversant of all relevant environmental legislation.  The Contractor 

should also be aware that the Engineer will monitor the implementation of the procedures. 

2. POLICY STATEMENT 

The construction will be to the best management practices as identified to minimize the environmental 

impact of activities associated with the development. 

3. OBJECTIVES OF THE EMP 

The EMP has the following goals: 

Identifying those construction activities that may have a detrimental impact on the environment; 

Detailing the mitigation measures that will need to be taken, and the procedures for their implementation; 

Establishing the reporting system to be undertaken during the construction. 

The EMP also serves to highlight specific requirements that will be monitored during the development and 

should the environmental impacts not have been satisfactory prevented or mitigated, corrective action will 

have to be taken. The document should, therefore, be seen as a guideline that will assist in minimising the 

potential environmental impact of activities. 
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4. DESIGNATED ENVIRONMENTAL OFFICER 

For the purpose of the EMP, a nominated representative of the Contractor should be the designated 

environmental officer for the project.  The nominated representative of the Contractor will therefore be 

responsible for ensuring that the provisions of the EMP are complied with.  The Engineer will be 

responsible for issuing instructions to the Contractor where environmental considerations call for action to 

be taken. The environmental officer will submit monthly reports to the Engineer on site who will verify the 

information. 

5. LEGAL REQUIREMENTS 

Under normal circumstances and EMP would be the end result or the final stage in the EIA procedure.  

However, a working agreement was negotiated between the National Department of Environmental Affairs 

and Tourism (DEAT) and the City of Mbombela. The agreement stipulates the project types the City of 

Mbombela need to submit to DEAT for approval and those project types the City of Mbombela do not need 

to submit for approval. For those actions that do not need approval, the City of Mbombela undertook to 

compile generic EMP’s to assist to minimising degradation to the area. The following project types fall in 

this non-approval category: periodic maintenance, special maintenance, rehabilitation and specific 

upgrades. 

6. MITIGATION MEASURES 

In setting mitigation measures, the practical implications of executing these measures must be borne in 

mind. With early planning, both the cost and the impacts can be minimised. 

6.1  Establishment of site offices 

6.1.1 Site plan 

The Contractor shall provide the Engineer on site with a plan detailing the layout of site offices facilities, 

such as chemical toilets, areas for stockpiling of material, storage of hazardous materials and provision of 

containers. The site offices should not be sited in close proximity to steep areas as this will increase soil 

erosion. Preferred locations would be flat areas along the route. If the route traverses water courses, 

streams and rivers, it is recommended that the site, and in particular the ablution facilities, aggregate 

stockpiles and hazardous material stockpiles are located as far away as possible from any water course 

as possible. 

The site plan shall be submitted before the site hand over meeting.  

Vegetation 

The vegetation surrounding the site offices is to be left as intact as possible and vegetation planted at the 

site should be indigenous. Only trees directly affected by the works and such others as may be indicated 

by the Engineer in writing, may be sawn off/removed. 

The project specification for the rehabilitation of the grass cover shall be strictly adhered to.  Any 

proclaimed weed or alien invader plant shall be cleared by hand before seeding.  

6.1.3 Rehabilitation 

The site offices will require rehabilitation at the end of the contract. All construction material, including 

concrete slabs and braai areas are to be removed from the site on completion of the contract.  

6.1.4 Water for human consumption 

Water for human consumption must be tested and treated in accordance with recommendations.
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6.2  Sewage treatment 

Adequate toilet facilities are to be provided. Use of the veld for this purpose shall not, under any 

circumstances, be allowed. The Contractor shall be entirely responsible for enforcing their use and for 

maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction of the Engineer. 

Latrines shall be positioned within walking distance from wherever employees are employed on the works. 

Save and effective sewage treatment will require one of the following sewage handling methods: septic 

tanks and soak aways, dry composting toilets such as “enviro loos”, or the use of chemical toilets which 

are supplied and maintained by a Sub contractor. The type of sewage treatment will depend on the geology 

of the area selected, the duration of the contract and proximity (availability) of providers of chemical toilets 

is to be done in consultation with the Site Engineer.  

6.3  Waste management 

Waste management and waste minimisation must be implemented at the outset of the contract. 

6.3.1 Litter 

No littering by construction workers are allowed. During the construction period, the facilities shall be 

maintained in a neat and tidy condition and the site is to be kept free of litter.  

6.3.2 Removal of solid waste 

Solid waste is to be stored in an appointed area for collection and disposal. A refuse control system must 

be established for the collection and removal of refuse to the satisfaction of the Engineer. Disposal of solid 

waste will be in a Department of Water Affairs and Forestry (DWAF) licensed landfill site.  

6.3.3 Hazardous waste 

Hazardous waste such as bitumen, tar, oils, etc. shall be disposed of in a Department of Water Affairs and 

Forestry approved landfill site. Special care must be taken when using tar products such as tar prime or 

pre-coating fluid to avoid water-soluble phenols form entering the ground or contaminating water. 

6.4 Soil management 

6.4.1 Topsoil 

The contract provides for the stripping and stockpiling of topsoil from the site for later reuse. Topsoil is 

considered to be of a minimum thickness of + 300 mm of natural soil, including all the vegetation and 

organic matter. The areas to be cleared of topsoil shall include the storage areas. Weeds appearing on 

the stockpiled topsoil shall be removed by hand before seeding. Soils contaminated by hazardous 

substances shall be disposed of in an approved Department of Water Affairs and Forestry waste disposal 

site. 

6.4.2 Borrow material 

The Contractor’s attention is drawn to the requirements set forth by the Department of Mineral and Energy 

Affairs in terms of the submission of EMPR’s for establishment, operation and rehabilitation of borrow pits 

and quarries. The cost of complying with the requirements shall be deemed to be included in existing rates 

in the schedule of quantities. Read with the Specification Section 203. 

 



C3 

198 Part C3 Scope of Works 

TENDER NUMBER: COM12/2024                                                                                PANEL OF CONTRACTORS   

 

 

6.5  Discovery of archaeological sites, artefacts or graves 

6.5.1 Archaeological site 

If an artefact on site is uncovered, work in the immediate vicinity must be stopped immediately. The 

Contractor shall take reasonable precautions to prevent any person from removing or damaging any such 

article and shall immediately upon discovery thereof inform the Engineer of such discovery. The National 

Monuments Council must be contacted who will appoint an archaeological consultant. Work may only 

resume once clearance is given in writing by the archaeologist. Read with General Conditions of Contract.  

6.5.2 Graves 

If a grave on site is uncovered, work in the immediate vicinity must be stopped and an undertaker as well 

as the National Monuments Council should be contacted.  The undertaker will place advertisements in the 

newspapers concerning the grave. He will also provide for the relocation of bones, should it be necessary.  

Read with General Conditions of Contract. 

6.6  Stockpiled material 

The Contractor shall so plan his activities that materials excavated from borrow pits and cuttings, in so far 

as possible, can be transported direct to and placed at the point where it is to be used. However, should 

temporary stockpiling become necessary, the areas for the stockpiling of excavated and imported material 

must be indicated and demarcated on the site plan and approved in writing by the Engineer. 

The area chosen shall be devoid of indigenous trees and shrubs. Care shall be taken to preserve all 

vegetation in the immediate area of these temporary stockpiles. After the stockpiled material has been 

removed, the site shall be reinstated as closely as possible to its original condition. All areas affected by 

stockpiling shall be landscaped, top soiled and grassed to the Engineer’s approval and at the Contractor’s 

cost. 

Material milled out of the existing road surface that is temporarily stockpiled within the road reserve shall: 

be stockpiled so as to be as inconspicuous as possible 

be prevented from contaminating water courses, 

be cleared of weeds. 

In all cases, the areas for stockpiling and disposal of construction rubble shall be approved by the Engineer 

before such operation commences. 

6.7  Fuel, diesel and other hazardous materials 

6.7.1 Hazardous materials 

All hazardous materials i.e. bitumen binders shall be stored in an appointed area that is fenced and has 

restricted entry.  Storage of bituminous products shall only take place using suitable containers to the 

approval of the Engineer. 

Under no circumstances shall the spoiling of bituminous products on the site, over embankments, in borrow 

pits or any burying, be allowed.  Unused or rejected bituminous products shall be taken to the supplier’s 

production plant.  No spillage of bituminous products shall be allowed on site.  Affected areas shall be 

promptly reinstated to the satisfaction of the Engineer. 
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6.7.2 Fuel 

Should any fuel storage tank be required on site, the Contractor shall ensure that he has complied with 

the necessary legal requirements for the erection of such tanks. Leakage must be avoided. The fuel and 

diesel areas should be bonded to accommodate any spillage or overflow from these activities 

6.7.3 Oil, grease 

Oil, grease and cleaning materials from the maintenance of vehicles and machinery shall be collected in 

a sump and sent back to the supplier or, otherwise disposed of at a registered site. 

6.7.4 Cooking oil 

The Contractor should ensure that sufficient fuel is available for heating and cooking purposes should this 

be necessary. 

6.7.5 Spillages 

Streams, rivers and dams must be protected from direct or indirect spillage of pollutants such as refuse, 

garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic 

materials and bituminous products.  In the event of a spillage, prompt action must be taken by competent 

instances to clear the affected area. 

6.8  General considerations 

Complaints received regarding activities on the construction site pertaining to the environment shall be 

recorded in a designated register and the response noted with the date and action taken. This record must 

be submitted with the monthly reports. 

Any avoidable non-compliance with the above-mentioned measures may be considered sufficient ground 

for withholding payment of part or all amounts to be paid for the said item. 

7. MEASUREMENT AND PAYMENT 

The Contractor shall not be separately reimbursed or compensated in respect of his compliance with the 

provisions of this part of the Scope of Works. All costs so incurred shall, save and except to the extent 

provided for the schedule of quantities under section 1300, be deemed to be included in the rates tendered 

for the various items of work listed in the schedule of quantities. 
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SUMMARY OF MITIGATION MEASURES 

ENVIRONMENTAL 

COMPONENT 
ACTIVITY MITIGATION 

RELEVANT SECTION IN 

SPECIFICATIONS 

 

Establishment of site 

offices 

 

Siting of offices 

Preferred areas would be flat areas 

along the route. Avoid steep areas 

as soil erosion could increase. Avoid 

water courses 

1302(a) 

 

Site Plan Contractor will provide Engineer 

detail of layout of site facilities within 

two weeks of moving to the site i.e. 

chemical toilets, the demarcation of 

areas for stockpiling of materials, 

storage of hazardous materials and 

the provision of containers. The 

offices shall be fenced. The site plan 

will be submitted before the site 

hand over meeting. 

1302(a) 

1402(e) 

Site rehabilitation Clean up All construction material is to be 

removed from the site on completion 

of the contract. 

1302(a); 5800;5900 

 

Vegetation On site Vegetation planted on the site should 

be indigenous. Only trees directly 

affected by works as indicated in 

writing by Engineer, shall be sawn 

off/removed 

5802(d); 5804; 5807 

Weeds Clearance of weeds must be done 

by hand before seeding. 
5801(b) 

Grass cover The grass cover surrounding the 

construction site is to be left as intact 

as possible or restored to its original 

condition. 

5802(b), (c), (e) 

5805 

5806 

Water Available for 

human 

consumption 

Water for human consumption must 

be tested and treated in accordance 

with recommendations. 

 

Soil management Topsoil The topsoil (+ 300 mm) of any 

excavation shall be removed and 

stockpiled separately from 

underlying material in an 

appointment area 

3104(a) 

5802(a), (g) 

5804 

Borrow material EMPR’s for borrow pits to be 

submitted to the Department of 

Mineral and Energy Affairs for 

approval 

3100 
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ENVIRONMENTAL 

COMPONENT 

ACTIVITY MITIGATION RELEVANT SECTION IN 

SPECIFICATIONS 

Archaeological & 

Cultural sites 

Discover of 

archaeological 

sites of artefacts 

If an artefact on site is uncovered, 

work in the immediate vicinity must 

be stopped immediately and an 

archaeological consultant must be 

contacted.  Work may only resume 

once clearance is given in writing by 

the archaeologist. 

GCC  

Graves Discovery of 

graves 

If a grave on site is uncovered, work 

in the immediate vicinity must be 

stopped and an undertaker should be 

contacted 

GCC  

Waste management Solid & 

Construction 

waste 

Solid waste is to be stored in an 

appointment area for collection and 

disposal.  Disposal of waste will be in 

a DWAF licensed landfill, and no 

waste may be burnt on site. 

1404(a) 

Litter The site is to be kept free of litter 1302(b) 

Sewage treatment Toilet facilities Adequate toilet facilities are to be 

provided, and the siting of chemical 

toilets is to be done in consultation 

with the site Engineer.  Use of the 

veld for this purpose shall not be 

allowed. 

1402(g) 

1404(a) 

Fuel, diesel & 

hazardous materials 

Hazardous 

Materials 

All hazardous materials i.e. bitumen 

binders will be stored in an appointed 

area that is fenced and has restricted 

entry.  No spoiling of bituminous 

products on site, over embankments, 

in borrow pits or any burning.  No 

spillage of bituminous products shall 

be allowed on site. 

 

Fuels All fuel tanks will be stored in an 

appointed area.  Leakage will be 

avoided. 

 

Cooking fuel The Contractor should ensure that 

sufficient fuel is available for heating 

and cooking purposes should this be 

necessary. 

1404(b) 

Oil, grease Oil, grease and cleaning materials 

from maintenance of vehicles shall 

be collected in a sump and sent back 

to supplier. 

 

Spillages Streams, rivers or dams must be 

protected against spillages of 

pollutants mentioned in 6.7 (e).  In 

the event of a spillage, prompt action 

must be taken to clear the affected 

area. 

 



C3 

202 Part C3 Scope of Works 

TENDER NUMBER: COM12/2024                                                                                PANEL OF CONTRACTORS   

 

 

ENVIRONMENTAL 

COMPONENT 

ACTIVITY MITIGATION RELEVANT SECTION 

IN SPECIFICATIONS 

General 

considerations 

Lines of authority A nominated representative of the 

Contractor will be the designated 

environmental officer for the site. 

 

 Reports The environmental officer will submit 

monthly reports to the Engineer who 

will verify the information 

 

Complaints Complaints received regarding 

activities on the construction site 

pertaining to the environment should 

be recorded in a designated register, 

and the response noted with the date 

and action taken.  This record must be 

submitted with the monthly report 
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PART C4  SITE INFORMATION 

CONTENTS 

C4.1  NATURE OF GROUND AND SUBSOIL CONDITIONS 

C4.2  TENDER DRAWINGS 

C4.3  LOCALITY MAP 

ANNEXURE A OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

C4.1 NATURE OF GROUND AND SOIL CONDITIONS 

The contractor shall have no claim against the Employer in respect of geotechnical or subsurface 

conditions encountered during the course of the Contract. 

C4.2 TENDER DRAWINGS 

The tender drawings reduced to A4 size, listed and included hereafter are: 

Sheet No. Description Drawing No. 

1 LOCALITY MAP 

 

 

 

 

 

 

SH-1160-00-LOC 

2 TYPICAL DETAIL: TRAFFIC MANAGEMENT SH-1160-21-01-TD 

3 TYPICAL DETAILS: CROSS SECTION SH-1160-21-02-TD 

4 ROAD SIGNS ERECTION SH-1160-21-03-TD 
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C4.3 LOCALITY MAP 

The locality map showing the boundaries of the various SERVICE DELIVERY AREAS is shown in the 

figure below.  
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ANNEXURE A: OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
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1. PREAMBLE TO OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

General Statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 

and to direct all his activities in such a manner that his employees and any other persons, who may be directly 

affected by his activities, are not exposed to hazards to their health and safety. To this end, the Contractor 

shall assume full responsibility to conform to all the provisions of the Occupational Health and Safety (OHS) 

Act (Act 85 and Amendment Act 181) of 1993, and the Construction Regulations 2003 issued on 18 July 2003 

by the Department of Labour.  

For the purpose of this contract the Contractor is required to confirm his status as mandatory to the Employer 

(Client) in his own right for the execution of the contract, and he shall enter into an agreement in respect of 

the Occupational Health and Safety Act in the form as included in Section C1.4 - AGREEMENT IN TERMS 

OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993. 

(a)  Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender documents as part of the Project 

Specifications. 

(b)  Tenderer's Health and Safety Plan  

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of maintenance work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

The Contractor shall not be entitled to claim for extension of time or standing time and the related costs for 

any delays due to delayed commencement or suspension of the work arising from the lack of approval of or 

non-compliance with the Health and Safety Plan.  

2. SCOPE 

This specification covers the health and safety requirements to be fulfilled by the Contractor to ensure a 

continued safe and healthy environment for all workers, employees and Sub contractors under his control and 

for all other persons entering the site of works.  

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act 

No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 

specifications referred to in the said Construction Regulations.  

In terms of the OHS Act Agreement, C1.4 in Part C1 of the tender document, the status of the Contractor as 

mandatory to the Employer (Client) is that of an employer in his own right, responsible to comply with all 

provisions of OHS Act 1993 and the Construction Regulations 2003.  

This safety specification and the Contractor's own Safety Plan as well as the Construction Regulations 2003, 

shall be displayed on site and made available for inspection by all workers, employees, inspectors and any 

other persons entering the site of works. 
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3. DEFINITIONS 

For the purpose of this contract the following shall apply:  

(a) "Employer" where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as "Client" as 

defined in the Construction Regulations 2003. "Employer" and "Client" is therefore interchangeable and 

shall be read in the context of the relevant document.  

(b) "Contractor", wherever used in the contract documents and in this specification, shall have the same 

meaning as "Contractor" as defined in the General Conditions of Contract.  

In this specification the terms "Principal Contractor" and "Contractor" are replaced with "Contractor" 

and "Subcontractor" respectively.  

For the purpose of this contract the "Contractor" will, in terms of OHS Act 1993, be the mandatory of 

the Employer, without derogating from his status as an employer in his own right.  

(c)  "Engineer" where used in this specification, means the Engineer as defined in the General Conditions 

of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 

Employer (the Client as defined in the Construction Regulations). 

4. PROJECT DESCRIPTION 

The work to be carried out under this contract is as described in Part C3 Scope of Works. 

5. TENDERS 

The Contractor shall make available the following during the tender process: 

(a) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003.  

Failure to submit the foregoing with his tender will lead to the conclusion that the Contractor is not able 

to carry out the work under the contract safely in accordance with the Construction Regulations and 

will result in the tender being disqualified.  

6. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of maintenance work, the Contractor shall, in terms of 

Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 

involved: 

(a)  the demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 

(b)  the use of explosives; 

(c)  construction work that will exceed 30 days or 300 person-days; 

(d)  excavation work deeper than 1,0 m; or 

(e)  working at a height greater than 3,0 m above ground or landings.
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The notification must be done in the form of the pro forma included under Section 11 (The Occupational Health 

and Safety Act) of the tender document. See Schedule A for a copy of the notification. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer, 

employees and persons on site.  

7. GUIDELINES FOR THE DEVELOPMENT OF A HEALTH AND SAFETY PLAN 

Project Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act, No 

85 of 1993, the Client is required to compile an Occupational Health and Safety specification for each of its 

projects and the Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is required to prepare an 

Occupational Health and Safety Plan. This plan has to be prepared in terms of Regulation 5 (1) as well as the 

Client's Occupational Health & Safety Specification. In terms of Regulation 4 (2), the Client and the Contractor 

are required to agree on the Occupational Health and Safety Plan before any work may commence. 

Framework for an Occupational Health and Safety Plan 

Introduction 

The Contractor has to demonstrate to the Client that he has a suitable and sufficiently documented 

Occupational Health and Safety Plan as well as the necessary competencies, experience and resources to 

perform the construction work safely. The Contractor could be required to submit the following documentation 

for perusal and verification by the Client: 

- Management Structure 

- Quality Plan 

- Human Resources Plan 

- Registered Workplace Skills Plan 

- "Letter of good standing" from the Compensation Commissioner or licensed compensation insurer. 

- Proof of induction and other training of employees 

- Example copy minutes of previous Occupational Health and Safety Committee meetings and copies 

of Incident Investigation Reports 

Contents of an Occupational Health and Safety Plan 

The Occupational Health and Safety Plan shall include the following: 

Occupational Health and Safety Management Programme 

- Management of Occupational Health and Safety risks 

- Occupational Health and Safety structures and appointments 

- Programme of Occupational Health and Safety inspections 

- Occupational Health and Safety Representatives 

- Occupational Health and Safety committee 
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Communication and Management of the Work 

- Management structure and responsibilities 

- Occupational Health and Safety objectives for the project and arrangements for monitoring and review 

of Occupational Health and Safety performance 

- Arrangements for 

- Regular liaison between parties on site 

- Consultation with the workforce 

- The exchange of design information between the Client, Engineer, supervisors and Sub contractors 

on site 

- Handling design changes during the project 

- Selection and control of Sub contractors 

- The exchange of Occupational Health and Safety information between all Sub contractors 

- Security 

- Site induction and onsite training 

- Facilities and first-aid 

- The reporting and investigation of accidents and incidents 

- The production and approval of risk assessments and method statements 

- Site Occupational Health and Safety rules 

- Fire and emergency procedures 

- Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident and incident 

investigations and committee meetings 

- Reporting of incidents to the Department of Labour and Compensation insurer where appropriate 

Arrangements for Controlling Significant Site Risks 

The following are some examples requiring arrangements for controlling the most significant site risks: 

- Safety risks 

- Services, including temporary electrical installations 

- Preventing employees from falling into excavations, from trucks etc. 

- Work with, on or near fragile materials 

- Control of lifting operations 

- The maintenance of plant and equipment 

- Poor ground conditions 

- Traffic routes and segregation of vehicles and pedestrians 

- Storage of hazardous materials 

- Dealing with existing unstable structures/land 

- Accommodating adjacent land use 

- Other significant safety risks as and when identified 

- Health risks 

- Storage and use of hazardous chemical substances 

- Dealing with contaminated land or material
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- Manual handling 

- Reducing noise and vibration 

- Provision of adequate lighting 

- Ventilation considerations 

- Extreme heat and cold temperature considerations 

- Dealing with HIV/Aids and other illnesses 

- Provision of and maintaining ablution and eating facilities 

- Other significant health risks as and when identified 

8 HEALTH AND SAFETY FILE 

The Contractor shall in terms of Construction Regulation 5(7) maintain a Health and Safety File on site at all 

times. The Health and Safety File is a file or other permanent record containing information on aspects of the 

construction project - which will be necessary to ensure the health and safety of any person who may be 

affected by the construction work.  

The Contractor shall appoint a suitably qualified person to prepare the Health and Safety File and to keep it 

up to date for the duration of the contract. The Health and Safety file shall include the information as reflected 

in Schedule A. 

The Health & Safety File shall be handed over to the Client on completion of the contract. It must contain all 

the documentation handed to the Contractor by any Sub contractors together with a record of all drawings, 

designs, materials used and other similar information concerning the completed project. 

9. RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have a 

risk assessment performed and recorded in writing by a competent person. (Refer to Regulation 7 of the 

Construction Regulations 2003). 

Risk is a measure of the likelihood that the harm from a particular hazard will be realized, taking into account 

the possible severity of the harm. Harm to people includes death, injury (permanent or temporary), physical 

or mental health or any combination thereof. Risk management in health and safety includes the identification 

of hazards, assessing risks, taking action to eliminate or reduce the risk, monitoring the effectiveness and 

performing regular reviews of the entire process. The Contractor shall compile method statements to address 

or handle the following: 

- Hazards particular to contract 

- Identify what could go wrong and how 

- Identify the likelihood of this happening 

- Identify the persons at risk 

- Identify the extent of possible harm 

- Measures to eliminate or reduce each risk 

- A monitoring plan 

- A review plan
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Contractors must ensure that all Sub contractors conduct risk assessments for their scope of work as well. 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 

execution of the work under the contract, and it shall include a documented plan of safe work procedures to 

mitigate, reduce or control the risks and hazards identified.  

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, Sub 

contractors, employees, trade unions and health and safety committee members, and must be monitored and 

reviewed periodically by the Contractor. 

10.  APPOINTMENT OF EMPLOYEES AND SUB CONTRACTORS 

Health and Safety Plan 

The Contractor shall appoint his employees and any Sub contractors to be employed on the contract, in 

writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections 

thereof. The Contractor shall ensure that all Sub contractors and employees are committed to the 

implementation of his Safety Plan.  

Health and Safety Induction Training 

The Contractor shall ensure that all employees under his control, including Sub contractors and their 

employees, undergo a health and safety induction training course by a competent person before 

commencement of construction work. No visitor or other person shall be allowed or permitted to enter the site 

of the works unless such person has undergone health and safety training pertaining to hazards prevalent on 

site.  

The Contractor shall ensure that every employee or visitor on site shall at all times be in possession of proof 

of the health and safety induction training issued by a competent person prior to commencement of 

construction work.  

OH&S Training Requirements 

The Contractor shall ensure that all employees under his control, including Sub contractors and their 

employees, undergo training in accordance with their job requirements, site requirements and training as 

prescribed by the Act and Regulations. 

11.  APPOINTMENT OF SAFETY PERSONNEL 

Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance 

of the construction work. He may also have to appoint one or more competent employees to assist the 

construction supervisor where justified by the scope and complexity of the works. 

Construction Safety Officer 

Subject to the decision by the Inspector of the Department of Labour and taking into consideration the size of 

the project and the hazards or dangers that can be expected, the Contractor shall appoint in writing a full-time 

or part-time Construction Safety Officer. The Safety Officer shall have the necessary competence and 

resources to perform his duties diligently. 
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Provision will be made in the schedule of quantities to cover the cost of a dedicated construction safety officer 

appointed after award of the contract if so ordered by the Engineer. 

Health and Safety Representatives 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor shall appoint a health and safety 

representative whenever he has more than 20 employees in his employ on the works. The health and safety 

representative must be selected from employees who are employed in a full-time capacity at a specific 

workplace.  

The number of health and safety representatives for a workplace shall be at least one for every 50 employees.  

The function of the health and safety representative(s) will be to review the effectiveness of health and safety 

measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 

with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 

work, to make representations to the employer (Contractor) or inspector on general matters affecting the 

health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular basis, to 

participate in consultations with inspectors and to attend meetings of the health and safety committee. 

Health and Safety Committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 

more health and safety committee(s) where there are two or more health and safety representatives at a 

workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing.  

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 

once every three months, to review the health and safety measures on the contract, to discuss incidents 

related to health and safety with the Contractor and the inspector, and to make recommendations regarding 

health and safety to the Contractor and to keep record of meetings, recommendations and reports made by 

the committee.  

Competent Persons 

In accordance with the Construction Regulations the Contractor shall appoint, in writing, competent persons 

responsible for supervising construction work for the work situations that may be expected on the site of the 

works (Regulation 7 to 28). 

A competent person may be appointed for more than one part of the construction work with the understanding 

that the person must be suitably qualified and able to supervise at the same time the construction work on all 

the work situations for which he has been appointed. 

The appointment of competent persons to supervise parts of the construction work does not relieve the 

Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations.  
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12.  CONTRACTOR'S RESPONSIBILITIES 

Before commencement of work under the contract, the Contractor shall enter into an agreement with the 

Employer (Client) to confirm his status as mandatory (Contractor) for the contract under consideration.  

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2003, and are 

not repeated without relieving the Contractor of any of his duties and responsibilities in terms of the 

Construction Regulations.  

In addition, the Contractor shall also comply with the requirements of the Compensation of Occupational 

Injuries and Diseases Act 130 of 1993 (COIDA) and to this effect shall submit a letter of good standing with 

the compensation Insurer to the Client before work on site commences. 

13.  PROJECT / SITE SPECIFIC REQUIREMENTS 

The following is a list of specific activities and considerations that have been identified for the project and the 

construction site and for which Risk Assessments, Standard Working Procedures (SWP), management and 

control measures and Method Statements (where necessary) have to be developed by the Principal 

Contractor. 

- Hazardous traffic conditions during the regravelling and maintenance operations 

- Working safely with bituminous products  

- Working safely with Plant and equipment.  

14.  ARRANGEMENTS FOR MONITORING AND REVIEW 

The Client will conduct a Monthly Audit to audit compliance with Construction Regulation 4 (1) (d) to ensure 

that the Contractor has implemented and is maintaining the agreed and approved OH&S Plan.  

The Client reserves the right to conduct ad hoc audits and inspections as deemed necessary. 

A representative of the Contractor shall accompany the Client on all audits and inspections and may conduct 

his own audit/inspection at the same time. Each party will, however, take responsibility for the results of his 

own audit/inspection results. 
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SCHEDULE A 

SAFETY FILE EVALUATION SHEET 

    

Contractor:  

___________________________________________________________________________ 

    

Reg No.: ___________________________________ Date:  _____________________ 

    

No. Item Reference Comment 

1 Copy of OHS Act [85 of 1993] Gen. Admin Regs.    

2 Valid Compensation Commissioner Documents 
C.O.I.D.A / Constr. 

Regs. 
  

3 Section 37(2) Agreement Sect. 37 (2)   

4 Health and Safety Spec's (provided by client) Constr. Regs   

5 Tender Documentation Constr. Regs   

6 Health and Safety Plan Constr. Regs   

7 Risk Assesments (Compentent person) Constr. Regs   

8 Appointment letters 
Sect. 16,17. Gen. Mach 

Reg 
  

9 Notification of Construction work (D.O.L.) Constr. Regs. 3   

10 Inspection rigisters / checklists Environ. Regs. 6   

11 Certificates of Compliance (Electrical Installations) Elect. Inst. Regs. 3   

12 Monthly Audit reports Sect. 18 (2)(f)   

13 Drawings and Designs Constr. Regs   

14 Fall Protection Plans Constr. Regs. 8   

15 
Detailed Structural Engineering survey (structures 

to be demolished) 
Constr. Regs. 12   

16 
Examination and Test records of equipment 

(where applicable) 
Constr. Regs. 15   

17 Personal Protective Equipment records Sect. 8 (2)(b)   

18 Training records Sect. 8, HCS Regs.   

19 Minutes of OHS Committee meetings Sect. 19   

20 Tunneling Regulations (where tunneling is done) Constr. Regs. 13   
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21 Material Safety Data Sheets (where applicable) Gen. Admin Regs.    

22 Annexure 1's (Incident recording forms) 
Sect. 14 , Gen. Safe. 

Reg.  
  

23 
Incident Investigation reports & notifications 

thereof 
Sect. 24   

24 Maintenance plans for machinery and equipment Sect. 8(2)(a)   

25 Medical records H.B.A Regs. 9(2)   

26 Emergency contact details Constr. Regs   

27 Evacuation plans Environ. Regs. 3(5)(a)   

28 Safe Work Procedures Gen. Safe. Regs. 13   

29 Inspection records of Designers S.A.B.S. 085   

30 

Certificates of System design (suspended 

scaffolding) together with proof of notification to 

DOL 

S.A.B.S. 085   
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ANNEXURE B: DRAWINGS FOR TENDER PURPOSES 

 


