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(i)

CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

SUMMARY FOR TENDER OPENING PURPOSES

NAME OF TENDERER

ADDRESS

TELEPHONE NUMBER

FAX NUMBER

E-MAIL ADDRESS

CLOSING DATE

TENDERED AMOUNT

Signed by authorised representative of the TENDERER:

DATE:

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the
latter shall take precedence and shall apply.
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(ii)

IMPORTANT INFORMATION

PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT.

1. Notice to all tenderers.

2. Standards applied in this document.

1. NOTICE TO ALL TENDERERS

This is an original document:
1. It may not be re-typed or altered in any way.

2. It must be completed in black ink (non-erasable) — in an eligible handwriting. Mistakes are to be
corrected by drawing a line through it and writing the correct information above it. Tenderer to
sign next to the correction. The use of erasing fluid or strips is not allowed.

3. It may not be taken apart.
4. Itis not available in electronic format except PDF.
5. Bidders are required to attach returnable documents to the relative pages (where requested)

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are
no loose pages. Any other form of presentation (loose pages or separate documents) will
not be accepted.

2. STANDARDS APPLICABLE TO THIS DOCUMENT

Available from the S.A. Federation of Civil Engineering Contractors, the S.A.
Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable:

CIDB Standard for wuniformity in Construction

L. CIDE Procurement, 10 July 2015, as amended.

2. SANS 10845-1 Processes, methods and procedures.

3 SANS 10845-2 Formatting _ and compilation of procurement
documentation.

4, SANS 10845-3 Standard conditions of tender.

General Conditions of Contract for Construction Works,
5. GCC Third Edition (2015) issued by the South African
institution of Civil Engineering.

Standard Specifications for Road and Bridge Works for
State Road Authorities (1998)

7. This Document, as presented.

6. COLTO
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COM52/2023BBB CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS - RE-ADVERTISEMENT

Bids are hereby invited from experienced services providers for CONSTRUCTION OF KAMADAKWA NDLOVU
RING ROAD WARD 41.

Tender No Description cibs Compulsory Meeting and Site Closin
Grading .
Inspection Date g Date
COMb52/2023B| CONSTRUCTION OF 7CE OR 10 MAY 2023 AT 10:00 AM AT 31 MAY 2024 AT
KAMADAKWA HIGHER | BARBERTON PRISON GPS 11:00:00
NDLOVU RING COORDINATES: LAT: 25°45'00.65"S
ROAD WARD 41 Long: 30°59'25.74"E

It is compulsory that service providers download a copy of the bid document that will QNLY be available
as from 29 April 2024 on the municipal website: www.mbombela.gov.za on the tenders and notices folder
and National e-Tender Portal: www.etenders.gov.za, free of charge.

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS,
COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS,
CURRENT MUNICIPAL RATES AND TAXES CERTIFICATES FOR BOTH THE COMPANY AND ITS ACTIVE
DIRECTORS INCLUDING JV/ICONSORTIUM MEMBER FROM RELEVANT LOCAL AUTHORITY OR PROOF
OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE
LESSOR’'S UP-TO-DATE MUNICIPAL RATES AND TAXES STATEMENT, CSD REGISTRATION FULL
REPORT (Summary Report will not be considered) and a copy of the COMPANY REGISTRATION
CERTIFICATE, together with the bid document must be sealed in an envelope clearly marked: “BID
NO.:COM52/2023B, CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41, CLOSING DATE: 31
MAY 2024” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL
STREET, MBOMBELA, before 11:00 on the closing date

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM
system, including forging or faking of returnable documents, may be reported to SAPS and restricted
from doing business with any Public Institutions for a period NOT exceeding 10 years which is in line with
section 28 and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004.

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the
Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid
document, read in conjunction with section 3(2) of the Preferential Procurement Regulations, 2022 where 80/20
or 90/10 preferential point system is applicable.

Procurement Enquiries : Nomsa Ndukuya (013) 759 9052
Technical Enquires : Velly Mapaila (013) 759 2113
Employer . City Manager, Mr. Wiseman Khumalo

City of Mbombela

P. O. Box 45

1200

Mbombela
VISIT OUR WEBSITE — www.mbombela.gov.za

NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the MFMA
and section 23(c) of the SCM Regulations.
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112 TENDERDATA

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender.

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer's
obligations and the Employer’s undertakings in administering the tender process in respect of the project under
construction.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender.

Eaclh item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly
applies.

Clause Data
Number

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction
Procurement — Part 3: Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly
applies.

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200

The tender documents issued by the Employer comprise:

THE TENDER

Part T1 Tendering Procedures

Part T1.1 Tender Notice and Invitation to Tender (white)

Part T1.2 Tender Data (pink)

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink)

Part T2 Returnable Documents
Part T2.1 List of Returnable Documents (yellow)
Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)

Part T2.3 Returnable Schedules 11 (yellow)

THE CONTRACT

Part C1 Agreement and Contract Data

C1.1 Form of Offer and Acceptance (pink)

C1.2 Contract Data (yellow)

C1.3 Form of Guarantee (white)

Cl1.4 Agreementin terms of Occupational Health and Safety Act, 1993 (white)
C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white)
Part C2 Pricing Data

C2.1 Pricing Assumptions (yellow)

C2.2 Bill of Quantities and Information Sheets (yellow)

10 Part T1.2 Tender Data
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Part C3 Scope of Works

C3.1 Scope of Works (blue)
C3.2 Engineering (blue)
C3.3 Procurement (blue)
C34 Construction (blue)
C35 Management (blue)
C3.6 Health and Safety (blue)
3.2 Part C4 Site Information
C4 Site Information (green)
Appendices
Annexure A Health and Safety Specification (white)
Annexure B Drawings for Tender Purposes (white)
The Employer's Agent is:
Name: Toba Consulting Civil Structural Management
3.4 Address: PO Box 237
Barberton 1300
Tel: 013 712 2927
E-mail: admin@toba.co.za
3.5 The language for communications is English.
3.6 The competitive negotiation procedure shall not be applied.
Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
a) CIDB registration
Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations,
4.1 for a 7 CE of construction work, are eligible to have their tenders evaluated.

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading
designation lower than a contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction
Industry Development Regulations, are not eligible to have their tenders evaluated.

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work
specified at the tendered value, the Employer lists in the table below the margins it considers
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender
shall be deemed non-responsive.

Category of Upper limits per CIDB Table
tender 8 Regulation 17
CES5 R10m
CE6 R20m
CE7 R60mM
CES8 R200m

Joint Ventures are eligible to submit bids provided that:
(1) every member of the joint venture is registered with the CIDB,;

(2) the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 7 CE or Higher class of construction work
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations.

11 Part T1.2 Tender Data
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b) Key Personnel

In order to be considered for an appointment in terms of this tender, the tenderer must have in its
permanent employment key personnel who will be the single point accountability and responsibility for
the management of the construction works. Alternatively, a signed undertaking from an organization
having the required personnel, stating that they will undertake the necessary work on behalf of the
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be
attached to Forms T of the Returnable Schedules.

Individuals must be identified for each of the key personnel listed under Forms T. Where the key
personnel are no longer available to undertake the necessary work after the award of the tender, the
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall
not be unreasonably withheld.

The key person shall be a suitably qualified and experienced contracts manager who will be the single
point accountability and responsibility for the management of the construction works, and who is
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a
minimum.

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated
to the approved construction manager.

Failure to comply with the requirements or to complete Form T may render the tender non- responsive.

Bidders are encouraged to revisit the City’s website regularly prior the closing date

4.6 particularly on this project folder to ensure that all addenda/ erratum that may be issued are
adhered to.

Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender 5.8.

The arrangements for the compulsory clarification meeting are as stated in the tender notice and
invitation to tender.

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its
behalf is appropriately qualified to understand all directives and clarifications given at that meeting.

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s
Representative circulate the attendance register for completion by those present. During this time
latecomers may complete the register. On completion by all present the Employer's Representative
will:

@) read out from the collected lists calling for confirmation that all have signed;

4.7 The signature on the attendance register and duly completed and signed Form A shall be considered

proof that the tenderer attended the whole meeting and was available to hear all directives and
clarifications given at the meeting.
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to
and tenders will be received only from those tendering entities appearing on the attendance list. The
Municipality will not be taking responsibility for incorrect information provided by the bidder on
the attendance register.

4.8 Request clarifications at least 7 working days before the closing time.

4.10 Tenderers are required to state the rates and currencies in Rand.

An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all
the requirements of the tender documented is also submitted.

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements, the
details of which may be obtained from the Employer's Agent.

13 Part T1.2 Tender Data




T1.2-4

COM52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

412

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer's
standards and requirements.

The modified Tender Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed
design before it is constructed.

413.1

Parts of each tender offer communicated on paper shall be submitted as an original, no copies
are required.

The signed print-out shall be taken as the valid submission.

4.13
4.15

The Employer’s address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Location of tender box: City of Mbombela

Physical address: 1 Nel Street, Mbombela 1200

Identification details: Tender COM52/2023B , The CONSTRUCTION OF
KAMADAKWA NDLOVU RING ROAD WARD 41

Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address.

Itis in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the
Employer’s tenders received register.

4.13.4

The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance
(Form U).

4.13.5

Place and seal the printed and completed tender document in an envelope clearly marked “TENDER”
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised
representative’s name, the tenderer’s postal address and contact telephone numbers.

4.13.5

A two-envelope procedure will not be followed.

4.13.6

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

4.15

The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to
Tender.

4.16.1

The tender offer validity period is 120 days.

4.16.2

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a
contract based on his tender offer:

a) withdraws his tender;
b) gives notice of his inability to execute the contract in terms of his tender; or
¢) fails to comply with a request made in terms of 4.17, 4.18 or 5.9,

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be
determined by the Employer, but not less than six (6) months, from the date of tender closure. The
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the
opinion that the circumstances justify the exemption.

4.18

Any additional information requested under this clause must be provided within 5 (five) working
days of date of request.

4.20

The tenderer is required to submit with his tender a letter of intent from an approved insurer
undertaking to provide the Performance Bond to the format included in Part C1.8 of this
procurement document.

13 Part T1.2 Tender Data
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time.
5.2 The employer shall issue addenda until 7 working days before tender closing time.
5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the
tender invitation.
57 In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during
' which tender offers will not be accepted from the offending tenderer and report same to CIDB and
National Treasury.
Arithmetical errors, omissions, discrepancies and imbalanced unit rates
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing
in the summary to the Pricing Schedule shall govern.
Check responsive tender offers for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c¢) arithmetic errors in:
5.9 i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or

schedules of prices; or
i) the summation of the prices.
d) imbalanced unit rates.

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender
offers.

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the
tender offer shall be corrected as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected.

¢) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected
others while retaining the total of the prices derived after any other corrections made under (a) and (b)
above.

Where there is an omission of a line item, no correction is possible, and the offer may be
declared non-responsive.

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections
proposed and subject the tenderer to the sanction under 4.16.2.

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule.
The rates submitted for these items will be taken into account in the evaluation of tenders.

14 Part T1.2 Tender Data
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5.10

List of disqualifying factors of this tender are as follows:
A bid not complying with the requirements stated hereunder will be regarded as “Non
Responsive”, and as such will be rejected/disqualified for further evaluation

Submit company registration certificate

Submit Tax Compliance Status issued by SARS

Full CSD report NOT older than 30 days from the closing date , Summary report will NOT be
considered

Submit Joint venture agreement in case of JV. All parties are expected to attach their individual
returnable documents except for consolidated B-BBEE certificate and combined CIDB grading.
Submit original certified identity document of business directors

Authority for Signatory, duly signed and dated original or certified copy on the Company(s)
Letterhead. This condition will not apply to companies owned by one director / member / sole
Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV, relevant
Annual Financial Statements from all parties are required. Failure to provide for all the service
Providers will results in disqualification.

Submit copy of an active CIDB contractor grading designation of 7CE or higher. For JV, a
combined CIDB grading is required.

The Tenderer must provide valid copies of current municipal rates and taxes certificates from
relevant local authority / proof of residential from tribal authority (if the business is operating or the
directors are residing in rural areas) / lease agreement with the lessor’s current municipal rates
and taxes for both the business and active directors including JV/Consortium partners.
Prospective bidders should ensure that the physical address details of the company and
directors reflected on the CSD is similar to the one reflected on the company registration
certificate. The municipality reserves the right to verify both the municipal rates and taxes of the
company details reflected on the CSD and company registration certificates. The municipality
further reserves the right to use ID numbers of the directors to verify if any municipal rates and
taxes are not owned by each director. It is prudent and remains the responsibilities of the
prospective bidders to ensure that each director, lessor and company rates are cleared with
regards to the municipal rates and taxes.

Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature
of business as prescribed on The Compensation for Occupational Injuries and Diseases Act 130
of 1993. See classification of industries attached.

Letter of Intent for Public Liability Insurance for the value of R 5 million rand.

Relevant AFS for three financial years (latest AFS)

All certificates, appointment letters of company experience, completion certificates of company
experience, proof of ownership on plant and equipment, qualification certificates of personnel
with Identity Documents must be certified by the commissioner of Oaths, RSA. It must have

date of certification and not older than 3 months. A copy of a certified copy will not be accepted.
Fully completed and signed where applicable in the Returnable Schedules.

Failure to apply instructions contained in addenda that may be issued.

Submissions from bidders who did not attend a compulsory briefing session will not be
acceptable.

Prospective service providers may not make any alterations or additions to the Bid document,
except to comply with instructions issued by the employer. The tender document must be furnished
with non-erasable black ink and all corrections made by the service provider should be dated and
signed by the authorized signatory. Erasures and the use of masking fluid, tippex, pencil or
erasable ink are prohibited and failure to adhere to this condition will render your submission non
responsive.

5.11 The procedure for the evaluation of responsive tenders is Method 2: Functionality, Price and

a)
b)

preferences.

Method 2 Functionality, Price and preferences is scored as follows:

Score each tender in respect of the financial offer made and preferences claimed, if any.

Calculate the total number of tender evaluation points (TEV) in accordance with the following
formula: Tev=Nro+ Np+ No
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5.11.5

f)

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Np is the number of tender evaluation points awarded for preferences claimed in accordance|
with F.3.11.8.

Nq is the number of tender evaluation points awarded for quality claimed in accordance with
F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and recommend
the tenderer with the highest number of tender evaluation points, unless there are compelling
and justifiable reasons not to do so and the process set out in this sub-clause is repeated.

Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who:
do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or
failed to complete the tender document comprehensively with all the required information.

5.11.7

The financial offer will be scored using the following formula: NFo =

Wix A

Where:

(i)

NFo the number of evaluation points awarded for the financial offer W1

the maximum possible number of bid evaluation points awarded for the
financial offer and will be:

90 where the financial value inclusive of VAT of all responsive tenders received have a value

in excess of R 50,000,000; or

(ii)

80 where the financial value inclusive of VAT of one or more responsive tender offers equals

or is less than R 50,000,000.

A = the number calculated using Formula 2 (Option 1) Table

1: Formulae for calculating the value of Aa

Formula Comparison aimed at Option 12 Option 22
achieving
A=A+ (P-Pm)
1 Highest price or discount ( Pmm ) A=P/Pn
A=(1-(P-P
Lowest price or percentage ( Pmm) A=Pn/P
commission /fee '

Pn is the comparative offer of the most favorable comparative offer.
P is the comparative offer of the tender offer under consideration.
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Scoring preferences.

Up to 100 minus Witender evaluation points will be awarded to tenderers who submit
responsive tenders and who are found to be eligible for the preference claimed. Points are
based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential
Procurement Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a tenderer’s specific goals summarised in the table below:

Item Number of Number of
5.11.8 . .

No. points points
The specifip goals allocated points in allocated allocated
terms of this tender

(80/20 system) (90/10 system)

1 100% Black owned enterprises within the > 1

] definition of the HDI
At least 30% women owned enterprises 1
At least 30% youth owned enterprises 1
At least 30% enterprises people living with > 1
disabilities

5 Enterprises regarded as EMEs located 2 1

' within the City of Mbombela
6 Enterprise who will sub-contract minimum > 1
' of 30% of the contract value to EME’s in
the ward or local communities where the
services to be rendered of works to be
undertaken (Bidders shall list sub-
contracting works or items)
Corporate Social Investment (CSI) Plan.

7. 5 3
(see notes below)

3 B-BBEE level 1 contribution (SANAS 3 1

' verified B-BBEE certificate for generic
enterprise, and for EME and SME a sworn
affidavit or CIPC issued certificate
confirming annual turnover and level of
Black Ownership
Total 20 10

Eligibility for preference points will be determined as follows:
1 Compliance with any other information requested to be attached to Returnable Schedule Form D.
[
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5.11.9

Description of quality criteria quimum number of
points

Plant and equipment 15

Key Personnel 25

Company Experience 50

Financial Reference 10

Total evaluation points for quality (Ms) 100

Tender offers will only be considered responsive if the minimum quality requirement of 70 points
is achieved.

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous
experience, expertise and availability of plant and equipment to undertake a project of this nature.
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100)
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for
evaluation and award of points detailed below. If insufficient information is provided, zero points will
be awarded for that particular item.

Note that Quality points are only used to determine responsiveness and will not be used further
in the evaluation.

i). Plant and Equipment (Maximum 15 points)

Details of owned and hired plant and equipment are to be entered in Form R of the
Returnable Schedules.

ii). Key Personnel (Maximum 25 points)

Details of key personnel and their experience and qualifications are to be entered in Form T of the
Returnable Schedules.

ii).  Roads Construction Experience (Maximum 50 points)

Details of paved surface roads related projects & supporting information in terms of the points to be
claimed in terms of quality, must be entered in Form Q in the Returnable Schedule.

iv)  Financial Reference (Maximum 10 points)
Details of financial references are to be entered in Form S of the Returnable Schedules.
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In addition to the requirements of the Condition of Tender, offers will only be accepted if:

the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.zal). CSD is compulsory for any company to bid. The full
report should be submitted, not the summary and must not be older than 30 days from the
closing date.

the tenderer is in good standing with SARS according to the Central Supplier Database.

the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation.

the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters

5.13 in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

¢ the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;

e the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process;

e the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

e the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary
competencies and resources to carry out the work safely.

No Tippex has been used on the bid document.

The tenderer has not used an erasable pen and completed the bid document with a pencil.
5.17 The number of paper copies of the signed contract to be provided by the employer is One.
5.19 All requests shall be in writing.
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY
REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY.

Preamble

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements
at Bid Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This
will enhance consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender
requirements to all interested prospective bidders.

ITEM DESCRIPTION / RETURNABLE NOTES FOR OFFICE USE ONLY
NO: DOCUMENTS CHECKLIST YES or
NO or
N/A
1. Company Registration Certificate a) It's a certificate issued by the Companies and Has the bidders attached
Intellectual Property Commission in line with section a valid company
14 of the Companies Act 78 of 2008 registration document in
b) A Certificate issued by CIPRO in line with section 2 of | line with the applicable
the Close Corporation Act 69 of 1984 legislation?
NB: The registration of Close Corporations (CCs) was
replaced by introduction of the New Companies Act which
came to effect in April 2011. CCs to be recognized as valid
registration certificate will be up to 2010.
2. Company Profile a) A Company Profile is a professional introduction of Has the bidder attached
your Business that aims to inform Clients about its a company profile and its
purpose, vision, trustworthiness, products and experience is relevant to
services, and experience of your Company. It is add value on this
basically a “CV for your Business/Company” project?
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3. Certification of documents to be
submitted together with the tender

document.

I.e. ID Copies of business

ownership document,

certificates, etc.

owners, qualifications, Licenses
and certificates, accreditation by
professional bodies, proof of

appointment letters, completion

a) The certification of documents must be done by a
commissioner of oath as prescribed in the Justices of
the Peace and Commissioners of Oaths Act 16 of
1963 and its Regulations.

b) Acceptable certified copies are copies originally
certified from any police station, post office, Lawyers
or notary public (who are members of a recognised
professional body), Actuaries or accountants (who are
members of a recognised professional body),
Members of the judiciary, Directors, managers or
company secretaries of a banks or regulated financial
services business.

c) Commissioner of Oaths stamps can be purchased at
Stationary shops, but it can be custom made following

the below example:

CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE
NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN
ALTERED BY UNAUTHORISED PERSONS.

Designation (rank) ...........ccocoiiiiiiiiiiiieee ex officio: RSA
Date: ..o Place .......cooviiiiii
Business Address:

Signature Full Names

NB: All certified copies must NOT exceed three months and
be originally certified.

Has the bidder certified
all documents to be
certified as per special
conditions of bid?

Check validity on the
date, check if the
commissioner of oaths
stamp is compliant as
per example copied from
the Regulations.

Central Supplier Database (CSD)
Full report, (Summary report will
NOT be acceptable).

N/B CSD Report date should
not be more than 30 days
before Bid closing date.

a) The City requires that all prospective bidders should

be registered on CSD. This is aimed at verification of

email addresses, phone numbers, banking details,

company registration numbers, tax status with SARS,

state employees, etc.

Has the bidder attached
a full CSD report, are tax
matters in good order,
are the directors not in
the employment of any
state and the CSD report
is not older than 30 days
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from the closing date?

5. Tax Compliant Status (TCS)

a) Prospective bidders are required to attach a valid TCS
together with the tender document.

Has the bidder attached
a valid (not expired)
TCS?

The designated official
should verify the bidder’s
tax compliance status
prior to finalization of the
award of a bid or prize
quotation. Where the
recommended bidder is
not tax compliant, the
bidders should be
notified of their non-
compliant status and the
bidder must be
requested to submit to
the City within 7 working
days, written proof from
SARS of their tax
compliance status or
proof from SARS that
they have made
arrangements to meet
their outstanding tax
obligations. The proof of
tax compliance status
submitted by the bidder
to the City must be
verified via the CSD
report or e-Filing. The
City should reject a bid
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submitted by the bidder if
such a bidder fails to
provide proof of tax
compliance status within
the timeframe stated
above (See MFMA
Circular No: 90).

6. Certified copy of B-BBEE
Certificate / affidavit for B-BBEE
status level of contributor (to
claim points only).

a) EMEs in terms of the B-BBEE Act 53 of 2003 may
submit a sworn affidavit confirming annual total
revenue and level of black ownership or Certified
Copy of B-BBEE Certificate.

b) Bidders other than EMEs and QSEs MUST submit
their certified copies of valid B-BBEE status level
verification certificate, substantiating their B-BBEE
rating issued by a registered auditor approved by
IRBA or a verification agency accredited by SANAS.

c) A trust, consortium or joint venture will qualify for
points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits
their consolidated B-BBEE scorecard as if they were a
group structure and that such a consolidated B-BBEE
scorecard is prepared for every separate bid.

NB: There is NO consolidated affidavit for B-BBEE status
level of contributor. Only consolidated B-BBEE certificate will
be considered for JVs / Consortium & large companies that
are making an annual turnover in access of R50 million
including value added tax (VAT). This is not a disqualifying
factor, non-adherence will lead to no allocation of B-BBEE
points.

Is the copy B-BBEE
Certificate valid?

Is the sworn affidavit for
EME / QSE in line with
the threshold for EME
and EME and valid?

If the tendering entity is a
JV / Consortium / Large
company, has the bidder
attached a certified copy
of a valid and
consolidated B-BBEE
certificate in order to
claim points as
prescribed by the MSCM
Regulations?

Is the copy of B-BEE
certificate certified by the
Commissioner of Oaths
reflects as prescribe on
the regulations of the
Act?

Is the affidavit for B-
BBEE stamped and
signed by commissioner
of oaths?
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l.e. full names and
signature, force/practice
number, designation /
rank, date and address.
Is the certification date
not older than 3 months
and original ink is clear
on the document to
confirm if it is originally
certified?

Formal agreement must be a) The JV/consortium must amongst others, reflect clear | If the tendering entity /
attached in case of a joint venture profit and loses sharing percentages. It is compulsory | bidder is a
(JV) or consortium. that the lead partner must have at least 51% majority | JV/Consortium, has the
shares in the JV/consortium. bidder attached a
detailed JV/Consortium
agreement with all critical
information?
In bids where Consortia / Joint a) This will not be applicable to functionality and B-BBEE | If the tendering entity /
Ventures / Sub-contractors are requirements. bidder is a
involved, each party must submit JV/Consortium, have the
separate required returnable parties involved attached
documents. all individual required
documents as per
special condition of bid?
Latest municipal rates and taxes a) If the business is operated and its director(s) are Has the bidder attached
certificates from relevant local residing within a municipal area, bidders are expected | latest municipal rates
authority for the business and all to attach latest municipal rate and taxes certificates and taxes from relevant
business directors for the business and ALL its directors. local authority for the
OR b) If the business is operated and its director(s) are company / business and

Proof of resident from tribal
authority for the business and all
business directors

OR

residing within a tribal authority. Bidders are expected
to attach proof of resident for the business and ALL its
directors.

all company directors /
owners?

In case of lease, has the
bidders attached lease
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Lease agreement with the

Lessor’s latest municipal rates

and taxes certificates from
relevant local authority.
NB: All accounts owing any

municipality for more than 90

days will be disqualified as
prescribed on the MSCM
Regulations.

c) If the business directors are leasing a facility for
residential purposes, they are required to attach
individual lease agreement with lessor’s latest
municipal rates and taxes for a facility is within a
Municipal boundary and if the business is renting
office / business facility, the bidders are required to
attach lease agreement for the business with lessor’s
latest municipal rates and taxes for a facility within a
municipal boundary. If the facility leased is in a rural
area, lease agreement will be accompanied with the
lessor’s proof of residential from a tribal authority.

NB: Domicilium citandi at executandi: Domicilium citandi et
executandi is a Latin legal term meaning the address nominated
by a bidder in a legal contract where legal notices may be sent.
Bidders are encouraged to update their addresses when they
relocate their businesses and the preferred address on the CSD
should be in line with the address on the Company Registration
Document. It is the responsibility of the bidder to ensure that all
physical addresses reflected either on the company registration
document and CSD are not owing any municipal rates and taxes
for more than three months including the Lessor’s municipal
account in case of lease. The rationale behind this requirement
is the enhance revenue in RSA municipalities as enshrined on
the Municipal Systems Act 32, 2000. Failure to attach is an
immediate disqualification but failure to align addresses will not
be a disqualifying factor, however all addresses reflected on the
both the CSD and company registration document will be
subjected to this requirement.

agreements and lessor’s
proof of res from a tribal
authority or latest
municipal rates and
taxes certificate?

Is the account not in
areas for more than 90
days (3 months)?

10.

Forging of
documents/certificates

The City has noted that

prospective bidders are allegedly
submitting fraudulent and forged

Section 34(1)(b) of the Prevention and Combating of Corrupt
Activities Act 12 of 2004, stipulates that: “any person who
holds a position of authority and who knows or ought
reasonably to have known or suspected that any other
person has committed the offence of theft, fraud, extortion,

Are there any suspicious
/ alleged fraudulent or
forged documents?

If yes, has the matter
been reported to the
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documents when bidding for
tenders.

Bidders are advised not to commit
fraudulent activities and forge
documents. The City will ensure
that this Act is adhered to by
reporting all abusers of the SCM
system to SAPS and enlist them
on the Register of Tender
Defaulters as prescribed on
section 29 of the Prevention and
Combating of Corrupt Activities
Act 12 of 2004.

Abusers of the SCM system,
amongst other penalties, may be
restricted to do business with any
Public Institutions for a period
NOT exceeding 10 years (see
section 28 of this Act).

forgery or uttering a forged document involving an amount of
R100 000 or more, must report such knowledge or suspicion
or cause such knowledge or suspicion to be reported to any
police official”.

Section 34(2) of the same Act stipulates that: “subject to the
provision of section 37(2), any person who fails to comply
with subsection (1), is guilty of an offence”.

nearest SAPS following
correct institutional
protocol?

Has the matter been
registered with the
Registrar to enable due
processes and per the
Act?

NB: The minutes of the
BEC / BAC should detail
all the elements of
alleged fraud and forged
documents.

11. Copy of Public Liability insurance. a) Public liability insurance may vary from one project to | If applicable, is the
Only insurance covers from another on the basis of the level of risk and bidder compliant with the
registered and authorized complexity of the project. Minimum cover to be minimum cover
financial service providers will be determined by the BSC prior consultation with the stipulated in the bid
accepted. project manager if deemed necessary. document?
Is the public liability
insurance from a
registered financial
institution?
12. Recent audited / independently a) Applicable to private companies that are not managed | Has the bidder furnished

reviewed financial statements for
three consecutive years.

NB: if a company provides any
financial statements in terms of
section 29 of the Companies Act,

by its owners, if:
- It compiles its financial statement internally and its
public interest score is less than 100.

MBD 5 as mandatory for
all projects estimated to
be in excess of R10
million?

Has the bidder attached
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such statements must comply
with the provision of the Act.

- It has its financial statements compiled
independently and its public interest score is
between 100 and 349.

- the public interest score is 350 points or more, is
required for an audit to be conducted.

the relevant AFS as
required by law and is it
aligned with his/her
declaration on MBD 5?
False / mismatched /
inconsistent declaration
may lead to immediate
disqualification.

13. Recent annual financial statement a) Applicable to private companies with a public interest | Has the bidders
(AFS) for three consecutive years score of less than 100. furnished MBD 5 as
(unaudited AFS). b) If, with respect to a particular company, every person | mandatory?
NB: if a company provides any who is a holder of, or has a beneficial interest in, any | Has the bidder attached
financial statements in terms of securities issued by that company is also a director of | th€ relevant AFS as
section 29 of the Companies Act, the company, that company is exempt from the re_quw_ed by law in I|n_e
Sl.JCh statements must comply requirements in this section to have its annual with his/her declaration
with the provision of the Act. . ) : . on MBD 5?
financial statements audited or independently
reviewed.
NB: An independent review will suffice if the company has
opted to have its financial statement audited or is required by
its Memorandum of Incorporation (MOI) to do so.
14. Functionality / Quality for a) Functionality test refers to evaluation of bidders on Has the bidder met the

evaluation of complex projects

various aspects of the contract to establish if the
bidders has the capabilities to execute the contract or
not. The various aspect may include but not limited to:
track record and experience on similar projects,
human resource and their individual experience,
financial capabilities, relevant technology, etc.

NB: Functionality will not be compulsory for all projects but for

complex projects. Functionality criteria will vary from one

project to another.

minimum threshold on
functionality in order to
qualify for further
evaluation on price and
B-BBEE?

Has the bidders been
scored in line with the
evaluation criteria set on
the tender document?
All portfolio of evidence
attached and certified as
stated on the bid
document?
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15.

The Compensation for
Occupation Injuries and Diseases
Act 130 of 1993 (COIDA)

a) The COIDA provides for compensation for
disablement caused by occupational injuries or
diseases sustained or contracted by employees in the
course of their employment, or for death resulting from
such injuries or diseases, hence bidders are expected
to attach COIDA certificates in line with their
specialize area aligned to the type/nature of business.

If applicable, is the
COIDA certification /
letter of good standing
attached, valid and
reflects the nature of
work in line with the
scope of works?
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PART T2: RETURNABLE DOCUMENTS

1. Failure to fully complete the compulsory returnable documents shall render such a tender offer
unresponsive.
2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that

they vouch for the accuracy and correctness of the information provided, including the information
provided by candidates proposed for the specified key positions.

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in
the returnable documents is accepted in good faith and as justification for entering into a contract with a
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the
discretionary right under contract condition 9.2 to terminate the contract.

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

COMPULSORY TENDER DOCUMENTS
FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

FORM D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

FORM E COMPULSORY DECLARATION

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

FORMG | CERTIFICATE OF INDEPENDENT TENDER

FORM H DECLARATION OF GOOD STANDING REGARDING TAX

FORM | DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

FORM K DECLARATION OF TENDERER'S LITIGATION HISTORY

FORM L AUTHORITY OF SIGNATORY

FORMM | SCHEDULE OF SPECIALIST SUBCONTRACTORS

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

FORMO | SCHEDULE OF CURRENT COMMITMENTS

FORM P REGISTRATION WITH CIDB

FORMQ | FINANCIAL RESOURCES

RETURNABLE FOR QUALITY CRITERIA

FORM R COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS
FORM S FINANCIAL REFERENCE

FORMT PLANT & EQUIPMENT

FORM U KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS

CERTIFICATE FOR TENDER COMPLIANCE

FORM V SCHEDULE OF TENDER COMPLIANCE
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COMPULSORY TENDER DOCUMENTS
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FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

Notes to Tenderer:

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate
of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive.
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Signature of Representative:

Signature of Project Manager:
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FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS(sipom)

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.
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FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES(sipom)

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material
deviations and qualifications.

(a) AMENDMENTS

Page, Clause or Item No Proposed Amendment

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable.
(2)  The Tenderer must give full details of all the financial implications of the amendments
and qualifications in a covering letter attached to his tender.

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the
provisions of this contract he shall set out his proposals clearly hereunder.

(b) ALTERNATIVES

Proposed Alternative Description of Alternative

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for
completion should be listed here.

(2) Inthe case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc.
and a detailed statement setting out the salient features of the proposed alternatives must accompany
the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods of
construction shall be treated separately from the main tender offer.

Signed Date

Name Position
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FORM D: PREFERENTIAL PROCUREMENT REGULATIONS 2022

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a

claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for

specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at

any time subsequently, to substantiate any claim in regard to preferences, in any manner required by

the organ of state.
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2. DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation

(b)
(©)
(d)

(e)

3.

3.1

3.2.

3.2.1.

Where

to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps=80(1-"""2") or Ps=90(1-220 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+""%) or Ps =901+ )
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Item Number of Number of

no. points points
The specific goals allocated points in terms of this allocated allocated
tender

(80/20 system) (90/10 system)

1. 100% Black owned enterprises within the definition of the 2 1
HDI

At least 30% women owned enterprises

At least 30% youth owned enterprises

At least 30% enterprises people living with disabilities

g |k e N
NN NN
O e =N et

Enterprises regarded as EMEs located within the City of
Mbombela

6 Enterprise who will sub-contract minimum of 30% of the 2 1
contract value to EME’s in the ward or local communities
where the services to be rendered of works to be
undertaken (Bidders shall list sub-contracting works or
items)

7 Corporate Social Investment (CSI) Plan. (see notes below) 5 3

8 B-BBEE level 1 contribution (SANAS verified B-BBEE
certificate for generic enterprise, and for EME and SME a
sworn affidavit or CIPC issued certificate confirming annual
turnover and level of Black Ownership

The City will utilize the CSD report for the above-mentioned information
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Corporate Social Investment (CSI)

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and
contingencies. The CSI project should be delivered concurrently with the project. The final product should be
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a
written explanation on how to implement the Corporate Service Investment on that particular ward, community
or region. The investment must benefit the community at large. In order to claim points, a detailed one page
report must be included in the list of returnable documents. The corporate social investment initiates must be
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the
signing of the contract in consultations with relevant stakeholders.

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CompPany/firM. ... ..o

4.4, Company registration NUMbEr: ... ...,
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I s

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have

(@) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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Declaration
The tenderer declares that

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification
as at the closing date for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)
o Generic code of good practice

o Other — specify

c) the contents of the declarations made in terms of a) and b) above are within my personal
knowledge and are to the best of my belief both true and correct

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the
tenderer, confirms that he / she understands the conditions under which such preferences are
granted and confirms that the tenderer satisfies the conditions pertaining to the granting of
tender preferences.

Signature:

TeIEPNONE: oo
X oottt Date
Name of WItNESS ......cevvvvviiiiiiiiieiieeeeeeeeee e, Signature of Witness ............ceeeeeeeiieiiiinns

Note:

1) Failure to complete the declaration will lead to the rejection of a claim for a preference.
Supporting documentation of the abovementioned claim for a preference must be submitted
with the tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data)

SURNAME AND NAME:
DATE:

ADDRESS:
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FORM E: COMPULSORY DECLARATION (sipbm) (MBD 4)

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each
partner must be completed and submitted.

Section 1: Enterprise Details

Name of Enterprise

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations Company / Close Corporation registration
number.

Section 3: SARS Information

Tax reference number

VAT registration number State Not registered if Not Registered for VAT

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act
No. 69 of 1984).

Full name of principal Identity number Personal tax reference
number

*insert separate page if necessary
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within
the last 12 months in the service of any of the following:

a) a member of any municipal council an employee of any department, national o

L] provincial public entity or constitutional institution
o ; within the meaning of the Public Finance
b) a member of any provincial legislature ] Management Act of 1999 (Act No. 1 of 1999) ]
¢) a member of the National Assembly or []  member of an accounting authority of any national
the National Council of Province or provincial public entity []
L]

1. a member of the board of directors of
any municipal entity

2. an official of any municipality or B an employee of Parliament or an employee of B
municipal entity Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public | Status of service
office, board or organ of state | (tick appropriate column)
and position held Current Within last 12
months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law,
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth,
marriage or adoption.

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is
currently or has been within the last 12 months been in the service of any of the following:

d) a member of any municipal council H an employee of any department, national o
provincial public entity or constitutional institution
within the meaning of the Public Finance

e) a member of any provincial legislature [] Management Act of 1999 (Act No. 1 of 1999) []
f) @ member of the National Assembly or []  member of an accounting authority of any national

the National Council of Province or provincial public entity []
3. a member of the board of directors of | |

any municipal entity
4. an official of any municipality or H an employee of Parliament or an employee of H

municipal entity Parliament or a provincial legislature
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If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public | Status of service
office, board or organ of state | (tick appropriate column)
and position held Current Within last 12
months

*insert separate page if necessary

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners terminated during the
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to
make payment in terms of the contract.

Ll yes _I'No (Tick appropriate box)

If yes, provide particulars (insert separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an
attachment hereto, are to the best of my belief both true and correct, and:

neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 (Act No. 12 of 2004).

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa);

iif) any principal who is presently employed by the state has the necessary permission to undertake remunerative
work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or
intention to not win a tender;

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the
National Treasury, for SARS to do likewise.

Signed: Date:

Name: Position:
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices
(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or
any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender
either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers
the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires
tenderers to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts
on the establishment of departments) from performing or engaging remunerative work outside his or her
employment in the relevant department, except with the written permission of the executive authority of the
department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit
an employee of the public administration (i.e. organs of state and all national departments, national government
components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office
of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of
the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public
Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the
State or to be a director of a public or private company conducting business with the State. The offence for doing
so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which
may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance
Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person
who is the service of the state, a director, manager or principal shareholder in the service of the state or who
has been in the service of the state in the previous twelve months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to
disclose in the notes to the annual statements particulars of any award made to a close family member in the
service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt
Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of
the price, consideration or other moneys stipulated or otherwise provided for in any contract and the
manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements
between parties in a horizontal relationship which have the effect of substantially preventing or lessening
competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also
prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties.
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ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE

o For Closed Corporations

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified
Shareholders Certificate

OR

o For Companies

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’
register

OR

. For Joint Venture Agreements

) Joint Venture Agreement between all the parties,

) as well as the documents in (1) or (2) of each Joint Venture member.
OR

o For Partnership

1. Copies of the ID’s of the partners
OR

One person Business / Sole trader
Copy of ID

N
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FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS
(SIPDM)

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where:
a) contractors are required; and

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million
including VAT.

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in
respect of each partner.

Section 1: Enterprise Details / Name of enterprise:

Name of
enterprise:
Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Declaration for Contractor’s services:

The enterprise has been awarded the following contract services by an organ of state during the last five
years.

Name of organ of state | Estimated value of Nature of service e.g. Service number
contracts quantity surveying similar to required
service
(yes / no)?

Attach separate page as necessary
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1)
O
O

2)

3)

Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10
million including VAT

| / we certify that

| furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the

last five years and attached particulars of any material non-compliance or dispute concerning the execution of
such contracts:

(tick one of the boxes):
the enterprise is not required by law to prepare annual financial statements for auditing.

the enterprise is required by law to have audited annual financial statements and attached the audited

financial statements for the past three financial years, or since the establishment as the enterprise was
established within the past three years.

the enterprise and its directors has / have no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all
municipal accounts are paid up to date) Attach Municipal Utility Account;

source of goods and / or services:

(tick one of the boxes and insert percentages if applicable):

goods and / or services are sourced only from within the Republic of South Africa

% of the total cost of goods and / or services will be sourced from outside the Republic of South

Africa and the percentage of payment from the municipality or municipal entity which is expected
to be transferred out of the Republic is %
0

Name of organ of state Estimated number | Nature of contracts

of contracts

*Attach separate page as necessary

I, the undersigned who warrants that | am duly authorised on behalf of the tendering entity, hereby declare that

the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the
best of my belief both true and correct.

Signed: Date:

Name: Position:
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE
LATEST MUNICIPAL UTILITY ACCOUNT (NOT OLDER THAN 6 WEEKYS)
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FORM G: CERTIFICATE OF INDEPENDENT TENDER (vBD 9)

Notes to tenderer:

a)

b)

<)

This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of
the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal
relationship and if it involves collusive tendering.

Collusive tendering is a conspiracy between businesses that would normally be expected to compete,
to agree not to compete, in a tender process.

This certificate serves as a declaration by the tenderer that the tender submitted is free from any
collusion with a competitor.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying tender:

(Tender Number and Description) in response to the invitation for the tender made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of:_

(@)
(b)

()

vi)

that: (Name of Tenderer)

| have read and | understand the contents of this Certificate;

| understand that the accompanying tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

| am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf
of the tenderer;

Each person whose signature appears on the accompanying tender has been authorized by the tenderer
to determine the terms of, and to sign, the tender, on behalf of the tenderer;

For the purposes of this Certificate and the accompanying tender, | understand that the word “competitor”
shall include any individual or organization, other than the tenderer, whether or not affiliated with the
tenderer, who:

has been requested to submit a tender in response to this tender invitation;

could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities
or experience; and

provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer

The tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.
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vii)

viii)

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a rices;

bg geographical area where product or service will be rendered (market allocation)

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a tender;

e) the submission of a tender which does not meet the specifications and conditions of the
tender; or

f)  bidding with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this tender invitation relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding
of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Signature Date

Capacity under which Tender is Signed Name of Tenderer
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FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2)

ATTACH VALID TAX COMPLIANCE STATUS (TCS)

The Tax Compliance Status (TCS) must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender.

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate
Tax Compliance Status (TCS) PIN.
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FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES 8D 8)

Notes to tenderer:

1. This tender document must form part of all tenders invited.

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services
are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have;

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system;
c. failed to perform on any previous contract.

4, In order to give effect to the above, the following questionnaire must be completed and submitted

with this tender.

Item  Question Yes No
4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database | Yes No
of Restricted Suppliers as companies or persons prohibited from doing ] ]

business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasurv.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in | Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 ] ]
of 2004)?

for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasuryv.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court | Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | If so, furnish particulars:
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or | Yes No
municipal charges to the municipality / municipal entity, or to any other municipality / ] 7

municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the tenderer and the municipality / municipal entity or any | Yes No
other organ of state terminated during the past five years on account of failure to ] ]
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

I, THE UNDERSIGNED (FULL NAME)

CERTIFICATION

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Capacity under which Tender is Signed Name of Tenderer
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FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture,
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture.

Name of Contractor:

Affix Proof of the National Treasury Central Supplier Database to this page

(Full CSD required, not summary)
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FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY

Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior
members in previous companies) have been involved with any organ of state or state department within the
last ten years?

YES NO

If yes, furnish your details in table below.

Ch ror all bidd a0 this £

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was
made.

Client Other Litigating Dispute Award Value Date Resolved
Party
Signature Date
Capacity under which Tender is Signed Name of Tenderer
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FORM L: AUTHORITY OF SIGNATORY

Detalls of person responsible for tender process:

Name:

Contact number:

Office address:

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their
members or their board of directors, as the case may be.

L .
PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date)

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name

............................................................... and any Contract which may arise there from on behalf of

(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY

IN HIS CAP A C T Y AS oottt e e e e e e et e a et et e et e et e e e nens
3 N PP
FULL NAMES OF SIGN AT ORY oottt ettt
SIGN ATURE e
ASWITNESSES: 1.NAME ..., SIGNATURE ......ccoiiiiiien,
2.NAME ... SIGNATURE ......ccoiiiiiien,
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PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

........................................ , authorized signatory of the company.................ccccceeeeeeeieiiivnnnen..., @cting in
the capacity of lead partner, to sign all documents in connection with the tender offer an any contract
resulting from it on our behalf.

DULY AUTHORISED
SIGNATORY

NAME OF FIRM ADDRESS

Signature: .......ccooeiiiieniennn
Name: ......coeviiiiiie,

Designation: ............cceuueee

Signature: .........cooeeeiieieinnnn
Name: ..o,

Designation: ............ccceuueee

Signature: .......coovoiiiiienne
Name: ......cooeviiiiii,

Designation: ............coceuueee

Signature: .........coooeeiieiennn
Name: ..o,

Designation: .......................
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED
COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD
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FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS

Notes to tenderer:

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be
mentioned.
2. The tenderer shall state whether he intends to carry out any specialised work himself.

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors.
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender,
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final
and binding, even in the event of a subcontractor not listed below being approved by the engineer.

INDICATE IF SUB-CONTRACTED
(Tick correct option)

YES NO

SPECIALISED ITEM

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry
out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-
contractor.

(Note: All proposed sub-contractors must be listed).

Sub-contractor: Portion/type of work
Name, Address and Telephone No. to be undertaken

Previous value of work:

Previous Experience:

Previous value of work:

Previous Experience:

45 Part T2 Returnable Documents



T2.1-28

COM52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

Previous value of work:

Previous Experience:

Previous value of work:

Previous Experience:
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FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

Notes to tenderer:

1. Discovery that the tenderer has failed to make proper disclosure may result in City of Mbombela
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the

tenderer’s misrepresentation.

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the
compensation fund or with a licensed compensation insurer who is approved by Department of Labour
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993).

Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the required
CIDB grading
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FORM O: SCHEDULE OF CURRENT COMMITMENTS

Notes to tenderer:

(@ The tenderer shall list below all contracts currently under construction or awarded and about to
commence and tenders for which offers have been submitted but awards not yet made.
(b) Inthe event of a joint venture enterprise, details of all the members of the joint venture shall similarly be

attached to this form.

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer's actual
commitments or potential commitments are greater than 5 each, those listed should be in descending
order of expected final contract value or sum tendered.

Contracts Awarded

Employer Project Expected Value of Durations Expected Completion
contract (Months) Date
(Inclusive of VAT)
Tenders not Yet Awarded
Employer Project Tendered Tendered Expected
Amount Durations Commencement Date
(Inclusive of (Months)
VAT)
Signature

Capacity under which Tender is Signed

Name of Tenderer
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FORM P: REGISTRATION WITH CIDB

The tenderer shall_provide a printed copy of the Active Contractor's Listing off the CIDB website.
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint
Venture.

N F=Ta L= o] o] = Tox (o] SO PP OPPPRP
Contractor Grading DESIGNALION: ........cciiiiiiie ettt e e e e e e e e e s bbb et e e s s nbe e e e e s sbreeeeeaabeeeeeeasbbeebeeeeeaae
CIDB Contractor Registration NUMDEI: ...t e e e s saeeee s

LT 011 Y/ I - | =
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RETURNABLES FOR QUALITY CRITERIA
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FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

The Tenderer will receive a maximum of 50 points based on information provided in this schedule.

The following is a statement of work of similar nature (road construction) and size recently successfully

executed by myself / ourselves:

1 Points will be given for projects completed of similar nature and size.

2 The tenderer scores 6 points per project with a value of more than or equal to R10 million but less than
R20 million, completed in the last 5 years.

3 The tenderer scores 8 points per project with a value of more than or equal to R20 million but less than
R30 million completed inthe last 5 years.

4 The tenderer scores 10 points per project with a value of more than or equal to R30 million completed in
the last 5 years.

5 The tenderer may attach not more than 5 projects of roads construction (excluding maintenance) of similar
size.

6 The maximum Quality points for each criterion are listed below.

7 Positive feedback from the Consulting Engineer from the designated / listed contact person will contribute
toward points allocated for the attached certificates of completion.

8 Positive feedback from the Employer from the designated / listed contact person will contribute toward
points allocated for the attached certificates of completion.

9 Points for completion certificates attached will be given for similar projects. Negative feedback will forfeit
all points, meaning zero (0) points will be allocated for the attached certificates of completion.

10 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant
project.

11  The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on
experience in similar projects or similar areas and conditions in relation to the scope of work required for
this project.

Certified Appointment Consulting Employer: Value of Work Date Completed (Attach
letter as well as Engineer: Contact (inclusive of Certified Completion
Completion Certificate Contact Person and VAT) Certificate)
(signed by client and Person and Telephone
engineer and Telephone Number
contractor) of Number

Relevant Work (to be
attached — zero points if
both is not attached)
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*Attach additional pages if more space is required Total Points
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FORM R: PLANT & EQUIPMENT

The tenderer will receive a maximum of 15 points based on information provided in this
schedule.

1. The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my / our tender is accepted.

2. The tenderer will receive Quality points for listing of plant available for this specific contract as
follows:

. Major plant for construction works if well identified and 100% is owned and available at
start of contract maximum points will be as stated in allocated points if owned column.

. 50% points will be allocated for hired plant as indicated in the Allocate points for hired
plant column on the table below. A letter of intent from the reputable Plant Hire should be
attached

. Points for the plant correctly identified and owned will be calculated according to the

allocated points based on the quantities under the Quantities Required column.

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle
license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by
the department of transport. Invoices for equipment that are not traveling on the road will be accepted

4, Documents requested above must be certified and not older than 3 months. Failure to adhere to the
directive zero points will be allocated

Description, size, capacity, etc. | Allocate Allocate Quantity | Quantity | Quantity | Points
Points if Points if | Required | owned Hired Scored
owned Hired

Excavator (20 ton) 3.0 15 1

Vibratory Roller 2.0 1 2

Water Tanker (8000 Littre) 2.0 1 1

Tipper Truck (10 m3or above) 4.0 2 4

TLB (48 kw Capacity) 1.0 0.5 1

Mobile crane 3.0 15 1

Total 15.0 7.5

Total Points Allocated

*Attached additional pages if more space is required.
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FORM S: FINANCIAL RESOURCES BANKING INFORMATION

The tenderer will receive a maximum of 10 points based on information provided

in this schedule.

Bank rating: A =10 POINTS
B =6 POINTS
C =4 POINTS
NB: the bank rating must be based on the amount reflected on the form of offer. No points will be
allocated on the rating below the tendered amount. The City reserves the right to verify the information

with the Financial Service Provider. In case of a JV, Consortium or partnership only the details of the
lead partner will be considered.

DETAILS OF TENDERERS BANKING INFORMATION

Notes to tenderer:

o The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial
institution.
o If the tenderer is a joint venture enterprise, the bank guarantee will be expected from

thelead partner.

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil
Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc.)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in existence:

0-6 months (Tick which is appropriate)
7-12 months
13-24 months

More than 24
months
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FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT

ABOVE R 10 MILLION (mBDs)

For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete
the following questionnaire:

1.1

Are you by law required to prepare annual financial statements for auditing?
YES /NO

If yes, submit audited financial statements for the past three years or since the date of
establishment if established during the past three years.

Do you have any outstanding undisputed commitments for municipal services towards any municipal
for more than three months or any other service provider in respect of which payments is overdue for
more than 30 days?

YES /NO

2.2

2.1

a.

If no, this serves to certify that the tenderer has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for then 30 days?

Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract?

YES /NO

If yes, furnish particulars
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4.1  Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion
of payment from the municipality / /municipal entity is expected to be transferred out of the Republic?

YES /NO

4.1 If yes, furnish particulars

CERTIFICATION
I, THE UNDERSIGNED (NAME) ...ttt s s s s s s s s s s s s s s s s n s n s smnna s n s aannas
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE

Signature Date
Capacity under which Tender is Name of Tenderer
Signed

57 Part T2 Returnable Documents



T2.1-39

COM52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

FORM S: FINANCIAL RESOURCES
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

The Tenderer must attach hereto an Original Letter of intent from a financial institution with whom he has
made the necessary arrangements, to the effect that the said financial institution will be prepared to provide
the required performance guarantee when asked to do so. (Letter of Intent)

A Pro forma follows herewith for the tenderer to use.

PRO-FORMA FOR A PERFORMANCE
GUARANTEE PERFORMANCE
GUARANTEE

Employer

(Name and Address)

Contract No

Contract Title

WHEREAS

(hereinafter referred to as “the Employer”) entered into, a Contract with:

(hereinafter called “the

Contractor”) on the day of_

20 for the construction of (Contract
Title)
at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as the
WE
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion forthe due and
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extension of the Completion Data of the Works under
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of
any modification, variation, alterations of the Completion Date which the Employer may make, give,

concede or agree to under the said Contract.
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2) This guarantee shall be limited to payment of a sum of money.
3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give

time to or compound or make any other arrangement with the Contractor.
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4)

5)

6)

7)

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final
Approval Certificate at expiry of the Defects Liability Period

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate
of Completion

His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in
full force and effect until all such claims have been paid of liquidated,

Our total liability hereunder shall not exceed the sum of

(in words)

(in figures)

(10% of the tender sum) that amount I/we agree to hold at your disposal.

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a
written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s
liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the
Guarantor.

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the event
of the full amount of the Guarantee being paid to the Employer.

I/We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHERE OF this guarantee has been executed by us at

on the day of 20
As witness:
Signature
Signature
Duly authorized to sign on behalf of
(Guarantor)
Address
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FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS

The Tenderer will receive a maximum of 25 points based on information provided in this Schedule

Notes to tenderer:

1.

The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of
responsibility between members of the project team and the overall company structure. Attach own
organogram to this form.

Joint Venture tenders require each element of the venture to submit separate organograms that show
the individual structure of each member company and the lines of responsibility of the proposed
personnel involved in the project. In addition, there must also be a combined organogram that indicates
how the joint venture itself will function and the proposed share of the work will become a contractual
obligation between the members of the joint venture.

State the city or town where the company’s head office is located. The locality of regional or satellite
offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other
than the head office. Do not count offices outside RSA.

Registered professional engineers, technicians or technologists means those who are involved in the
construction of roads and streets with related storm water structures. Registered professionals of other
disciplines (e.g. mechanical) are considered as employees only.

For all foreign nationals must attach SAQA accreditation and certified proof of work permit.

CONSTRUCTION PERSONNEL

i)

Contracts Manager (10 Points)

Contracts Manager is required to have a minimum of NQF Level 7 in Civil engineering or equivalent
and a minimum of 10 years in roads construction, who is registered with SACPCMP as Pr.CM or
ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum as indicated below:

EXPERIENCE IN ROADS 10 11 12 13 14
CONSTRUCTION

POINTS 1 5 7 8 8

Site Agent (10 Points)

Site Agent is required to have a N.D Civil engineering; or equivalent to a NQF 6 qualification and
a minimum of 10 years in roads construction, as indicated below:

EXPERIENCE IN ROADS 10 11 12 13 14
CONSTRUCTION

POINTS 1 5 7 8 8
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iii) Site Foreman (10 Points)

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification
with experience in road construction projects of not less than seven (7) years. Points will be
allocated on a pro-rata basis for experience between 7 to 10 years, as indicated below:

EXPERIENCE IN ROADS 7 9 10
CONSTRUCTION
POINTS 2 8 5
iv) Safety Officer (5 Points)

Safety officer on permanent/contract basis, with a valid certificate issued by SACPCMP and with
experience in road projects of not less than three (3) years. Points will be allocated on a pro-rata
basis for experience between 3 to 5 years, as indicated below:

Personnel for each category
stated above.

EXPERIENCE IN ROADS 3 4 5
CONSTRUCTION
POINTS 2 3 4
Experience Points
Provide detailed CVs and
certified qualifications for all Key 25

N.B Points to be allocated based on the relevant experience provided on the CV’s provided. The
appointed contractor is to provide such personnel as attached or one with equivalent qualifications

and experience. Failure to do so will result to termination of contract.

* Roads — Roads projects
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ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE

Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown on
the organogram to be attached.
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COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY)

MAXIMUM POINTS ALLOCATED POINTS
POINTS TO | CLAIMED BY
BE TENDERER
ALLOCATED
Company Experience: Form Q 50
Plant and Equipment: Form R 15
Financial Reference: Form S 10
Key Personnel Form T 25
Sub- Total 100
TOTAL 100
Note:

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and

preference evaluation stage.

SUPPLY CHAIN POLICY USING 80/20 SPECIFIC GOALS

MAXIMUM POINTS TO BE
ALLOCATED
Price 80
Specific Goals 20
TOTAL 100
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FORM W: SCHEDULE OF TENDER COMPLIANCE

Note to tenderer:

This Table has been created as an aid to ensure a tenderer's compliance with the completion of the returnable
forms and schedules and subsequent placement in the correct envelope.

FORM NO
/ GBD NO

FORM DESCRIPTION

TICK IF
COMPLETED

A

CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

RECORD OF ADDENDA TO TENDER DOCUMENTS

PROPOSED AMENDMENTS AND QUALIFICATIONS

g 0O ®

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

COMPULSORY DECLARATION

MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

CERTIFICATE OF INDEPENDENT TENDER

DECLARATION OF GOOD STANDING REGARDING TAX

— | I{®lTM m

DECLARATION OF TENDERER'S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

(&

REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

DECLARATION OF TENDERER’S LITIGATION HISTORY

AUTHORITY OF SIGNATORY

SCHEDULE OF SPECIALIST SUBCONTRACTORS

Z|IZ| MR

PROOF OF GOOD STANDING WITH COMPENSATION
COMMISSIONER

SCHEDULE OF CURRENT COMMITMENTS

REGISTRATION WITH CIDB

COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

PLANT & EQUIPMENT

KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS

s|-| 3|0l v|o

SCHEDULE OF TENDER COMPLIANCE
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C 1.1: FORM of OFFER

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: THE PLANNING AND DESIGN OF KAMADAKWA NDLOVU RING ROAD IN WARD 41

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of thisform of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract,
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the

employer to pay, is

(in words) R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract
identified in the contract data.

for the TENDERER

Signature:

Name:

Capacity:

Witness:

Name:

Signature:

Date:
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C1.2: FORM of ACCEPTANCE

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract, that is the subject of this agreement.

The terms of the contract, are contained in:

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2:

Pricing data
Part C 3: Scope of work.
Part C 4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

for the EMPLOYER

Signature: Date:

Name:

Capacity:

Witness:

Name:

Signature: Date:
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C1.3: SCHEDULE of DEVIATIONS

1 Subject

Details

2 Subject

Details

3 Subject

Details

4 Subject

Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of
offer and acceptance.

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement.

for the TENDERER

Signature:

Name:

Capacity:

for the EMPLOYER

Name:

Signature: Date:

Capacity:

Witness:

Name:

Signature: Date:
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C1.4: CONTRACT DATA

CONDITIONS OF CONTRACT

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African

Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is
obtainable form www.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
Third Edition, 2015, are applicable to this Contract.

PART 1: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this Contract:

Clause Description
1.1.1.13 The Defects Liability Period is 12 months
1.1.1.15 The Name of the Employer is the City of Mbombela.
1.1.1.16 The Name of the Employer’s Agent is Toba Consulting Civil Structural Management
1.1.1.26 The pricing strategy: Re-Measurement Contract
1212 The Employer’s address for receipt of communications is:
Physical address: Postal address:
1 Nel Street PO Box 45
MBOMBELA MBOMBELA
1200 1200
Telephone: 013 759 2181
Fax: 013 759 2070
E-mail: velly. mapaila@mbombela.gov.za
1212 The address of the Employer’s Agent is:
Physical address: Postal address:
2625 Ext 8, Nduku Street P O Box 237
Barberton Barberton
1300 1300
Telephone: 013 712 2927
E-mail: admin@toba.co.za
24 Variations to the Conditions of Contract are:

Add the following at the end of sub clause 2.4.1:

" The several documents forming the Contract shall rank in the following order of
precedence:

1. Contract Agreement,

2. Form of Offer and Acceptance,
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Clause

Description

© N o g M w

9.

Contract Data,

Specification Data,
Standardized Specifications,
Drawings,

Bill of Quantities,

Statutory Regulations,

Other standard specifications.

If the contents of any part of the documents contradict any other part, the document in the highest
position on the above order of precedence shall have preference and apply.”

4.3.3
(i)

(ii)

(iii)

(iv)

(v)

(vi)

Add the following at the end of sub clause 4.3.2:

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2)

of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter
referred to as 'the Act, that the following arrangements and procedures shall apply
between them to ensure compliance by the Contractor with the provisions of the Act:

The Contractor undertakes to acquaint the appropriate officials and employees of the
Contractor with all relevant provisions of the Act and the Regulations promulgated in
terms of the Act.

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the Act and Regulations on the Contractor will be fully complied with.

The Contractor accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly absolves
the Employer from himself being obliged to comply with any of the aforesaid duties,
obligations and prohibitions, with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

The Contractor agrees that any duly authorized officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to monitor that the
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii)
above, which steps may include, but will not be limited to, the right to inspect any
appropriate site or premises occupied by the Contractor, or any appropriate records or
safety plans held by the Contractor.

The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent
any investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the Act and Regulations, pursuant to work performed in terms of this
Contract, and shall, on written demand, provide full details in writing, to the Employer
and Employer’s Agent, of such investigation, complaint or criminal charge.

The Contractor shall furthermore, in compliance with Constructional Regulations 2003
to the Act:

Acquaint himself with the requirements of the Employer’s health and safety specification
as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a
suitably and sufficiently documented health and safety plan as contemplated in
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his
assigned agent. The Contractor's health and safety plan and risk assessment shall be
submitted to the Employer for approval within seven (7) days after acceptance of the
bid. and shall be implemented and maintained from the Commencement of the Works.
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Clause

Description

(viii)

0
(ii)

(iii)

(iv)

v)

(Vi)

(Vi)

(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2003, to ensure that the Contractor is
compliant in respect of his obligations. Failure by the Contractor to comply with the
requirements of these Regulations shall entitle the Employer’s Agent, at the request of
the Employer or his agent, to suspend all or any part of the Works, with no recourse
whatsoever by the Contractor for any damages incurred as a result of such suspension,
until such time that the Employer or his agents are satisfied that the issues in which the
Contractor has been in default have been rectified.”

Acquaint himself with the requirements of COVID-19 OCCUPATIONAL HEALTH
AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 2020, and
prepare a suitably and sufficiently documented COVID-19 health and safety plan
as contemplated in COVID-19 (C19 OHS), 2020 for approval by the Employer or
his assigned agent. The Contractor's health and safety plan and risk assessment
which includes the COVID-19 safety plan shall be submitted to the Employer for
approval within seven (7) days after acceptance of the bid. The COVID-19 safety
plan shall be implemented and maintained from the Commencement of the Works
for as long as the declaration of a national disaster published in Government
Gazette 43096 on 15 March 2020 remains in force.

The Employer and Contractor agree that the Contractor will comply with the provisions of “The
Mine Health and Safety Act, (Act 29 Of 1996) as amended by the Mine Health and Safety
Amendment Act (Act 72 of 1997).

The following arrangements and procedures will apply:

The Contractor shall himself obtain the Mining Authorization for the sites.

Contractor shall assume responsibility for the Environmental Management Programs
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the
conclusion of the Contract.

The Contractor shall comply with the provisions of the Act and the requirements of the
Director: Mineral Development of the Department of Minerals and Energy in making
the necessary financial provisions to mine optimally and safety and to rehabilitate the
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred
in providing a guarantee or other financial provision shall be borne by the Contract.

This Agreement shall hold good from the date on which the Mining Authorization is
issued until the date on which a Closure Certificate is issued in terms of the Minerals
Act, 1991,

Nothing in this Agreement shall exonerate the Contractor from compliance with any
requirements of the Employer’'s Agent regarding the rehabilitation of sites prior to the
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions
of Contract (2010).

The Contractor shall undertake all the duties and accept all the responsibilities of the
owner in compliance with the requirements of the Act as amended.

The Contractor accepts responsibility for compliance with the Act, as amended, by all
his sub-contractors whether or not selected and/or approved by the Employer.

5.3.1 The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to clause 4.3.1)
e Initial programme (Refer to clause 5.6.1)

e Security (Refer to clause 6.2.1)

¢ Insurance (Refer to Clause 8.6.1)

5.3.2 The time to submit the documentation required, before commencement with Works execution

is 14 calendar days.

5.4.2 The access and possession of site shall not be exclusive to the Contractor.
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Clause Description
5.8.1 The non-working days are public holidays and Sundays. The special non-working days are:

The year-end break from 18-Dec-2023 to 05-Jan-2024, 17 December 2024 to 03 January 2025,
15 December 2025 to 02 January 2026 OR AS PER SAFCEC To Be Announced

5.13.1 The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar
Day

5.14.1 Practical completion is reached when:
The completed paving streets can be opened to traffic for use.

5.16.3 The latent defect period is 10 years after date of completion

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits,
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools
is 15%.

6.8.2 This contract does include for contract price adjustment

6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%

6.10.3 The limit of retention money is 10%

8.6.1.1.2 Not required.

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum will be calculated at 12% of the claim value.

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks
Insurances Association is required.

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim

10.5.2 Dispute resolution shall be ad-hoc adjudication.

10.5.3 The number of Adjudication Board Members to be appointed is one.

10.7.1 The determination of disputes shall be by arbitration.

Special The Contractor’'s CIDB grading must remain active at the same of higher level as at time of

Clause appointment, should the grading be suspended, downgraded and or expire the Contractor will

only be allowed 21 days to remedy such and failure could result in termination of the Contract.

Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting
to local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor.
However contractors will be a allocated points for the proposal of social responsibility/social
development plan (Form D of returnables) within CITY OF MBOMBELA
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PART 2: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications
of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly
applies.

Clause Description
1119 THE CONTIACTON IS . ettt e e e
1.2.1.2 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: oo
FaX: e
E-mail:
1.1.1.14 The time for achieving Practical Completion of the whole of the Works
IS ettt weeks after Commencement Date (site handover).
The security to be provided by the Contractor shall be one of the following
6.2.1 Type of Security Contractor to choose:
Indicate “ Yes” or “ No”
Cash deposit of 10% of the contract sum
Performance guarantee of 10% of the contract sum
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Cl5 FORM OF GUARANTEE
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PRO FORMA PERFORMANCE
GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS
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"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum"” means: The accepted amount inclusive of taX Of R ... e
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CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of
the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2.  The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever
occurs first. The Employer’'s Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4, Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been
made in terms of the Contract and failing such payment within seven (7) calendar days, the
Employer intends to call upon the Guarantor to make payment in terms of 4.2;
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10.

11.

12.

13.

14.

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since
the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated
from the date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.
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Signed

Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity
Witness signhatory (&8}
Witness signatory 2
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Cloe AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

(ACT NO 85 OF 1993)
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT MAAE AL ...ecuvieuiietiiiiiiitiiieeieeiesieesteesteesteesseeseeseesseesssesseesseassesssesssesseesseesseesseessesssesssensesssesssesnees
onthisthe ... dayof ... intheyear.........cccoeue.e

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by

T T o= o= Lo | V= T TSP PPPT PR TPRTPRYPPPPN

= 1 Lo [T

1 T ex= Vo T= T |- PR

WHEREAS the Employer is desirous that certain works be constructed, viz Construction Of Allice Gudlani
Road and has accepted a Tender by the Mandatory for the construction, completion and maintenance of such
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be
followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this
Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either

(@ the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions
of Contract (hereinafter referred to as "the GCC"),

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC.
3 The Mandatory declares himself to be conversant with the following:

(@ Allthe requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of
1993), hereinafterreferred to as "The Act", together with its amendments and with special reference
to the following Sections of The Act:

(0] Section 8 : General duties of employers to theiremployees;

(D) Section 9 : General duties of employers and self-employed persons to persons
other than employees;

(iii) Section 37 : Acts or omissions by employees or Mandatory, and

(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his
subcontractors.

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020.

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to
operate and utilise all machinery, plant and equipment in accordance with the Act.
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not
selected and/or approved by the Employer.

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to
the Employer upon signature of the agreement.

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will
at all times comply with the following conditions:

(@ The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health
and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act
without the prior written approval of the Employer. If the Mandatory obtains such approval and
delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately
be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the
Mandatory to the Department of Labour as well as to the Employer. The Employer will further be
provided with copies of all written documentation relating to any incident.

(©) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of
section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory
and/or his employees and/or his subcontractors.

Inwitness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS 1 2

NAME 1 2

(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS 1 2

NAME 1 2

(IN CAPITALS)
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

87 Part C1.7 Certificate of Authority for Signatory



Cl1.7-2
COMb52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS
OF OCCUPATIONAL HEALTH AND SAFETY ACT. 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this
page a duly signed and dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed at a meeting held on 20

Mr/Ms whose signature

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of:

SIGNED ON BEHALF OF THE
COMPANY:

IN HIS CAPACITY
AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESS: 1. 2.

NAME (in capitals): 1. 2.

88 Part C1.7 Certificate of Authority for Signatory



Cc2
COM52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

PART C2 PRICING DATA

89 Part C2 Pricing Data - Section 1



C2.1-1
COMb52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

C2.1 PRICING INSTRUCTIONS
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C2.1: PRICING INSTRUCTIONS

1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read
in conjunction with the Schedule of Quantities.

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional
work carried out and that the Employer's Agent is obliged to base his assessment of the rates to be paid for
such additional work on the rates the Contractor inserted in the Schedule.

The measurement and payment clauses of each Specification, read together with the relevant clauses of the
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified
operations.

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis.
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering

Quantitiesl. Should any requirement of the measurement and payment clause of the appropriate
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as
the case may be, shall prevail.

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without
any allowance having been made for waste.

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the
Employer for the work described under the several items. Such amounts shall cover all the costs and
expenses that may be required in and for the construction of the work described, and shall cover the costs of
allgeneralrisks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth orimplied inthe
documents on which the Tenderis based.

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities
are stated. An item against which no amount or rate is entered will be considered to be covered by the other
amounts or rates in the Schedule.

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount
column. Although no work is foreseen under these items and no quantities are consequently given in the
quantity column, the tender rates shall apply should work under these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group of items, the single
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate
against any item that full compensation for such item has been included in another item, the rate for the item
included in another item shall be deemed to be nil.

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract,
remain valid irrespective of any change in the quantities during the execution of the Contract.

7 The quantities of work as measured and accepted and certified for payment in accordance with the General
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences
between the quantities in the Schedule of Quantities and the quantities certified for payment.

The ordering of materials shall pot be based on the quantities in the Schedule of Quantities. Materials ordered
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by
the Contractor.

1 The standard system of measurement of civil engineering quantities published by the South African
Institution of Civil Engineers.
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8

10

The quantities of work as measured and accepted and certified for payment in accordance with the General
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between
the quantities in the Schedule of Quantities and the quantities certified for payment.

The ordering of materials shall pot be based on the quantities in the Schedule of Quantities. Materials ordered
from the Schedule of Quantities without prior confirmation by the Employer’'s Agent shall be at the risk of the
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by
the Contractor.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned
to them:

Unit . The unit of measurement for each item of work as defined in the COLTO Standardized
Specification for Road and Bridge Works for State Authorities (1998 edition) or the
Specification Data.

Quantity: The number of units of work for each item
Rate : The payment per unit of work at which the Tenderer tenders to do the work Amount
The quantity of an item multiplied by the tender rate of the (same) item Sum
An amount tender for an item, the extent of which is described in the
Schedule of Quantities, the Specifications or elsewhere, but of which the

quantity of work is not measured in units

The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations
may appear in the Schedule of Quantities:

mm = millimetre

m = meter

km = kilometre

km-pass =  kilometre-pass

m?2 =  square metre
m2-pass = square meter-pass
ha = hectare

m3 = cubic meter

m3-km = cubic meter kilometre
kw = kilowatt

kN = kilo-Newton

kg =  kilogram

| = litre

ki = kilolitre

Mi =  mega litre

t =  ton (1 000 kg)

% =  percent

MN =  mega-Newton
MN-m = mega-Newton-meter
PC Sum = Prime Cost Sum
Prov Sum = Provisional Sum
Sum =  Lump Sum
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C2.2: BILL OF QUANTITIES

SCHEDULE OF QUANTITIES C2.2-210C2.2-19

SUMMARY OF SCHEDULEOF QUANTITIES C2.2-20 10C2.2-20
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SUMMARY OF SCHEDULE OF QUANTITIES

Section No. | Description Amount (R)

1200 GENERAL REQUIREMENTS AND PROVISIONS

1300 CONTRACTORS ESTABLISHMENT AND GENERAL OBLIGATIONS

1400 HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE
PERSONNEL

1500 ACCOMMODATION OF TRAFFIC

1700 CLEARING AND GRUBBING

1800 DAYWORKS

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND
DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS

3100 BORROW MATERIALS

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

3500 STABILIZATION

3600 CRUSHED STONE BASE

3900 PATCHING AND REPAIRING EDGE BREAKS

4100 PRIME COAT

4200 ASPHALT BASE AND SURFACING

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

5200 GABIONS

5400 GUARDRAILS

5500 FENCING

5600 ROAD SIGNS

5700 ROAD MARKINGS

5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

8100 TESTING MATERIALS AND WORKMANSHIP

TOTAL SCHEDULE A

TOTAL SCHEDULE B: ENVIRONMENTAL MANAGEMENT

TOTAL SCHEDULE C: OHS ACT OBLIGATIONS

TOTAL SCHEDULE D: TRAINING

TOTAL CONTRACT SUM

Allowance for Contingencies (10% of Total Contract Sum)

Allowance for CPA (5% of Total Contract Sum)

Sub-Total

Value Added Tax at 15%

Total Amount of Tender Carried Forward to Form of Offer and Acceptance
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PART C3: SCOPE of WORK
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C3.1: DESCRIPTION of WORKS

€31  DESCRIPTION OF THE WORKS

C3.11

C3.1.2

C3.1.3

EMPLOYER'S OBJECTIVES

The Employer requires the Upgrading of Kamadakwa Ndlovu Ring Road Ward 41 in Kamadakwa
Village. This road is situated at the Kamadakwa Village falling within Ward 41 of the City of Mbombela
in the Ehlanzeni District, Mpumalanga Province.

The Employer desires that the work required be of a high standard and be completed in the shortest
practical time whilst creating jobs for local labourers and contractors.

General labour rate to be R43.72 / Hour

OVERVIEW OF THE WORKS

The contract entails the Construction of Kamadakwa Ndlovu Ring Road in Ward 41. The road is
currently in the worst state which necessitated the upgrading from gravel to surfaced road.

The Route is approximately 4.14 km long which will be divided into two section Urban section and
Rural section. The road requires upgrading of the gravel road to pave blocks surface road Urban
section and Asphalt surface road Rural section. The road is currently a major access route which
carries passengers and light delivery trucks from the nearby communities to Barberton CBD. Once
this road is upgraded, there will be a significant increase in the amount of traffic that will use this
road. However, the Kamadakwa road is also faced with challenges of the limited road reserve in the
urban section which is unfavorable for planning and design. The design has therefore made serious
effort to fit the new road within the existing gravel road by reducing the stands thereby increasing the
road reserve to fit in required road wide of 7m.

EXTENT OF WORKS

The approximate length of the roads to be upgraded is 4.14 km. The road is a single carriageway
which will be divided into two sections Urban and Rural. The road width will be 7.0m from
beginning of the road to the end.

The Works to be carried out by the Contractor under this Contract comprise mainly the
following:

Site establishment

Setting out of the works

Clearing and grubbing of the site

Bulk earthworks to achieve the required design levels.

Construction of layerworks, roadbed selected, subbase and base layers.
Construction of concrete kerbing and concrete edge beams

Surfacing of roads with Pave blocks Urban Section and Asphalt Rural Section.
Construction of concrete anchor beams

Construction of bellmouths

Painting of road markings

Erection of signage

Finishing of the road reserve
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Stormwater:
e Excavation of trenches

This

Installation of concrete boxes and pipes. (Class 100D Spigot & Socket)
The construction of stormwater outlet structures
Construction of V-drains

Construction of Grid inlets

description of the Works is not necessarily complete and shall not limit the work to be carried

out by the Contractor under this Contract.

Approximate quantities of each type of work are given in the Schedule of Quantities.

C3.14 LOCATION OF THE WORKS

The project is located in Kamadakwa, a village within the City of Mbombela local municipality under
the jurisdiction of the Ehlanzeni region of the Mpumalanga Province. The road in consideration is
situated in Kamadakwa South-Western side of Barberton, approximately 7 km from Barberton
CBD.

The start of the roads is situated by the Kamadakwa at Lat: 25°48'40.78"S Long: 30°58'01.10"E
and end at T-Junction with provincial road D236 at Lat: 25°47'4.63"S Long 30°59'5.28"E. The
approximate length of the roads is 4.14 km. Access to site could be achieved by taking the R40
from Nelspruit towards Barberton and turn right to Sheba road. Continue from Sheba Road to De
Villers Street and turn left to Kruger Street. Continue from Kruger Street to Provincial Road D236.
On Provincial Road D236, drive till you pass Barberton Prison on your right. After you pass Prison
next intersect on your left is Kamadakwa road.

C3.15 TEMPORARY WORKS

The Contractor shall, as relevant,

a)

b)

c)

d)
e)

provide temporary drainage works, temporary pumps and other equipment as might be necessary
for the protection, draining and dewatering of the works; and

Construct and maintain haulage, temporary access and construction roads, subject to the approval
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person
who might require legitimate access to or through the site for the purpose of executing legitimate
business, free and unhindered usage of such roads.

Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works
shall be located in an approved position and subject to the approval of all authorities concerned.

Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion.
The camp shall be adequately guarded during or outside working hours.
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C3.2: ENGINEERING

€32 ENGINEERING

C3.21

C3.2.2

C3.2.3

C3.24

DESIGN

(@) The Employer is responsible for the design of the permanent Works as reflected in the Contract
Documents unless otherwise stated.

(b)  The Contractor is responsible for the design of the temporary Works (if applicable) and their
compatibility with the permanentWorks.

(c)  The Contractor shall supply all details necessary to assist the Engineer in the compilation of the
record drawings.

EMPLOYER'S DESIGN

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the
design, if necessary, will be issued during the construction phase.

CONTRACTOR'S DESIGN

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary
Works, he shall supply full working drawings supported by a professional engineer's design certificate.

DRAWINGS

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works,
and dimensions shall not be scaled from the Drawings, unless required by the Employer's Agent. The
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular
basis.

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s
Agent's Representative before a Certificate of Completion will be issued.

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a
separate document or is attached at the back of this volume. The Employer reserves the right to issue
and/or amended additional drawings during the Contract.

120 Part C3 Scope of Works




COM52/2023B

CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

z
O

DRAWING NO

DESCRIPTION

© 00 N o 0o b~ W DN PP

S S S S T
w N Rk O

14
15
16

17

18
19
20
21
22
23

24

25
26
27
28
29
30
31
32
33
34

NKP(p)432_Cover
NKP(p)432-CS01
NKP(p)432-CS02
NKP(p)432_GL01
NKP(p)432_GL02
NKP(p)432_GL03
NKP(p)432_GL04
NKP(p)432_GL05
NKP(p)432_LSWO01
NKP(p)432_INTO1
NKP(p)432_AT01
NKP(p)432_TS01
NKP(p)432_RMO01

NKP(p)432_RMO02
NKP(p)432_TRO1
NKP(p)432_TR02

NKP(p)432_TRO3

NKP(p)432_TR04
NKP(P)432_TRO5
NKP(p)432_SR01
NKP(p)432_SR02
NKP(p)432_RS01
NKP(p)432_RS02

NKP(p)432_RS03

NKP(p)432_RS04
NKP(p)432_RS05
NKP(p)432_CSS01
NKP(p)432_CSS02
NKP(p)432_CSS03
NKP(p)432_SHO1
NKP(p)432_DRO1
NKP(p)432_DR02
NKP(p)432_DR03
NKP(p)432_DRO04

COVER PAGE
TYPICAL CROSS SECTION URBAN - (SHEET 1 OF 2)

TYPICAL CROSS SECTION RURAL - (SHEET 2 OF 2)

LAYOUT AND LONGITUDINAL PLAN - (SHEET 1 OF 5)

LAYOUT AND LONGITUDINAL PLAN - (SHEET 2 OF 5)

LAYOUT AND LONGITUDINAL PLAN - (SHEET 3 OF 5)

LAYOUT AND LONGITUDINAL PLAN - (SHEET 4 OF 5)

LAYOUT AND LONGITUDINAL PLAN - (SHEET 5 OF 5)

DRAINAGE LONGITUDINAL PLAN

KAMADAKWA - D236 INTERSECTION PLAN

DETAIL OF FARM ACCESSES AND CONCRETE CROSSING
TYPICAL URBAN INTERSECTIONS

RURAL AND URBAN LONGITUDINAL LINE TYPES AND SYMBOLS
MANDATORY DIRECTION FURCATION, BARRIER LINE AND LANE
REDUCTION ARROWS

TYPICAL CONSTRUCTION DETAILS ROF URBAN ROAD TRAFFIC SIGNS
DRIVEWAY ENTRANCE KERBING DETAILS

TYPICAL DETAILS FOR GUARDRAIL INSTALLATION AND DESIGN —
(SHEET 1 OF 2)

TYPICAL DETAILS FOR GUARDRAIL INSTALLATION AND DESIGN —
(SHEET 2 OF 2)

TYPICAL DETAILS FOR BUS STOP

ROAD SIGNS AT KAMADAKWA — D236 T-JUNCTION

ROAD SIGNS AT 130m CURVE

GROUND MOUNTED TRAFFIC SIGNS : CLEARANCES

ROAD SIGNS : SUPPORT AND FOUNDATION GENERAL DETAILS
ROAD SIGNS : DETAIL OF ROAD SIGN FACE: STANDARD PROFILE &
JOINTS: SMALLER ROAD SIGN DETAILS

ROAD SIGNS : SMALLER ROAD SIGN ATTACHMENTS AND FIXING
DETAILS

TYPICAL DETAILS OF DANGER PLATES

DETAIL CROSS SECTIONS - (SHEET 1 OF 3)

DETAIL CROSS SECTIONS - (SHEET 2 OF 3)

DETAIL CROSS SECTIONS - (SHEET 3 OF 3)

TYPICAL SPEEDHUMP (30km)

PIPE LAYING DETAILS

PRECAST CULVERT WING WALLS : DIMENSIONS

PRECAST CULVERT WING WALLS : REINFORCEMENT

PRECAST PORTAL CULVERTS INTALLATION DETAILS
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35
36
37
38
39
40
41
42
43
44
45
46

47
48
49

NKP(p)432_DR05
NKP(p)432_DR06
NKP(p)432_DR07
NKP(p)432_DR08
NKP(p)432_DRO09
NKP(p)432_DR10
NKP(p)432_DR11
NKP(p)432_DR12
NKP(p)432_DR13
NKP(p)432_DR14
NKP(p)432_DR15
NKP(p)432_DR16

NKP(p)432_DR17
NKP(p)432_DR18
NKP(p)432_TCBO1

PRECAST PORTAL CULVERTS BASE SLAB DETAILS

TYPE “C” CONCRETE KERBS AT INTERSECTION

TYPE “F” SIDE DRAIN OUTLET TRANSITION

DOWN PIPES FOR SIDE INLETS

EROSION CONTROL : STONE PITCHING AND GABIONS - (SHEET 1 OF 3)
EROSION CONTROL : STONE PITCHING AND GABIONS - (SHEET 2 OF 3)
EROSION CONTROL : STONE PITCHING AND GABIONS - (SHEET 3 OF 3)
SUB-SURFACE DRAINAGE — (SHEET 1 OF 4)

SUB-SURFACE DRAINAGE — (SHEET 2 OF 4)

SUB-SURFACE DRAINAGE — (SHEET 3 OF 4)

SUB-SURFACE DRAINAGE — (SHEET 4 OF 4)

SIDE DRAIN GRID INLET DETAILS

REINFORCEMENT OF MANHOLE, GRID INLET CHAMBERS AND JUNCTION
BOX SLABS

MANHOLE GRID AND FRAME DETAILS

CONTRACT BOARD
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C3.2.5 DESIGN PROCEDUREDS

Not applicable.
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C3.3: PROCUREMENT

C33 PROCUREMENT
C3.31 PREFERENTIAL PROCUREMENT
C3.3. 11 Requirements

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be
awarded for price and specific contract participation goals as contained in the Tender Data.

lard . |

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to
the Tender Data.

€332 SUBCONTRACTING
€3.3.2.1 Scope of subcontracted works for LI items (Labour Rates)
a) Paving - R55/m2- R60/m?2
b) Kerbing — R45/m - R50/m
c) V - Drains - R80/m3 - R90/m3
d) Gabions — R150/m3 - R180/m3
e) Back filling Water lines — R35/m3
f)  Erect diamond fences — R60/m
g) Brick wall — R60/m - R80/m
h) Plastering — R70/m2 - R80/ m2
i) Guard Rails — R420/m
i) Speed humps — R2,650/ Speed hump
k) Hiring of Mobile toilets — R2500/month — R3000/m
However, local subcontractors should be considered provided they are capable.
C3.3.2.2 Preferred subcontractors/suppliers

Where possible, local subcontractors should be considered for subcontract work provided they are
capable.

2. ntracting pr [
The contractor is solely responsible for negotiating with local subcontractors.
3.2.4 Attendan n ntr [

Not applicable.
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C3.4: CONSTRUCTION

€34 CONSTRUCTION
C3.4.1 WORKS SPECIFICATIONS

The following specifications shall apply for the construction of the Works.

I ificat

The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 Edition)
shall apply for the construction of the Works.

The term "project specification" must be replaced by "scope of works" wherever it appears in these
standardized specifications.

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardized
specifications.

. Land ional I
The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works.

Wherever any reference is made to the South African National Standards (SANS) and the British Standards
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be
used (OOG-001E), this reference shall be deemed toread “SANS or equivalent standard” and BS or
equivalent standard” respectively.

: ficat

The following particular specifications shall apply for the construction of the Works.
Various other specifications specified in the COLTO Standard Specifications or the Project Specifications.

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous
Binders”.

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by the
Asphalt Academy.

SANS 1058/2012, Concrete Paving Blocks — specifications for interlocking paving blocks.

The references to the General Conditions of Contract appearing in the COLTO Standard Specifications refer
to the COLTO General Conditions of Contract which is superseded in this contract by the General Conditions
of Contract for Construction Works 2015. The corresponding clause in the latter document pertaining to the
reference in the COLTO Standard Specifications is listed in the table below.

Clause No. in the Clause No. in Equivalent Clause No. in
Standard Specifications COLTO GCC 1998 GCC 2015

1202 15 5.6.1
1206 14 Deleted
1209 52 6.10.1
1210 54 5.14.1

1212(1) 49 6.8
1215 45 5.5.1
1217 35 8.2.1
1303 49 6.8
1303 53 6.11.1
1303 12 5.3.1
1303 45 5.5.1
1403 40(1) 6.4.1
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Clause No. in the Clause No. in Equivalent Clause No. in
Standard Specifications COLTO GCC 1998 GCC 2015
1505 40 6.4.1
31.03 40 6.4.1
3204(b) 40 6.4.1
3303(b) 2 3.2.1
5803(c) 40 6.4.1
5805(d) 40 6.4.1
6103(c) 40 6.4.1
Item 83.03 22 5.15.1
ALL SECTIONS 48 6.6

Variations and additions to the COLTO 1998 Standardized Specifications are listed in section
C3.4.1.1 of this document.

C3.4.1.5 Amendments to the COLTO 1998 Edition Standardized Specifications

There are no amendments to the Standard Specifications as issued by the Committee of Land
Transport Officials (COLTO).

C3.42 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS

This part of the project specifications deals with matters relating to the standard specifications.
Where reference is made in the standard specifications to the project specifications this part shall
also contain the relevant information e.g. the requirements where a choice of materials or
construction methods are provided for the standard specifications.

In certain clauses, the Standardized Specifications allow a choice to be specified in the
Specification Data between alternative material or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this contract are contained in this part of the Specification Data. It also
contains such additional specifications as are required for this particular contract.

The number of each clause and each payment item in this part of the project specifications
consists of the prefix “B” followed by a number corresponding to the number of the relevant clause
or payment item in the Standardized Specifications. New clauses and payment items not covered
by clauses or payment items in the Standardized Specifications if included here are also
designated “B”, followed by a number. The new numbers follow on the last clause or item number
used in the relevant section of the Standardized Specifications.

Clauses and pay items referring to labor intensive methods are prefixed by “L” in the project
specifications.
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(A) SECTION 1300 CONTRACTOR'S SITE ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B1301 PAYMENT
Add the following at the end of Item 13.01(1).

........................... and provided the Contractor has fulfilled his obligations as far as the Engineer's

office, laboratory and housing accommodation is concerned".
Add the following new pay item:-

Item Unit
B13.01(a) Services for Community Liaison Officer (provisional Sum) Months

The CLO will be paid R8 738.17/pm. Contractor will only claim
Handling fee under item B13.01 (b)

B13.01(b) Handling cost and profit in respect of sub-items B13.01(a) %

B13.02  Training:

@) Provisional sum for training allowance to targeted labor undergoing training

0] Technical Skills No
(i) Generic Skills No
(iii) Entrepreneurial skills No
(iv) Remuneration of labors undergoing technical skills training. No
V) Training Venue No

Payment of items will be based on acceptable quote from at least three accredited training service
providers. Payment will be as invoiced from nominated service provider after completion of training.

Contractor will claim handling fee under item B13.03 (b)

(b) Contractors handling costs, profit and all other charges in respect % of sub-
item B13.03 (a)

B13.03(a) Contractors time related obligation in OHS:

All staff and compliance in respect of occupational health and safety Act, construction regulations
and COVID-19 (C19 OHS), 2020 will be paid by the contractor Months

B13.03(b) Contractors time related obligation EMP:

All staff and compliance in respect of Environmental Management Plan regulation will be paid by the
contractor Months

B13.04 Relocation and/or protection of existing services:
(a) By the contractor

Payment of the item will be based on actual length of relocation and or Protection of
Services Including equipment to carry out the required relocation and/or protection of
services.

Any materials to be used must be approved by the Engineer on site.
(b) By the service provider (provisional Sum)

Invoice of nominated and approved service provider will be certified for payment after work
done. Contractor will claim handling fee under item B13.02 (c).

(c) Handling cost in respect of B13.05 (b) %

126 Part C3 Scope of Works



C3.4-4

CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

COM52/2023B

B13.05 Information Board
Supply, transport to site and erect contract signboard Number (No.)
as indicated on drawing.

B13.06 Hand excavation to determine the position of existing

service in soft material m3

Payment for excavation in soft material by hand as directed By Engineer on site
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(B) SECTION 1400 HOUSING, OFFICES AND LABORATORIES FOR THEENGINEER'S SITE PERSONNEL
B1401 OFFICES AND LABORATORIES
(@ General
Delete the fourth sentence in the first paragraph of Sub-clause 1402 (a) and replace with:
Office buildings shall have timber or concrete floors covered with edge-to-edge foam-backed
needle-punched carpeting, and laboratory buildings shall have concrete floors.

Add the following new paragraph at the end of this sub-clause:

The offices, laboratory and stores shall, unless otherwise agreed, be erected in close proximity
to the contractor's offices and laboratory, and the entire area shall be fenced with security
fencing and provided with a gate. The contractor shall take all reasonable precautions to
prevent unauthorised entry to the Engineer’s offices and laboratories and to ensure the general
security of the offices and laboratories.

B1401 MEASUREMENT AND PAYMENT
Amend the following pay items under item:
Item Unit

B14.01 Office and laboratory accommodation
@) Office accommodation for the Engineer Month

Payment will be provision of renting the office of the
Engineer from local office parks or rental of mobile office space.

(b) Handling cost and profits in respect of sub-item B1401 (a) %

B14.03 (b) Prime cost items and items paid for in a lump sum:
Add the following sub-items

(d) Provisional Sums items
0] Provision for use by the Engineer for an independent
Geotechnical laboratory No

Payment will be as invoice by the independent laboratory for test conducted on
instruction of Engineer

(i) Handling cost and profits in respect of sub-item B1403 (d) (i) %
(iii) Provision for Training of Engineering Technician Month
Payment will be made monthly for the remuneration of Engineering

Technician appointed by Client/Engineer for on-site Training.
(iv) Handling cost and profits in respect of sub-item B1403 (d) (iii) %

(v) Provision for use by Engineer of Surveyor No

Payment will be as invoiced by the Surveyor for work conducted
on instruction of Engineer

(vi) Handling costs and profit in respect of subitem B14.03 (d)(v) above %
(vii) Provision for use by Engineer of Environmental Specialist No

Payment will be as invoiced by the Environmental Specialist for work conducted on
instruction of Engineer

(viil) Handling costs and profit in respect of subitem B14.03(d)(vx) above %
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(ix) Provision of a direct independent telephone line for the Engineer Month

, including the cost of calls in connection with contract administration and telephone
rental

(x) Handling costs and profit in respect of subitem B14.03(d)(ix) above %
(xi) Provision of Site Monitoring Fees- Resident Engineer Month
(xii) Provision of Site Monitoring Fees- Assistant Resident Engineer Month

Payment will be as invoiced by the Engineer for work conducted
(xiii) Handling costs and profit in respect of subitem
B14.03(d)(xi) and (xii) above %

(xiv) Provision of safety consultant Month
Payment will be as invoiced by the Safety Consultant for work conducted on instruction
of Engineer

(xv) Handling costs and profit in respect of subitem %
B14.03(d)(xiv) above
(xvi) Provision of social facilitator Month

Payment will be as invoiced by the Social Facilitator for work conducted on instruction
of Engineer

(xvii) Handling costs and profit in respect of subitem
B14.03(d)(xvi) above %
(xviii) Provision for Independent Engineer for Design Reviews No Payment

will be as invoiced by the Independent Engineer for work conducted on instruction of
Engineer

(xix) Handling costs and profit in respect of subitem (xviii) above %
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SECTION 1500: ACCOMMODATION OF TRAFFIC
B1502 GENERAL REQUIREMENTS
(e) Access to properties

Add the following:

“Where the alignment of the new road coincides with the alignment of the existing road, a number of
accesses to private properties will have to be operational and maintained during the constructional period.
No separate payment will be made for providing acceptable and safe access across the new road at all
times during construction of the road.”

() Traffic safety officer
Add the following after subclause (viii):

“(ix) Be responsible for contacting all the relevant authorities in the event of an accident on the site of
the Works

(vi)  Arrange for the removal of broken down vehicles that obstruct the normal traffic flow

The Contractor shall provide the traffic safety officer with all the necessary resources to carry out his duties
as specified, inter alia, light delivery van (LDV), personnel, warning signs and revolving amber flashing
lights. A warning sign with the words “CONTRACTOR TRAFFIC CONTROL” and/or “AANNEMER
VERKEERSBEHEER” in clearly legible letters shall be mounted on the vehicle at least 1,5m above ground
level to be clearly visible. The vehicle shall be equipped with two revolving amber-coloured flashing lights
with a minimum intensity of 55W. The flashing lights shall always be switched on and the warning sign be
displayed when the vehicle is used on the site.

No separate payment will be made for the traffic safety officer, his vehicle, personnel and equipment and
the cost thereof shall be included in the Contractor’'s cost for his establishment and general obligations
(Section 1300).”

Add the following new sub clauses:

“(j) Handing over the site

The total extent of the site between the limits of construction as described in this document and indicated
on the drawings will be handed over to the contractor at the commencement of the contract period. The
engineer however reserves the right to adjust this arrangement should progress or safe passage of traffic
warrant such a change.

(k)  Use of explosives in close proximity of temporary deviations

The contractor shall arrange all necessary traffic control and other requirements to safeguard the traffic
on temporary deviations during blasting operations.

0] Land taken up for deviations

Negotiations with landowners to obtain the land taken up by temporary deviations will be undertaken by
the employer. A prime cost sum is allowed in the bill of quantities for payment of compensation to affected
landowners. All other negotiations regarding temporary access to properties, land-use, fencing
requirements etc. shall be dealt with by the contractor in conjunction with the engineer and be confirmed
in writing and be kept on record by the contractor.

“(m) Maximum lengths of construction areas

A temporary deviation, where the proposed road follows the existing route shall be constructed along the
length of existing road. Traffic shall generally be accommodated as follows:

On a two-way two lane gravel deviation (Class 1) constructed partially outside or adjacent to the existing
road reserve boundaries of road.

(i) On one-way single lane gravel deviation (Class 2) constructed inside the existing road reserve
boundaries and on either side of road. In this instance special cognhisance shall be taken to accommodate
traffic to private properties.

A maximum length of one section of approximately 5,0km or two sections of 3,0km each of deviation (Class
1 or 2) shall be operational at a time and no relieve of this limitation shall be considered by the engineer
except where the programme necessitates such at the construction of bridges.”
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B1503 TEMPORARY TRAFFIC CONTROL FACILITIES
Add the following after the first paragraph:

“All temporary road signs, devices, sequences, layouts and spacing shall comply with the requirements of
the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 2000, the South African
Road Traffic Signs Manual, the requirements of the relevant road authority and the drawings. All temporary
traffic control facilities shall comply with the guidelines set in SA Road Traffic Signs Manual, Volume 2, and
Chapter 13: Roadwork Signing, (SARTSM, June 1999, obtainable from the Government Pinter, Pretoria).”

(b) Road signs and barricades
Add the following:

“All the temporary road signs are to be mounted on posts as specified in section 5600 of the specifications.
Provision shall be made for the supply and erection of the signs and the maintenance of the signs during the
construction period. Provisions shall also be made for the removal of the temporary road signs on completion
of the construction work when such signs are no longer required.

Temporary road signs and channelization devices shall be manufactured in accordance with the latest
edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on the drawings
and in Road Signs Note 13. Delineators shall be manufactured from a non-metal material and shall be
mounted on a base section also manufactured of non-metal material. Single as well as back-to-back
mounted delineators are required.

The obligation to arrange safe passage of traffic shall always be vested with the contractor regardless what is
indicated on the drawings of the engineer.”

(c) Channelization devices and barricades

Add the following:

“Drums shall not be used as channelization devices.

TW 401 and TW 402 delineators shall comply with the following requirements:

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade portion of
the delineator shall be positively affixed to a base unit which in turn shall be stable on its own or be stabilized
by means of sandbags when used on the road.

i) The blade shall be retro-reflectorized, with class 1 yellow sheeting on the side facing oncoming traffic.

iii) It shall nominally be 2000mm high x 250mm wide and the bottom edge of the delineator shall not be
more than 200mm above the road surface.

iv) It shall be subject to the approval of the Engineer.

The maximum spacing between centres of delineators shall be as shown on the drawings or as directed by
the Engineer.”

(e) Warning devices
Add the following:

“Itis a requirement of this contract that all construction vehicles and plant used on the works will be equipped
with rotating amber flashing lights and warning boards as specified in the standard specifications.
Construction vehicles travelling outside the limits of construction areas shall however, not operate the
warning lights.

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover aheight of a
least 150mm high. It shall be a requirement that the contractor also provides the engineer’s site personnel
with warning lights for their vehicles (a maximum of two lights are required) without any payment applicable.

B1514 TEMPORARY FENCING AND GATES
Replace the contents of this clause with the following:

“Where temporary fencing is ordered by the engineer, it shall be paid for under item 55.06 of the standard
specifications. The temporary fencing shall be new fencing material, which shall subsequently be
dismantled and removed and erected at an alternative position as directed by the engineer. When ordered
by the engineer, temporary fences and gates shall be moved to new locations or either left in place or when
no longer required be dismantled and removed from site if so directed. Allowance is made in the bill of
guantities for moving existing fences and gates.”

Add the following clause:
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B1517 RETRO-REFLECTIVE MATERIAL

“Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for
weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure and
classification are described in Clause B 8118. The value of the coefficient of Retro- Reflection shall be at
least 60% of the values indicated in Table B 8118/1.”

B1518 MEASUREMENT AND PAYMENT
Renumber item 15.01 as B15.01 and add the following:

“The tendered rate shall also include for all measures necessary to safeguard traffic on temporary deviations
during blasting operations.”

Renumber item 15.03 as B15.03 Add the following sub-item:

“ITEM UNIT
B15.14 The provision and maintenance of rotating lights, etc. for
the use of the Engineer and his staff
(a) Rotating Amber lights number
(No)
(b) Safety vests
number
(No)

The unit of measurement shall be the number of Rotating Amber lights and Safety Vests supplied to the
supervisory staff.

The tendered rate shall include full compensation for providing and maintaining hats and the jackets
equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and white for the duration
of the contract”.
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(D)  SECTION 1700: CLEARING AND GRUBBING

B1702: | DESCRIPTION OF WORK
a) Clearing
Add the following:
Clearing as described shall in all cases be undertaken in such a manner that the topsoil is
preserved and not contaminated with other debris or rubbish. Cross- sections for the
determination of earthworks quantities shall be taken after clearing (topsoil or unsuitable
roadbed material) and roadbed preparation if applicable.
Payment for gabion boxes and mattresses which have to be removed and the material sorted
and stacked shall be made under section 5200.

B1704: | MEASUREMENT AND PAYMENT
Item Unit
B17.07 Removal of topsoil material and temporary stockpiling thereof in:
a) Topsoil in windrows alongside the work area cubic metre (m?3)
b) Topsoil in windrows on the edges of borrow pits or spoil areas cubic metre (m?3)

The unit of measurement for items (a) and (b) shall be the cubic metre of topsoil removed to
windrow or temporary stockpile. The volume of topsoil removed shall be measured in cut,
calculated from the difference in cross-sections of the natural ground level before the
commencement of clearing to cross-sections taken after the removal of the topsoil.

The contractor shall constantly liaise and agree with the Engineer as to the depth of topsoil to
be removed. Where, in the opinion of the Engineer, material that would not normally be
classed as topsoil to be removed. Where, in the opinion of the Engineer, material that would
normally be classed as topsoil has also been excavated, the excavation shall be backfilled
and compacted with selected material at the contractor’ expense. Should material that is
deemed by the Engineer not to be topsoil, be removed and stockpiled together with material
classed as topsoil, the contractor shall be responsible for the removal of this unsuitable soil
from the stockpile and the replacement of the quantity of topsoil contaminated by the
unsuitable material at his cost. The quantity of topsoil to be replaced shall be determined by
the Engineer.

The rates tendered shall include for the excavation of the topsoil and where required, the
loading and hauling thereof to temporary stockpile as well as the maintenance of the stockpile
until re-use of the material. The rates tendered shall also include for all supervision required
to ensure that only topsoil is removed.
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(E) SECTION 2100: DRAINS

B2101:

B2104:

B2107:

SCOPE

Amend the first paragraph to read:

“This section covers all work both rehabilitative and new work in connection with the excavation
and construction of open drains, subsoil drainage and banks and dykes at the locations and to
the sizes, shapes, grades and dimensions as shown on the drawings or as directed by the
Engineers, and the test flushing of subsoil drains.”

SUBSOIL DRAINAGE
(a) Materials

(i) Natural permeable material

Add the following to the 2nd paragraph:

“The crushed stone shall be coarse (19mm nominal) and shall be washed clean of all fines”,
conforms to the following specification:

Percentage passing through a 26,5mm sieve: 100 %. Percentage passing through a 19,0mm
sieve: 60-85 %.

(iii) Synthetic-fibre filter fabric

Under item (4) Selection, of this sub-clause, replace the 15t paragraph with the following:

“The filter-fabric used for subsoil drains shall be grade 2 and shall satisfy the criteria for a grade
2 geotextile as given in Table 2104/2.”

(b) Construction of subsoil drainage systems Add the following sub-clause:
“(v) Proving of pipes in subsoil drainage systems

On completion of the pipe laying and prior to backfilling, all pipe joints shall be surveyed as
proof of their installation to line and level. After backfilling the pipes shall be proved by pulling
through a cylindrical cleaning brush followed by a wooden mandrill £ 400mm long and 5mm in
diameter less than the bore of the pipe. Proving of pipes shall not be paid for separately and
the cost thereof shall be deemed to be included in the rate tendered for laying the pipe.”

MEASUREMENT AND PAYMENT

ltem Unit
B21.01 Excavation for open drains

Add the following to the penultimate paragraph:

“The tendered rate shall also include full compensation for trimming the open drains” “This
item does not include the excavations for the earth channel along the road profile as per
typical cross section, which is deemed included in the mass earthworks (Section 3300). This
item is specifically for additional open drains leading away from

the road profile, like mitre drains, etc.”
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(F)

SECTION 2200: PREFABRICATED CULVERTS

B2203 MATERIALS

d) Fine granular material
Add the following:

“In addition to clause 22.03(d) the Engineer may allow approved selected fine material to be used as bedding
material.”

B2204 CONSTRUCTION METHODS

Replace the third paragraph with the following:

“All culverts shall be constructed by the ‘trench method’.”

B2207 UNSUITABLE FOUNDING CONDITIONS

Substitute the second paragraph of Clause 2207 with the following:

“The width of the excavation and cushion to be as shown on the drawings.”
B2211 BACKFILLING OF PREFABRICATED CULVERTS

Substitute the second sentence in the ninth paragraph with the following:

“The cement/soil mixture shall consist of CEM Il 32,5 cement and of an approved gravel of sub-base quality
(G5) mixed in proportion of 1:10.”

B2215 SERVICE DUCTS
Substitute the fourth paragraph with the following paragraph:

“The depth of the excavation shall be such that a minimum coverage of 1,0 m is allowed for between the
road surface/shoulders or any part of the road formation surface. The excavation for service ducts will further
be done to ensure that the duct is 600 mm below any part of the natural ground and will allow for the thickness
of the pipe bedding. All service ducts will be placed in a 1:10 cement/soil mixture, at least 75 mm thick on
either side of the pipe. Service ducts shall extend 1m outside the road reserve.”

B2218 MEASUREMENT AND PAYMENT
Add the following clauses:
"B2219 CONSTRUCTION TOLERANCES

The installation of prefabricated pipes, portal and rectangular culverts and ducts shall comply with the
requirements stated below:

(a) Level

The permissible deviation from the specified level shall be + 25 mm.

(b) Alignment and grade

The permissible deviation of the alignment and grade of each culvert and pipeline shall be + 20 mm
from the specified line and level, or from the line between culvert or pipe inverts at successive
manholes or catchpits, as applicable, when measured over any 6 m length, and all such deviations
shall be gradual. Reverse falls are unacceptable.”
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©G)

2ECTION 2300; CONCRETE KERBING, CONCRETE CHANNELLING, OPEN CONCRETE CHUTEDS

B2302

B2304

AND CONCRETE LININGS FOR OPEN DRAINS

MATERIALS

(b) Kerbing and channeling

Add to Sub-clause 2302(b) the following:

Precast kerbs shall preferably be factory produced by a reputable manufacture of the articles
and shall comply with the requirements of SABS 927.

CONSTRUCTION

(b) Prefabricated concrete Kerbing and channeling

Add to Sub-clause 2304(b) the following:

All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost
of which shall be included in the tendered rate.

Dimensions of the triangular-shaped (in cross-section) haunching shall be calculated as follows:
If the difference in levels between the top of the kerbs and the sub base on which the kerb is laid
is (h), then the height of the haunch is 2/3h and the width of the haunch is h.

(e) Cast in-situ kerbs and channels

Add to Sub-clause 2304(e) the following:

Where new Kerbing and channeling has to be laid in an existing bitumen surface, the surface
shall be neatly cut to a straight line with an angle grinder or similar approved means along the
edge of the channel. The existing road foundation shall then be carefully removed over the width
and depth required to construct the new kerbs and channel.

During the construction of the in-situ channel, the contractor shall take care not to stain or
damage the existing road surface. Any damage, excess overbreak, undermining or staining shall
be repaired by the Contractor at his own expense.

Add the following new Sub-clauses to Clause 2304:

(m) Formwork and finish

All visible edges of cast in-situ channels shall be rounded with a rounding tool.
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(H)SECTION 3300, MASS EARTHWORKS
B3303: CLASSIFICATION OF CUT AND BORROW

(a) Classes of excavation
Add to Sub-clause 3303(a) the following:
(i) Soft excavation

Add the following at the end:
Or

“Soft excavation shall be excavation in material which can be efficiently ripped by a bulldozer with
a mass of at least 35 tons when fitted with single tine ripper and an engine developing
approximately 220 kW at the flywheel”.

Remove item 3303 (a) (i) Intermediate excavation. There will be no intermediate material
measured in this contract and except from hard excavations all excavations must be considered as
soft excavation.

(iif) Hard Excavation Add the following:

A full survey including proto report of all dwellings within a radius of 200m of ablasting area needs
to be conducted before blasting operations commence. The Contractor is liable for any damage
that occurs to any structure, cable, sewer, pipe, etc. and immediately notifies the Employer's Agent
of any such damage. The Employer’'s Agent arranges for the damage to be repaired by the owners
of the damaged service and the cost of such repairs is deducted from any monies due to the
Contractor.

B3306: CUT AND BORROW

B3307:

B3312:

(a) Dimensions of Cuts

Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. Add the
following:

Cut and borrow to fill will be measured under Item 33.01. The Contractor shall take note of the
nature of the earthworks alongside the existing road. No extra over payments will be made in
respect of the nature of the site or due to the dimensions of a particular cutting.

FILLS
(d) Benching
Add the following:

“Benching of fill and pavement layer material is required to be undertaken into the existing fill
embankments and pavement layers. No additional payment shall be made over and above the
normal pay items applicable to earthworks and pavement layers where benching is required for
widening of the existing road formation. Benching shall be undertaken as shown on the drawings.
Itis a requirement that benching shall always be started at the bottom of the existing fill progressing
to the top of the formation. The dimensions and details of benching are shown on the drawings.”

(i) Widening of fills

In the eight paragraph of Sub-clause 3307(i), delete the sentence "An extra over payment for the
widening of existing fills will apply under ltem 13.16.”
Add the following:

No extra over payments will be made in respect of the nature of the site or due to the dimensions
of the fills being widened or constructed.
MEASUREMENT AND PAYMENT

General directions
Delete Note (3) Work in Restricted Areas and replace with the following:

On this Contract, no extra over payment will be made due to the nature of the site or the size of
the work area available. All costs associated with carrying out the works are deemed to be included
in the tendered rates for the items in the Schedule of Quantities.
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ltem
B33.01: Cut and borrow to fill, including free-haul up to 1,0 km:
B33.04: Cut to spoil, including free-haul up to 1,0 km:

The free-haul distance for cut and borrow to fill and cut to spoil is 1,0 km for this contract.
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() SECTION 3400: PAVEMENT LAYERS OF CRAVEL MATERIAL

B3402: | MATERIALS
(a) General
All layers shall comply with the requirements of Tables 3402/1, 3402/2, 3402/4 and 3402/5 of
the Standard Specification. The requirements of Section 3500: Stabilization shall also apply
to the relevant layers.
Material requirements for gravel pavement layers are in accordance with TRH4 and shall be
indicated on the drawings.
There shall be no measurement of Intermediate class excavation. All excavation that is not
Hard shall be deemed as Soft.

B3406: | QUALITY OF MATERIALS AND WORKMANSHIP
Add to Clause 3406 the following:
Test results and re-measurements shall be assessed in accordance with the provisions of
Section 8200: Quality Control (Scheme 1) of the standard specifications, as amended in these
project specifications.

B3407: | MEASUREMENT AND PAYMENT

Delete the note at the start of the measurement and payment clause dealing with work in
restricted areas. On this Contract, no extra over payment will be made due to the nature of the
site or the size of the work area available. All costs associated with carrying out the works are
deemed to be included in the tendered rates for the items in the Schedule of Quantities.

B34.04: In-situ reconstruction of existing pavement layers as:

(a) Gravel selected layer compacted to 93% of modified AASHTO density using

ii) Non cemented material, 150mm thick (m3)

The unit of measurement shall be the cubic meter of compacted pavement layer, and the
quantity shall be calculated from the authorized dimensions of the completed layer.

B34.06: Extraover item 34.04 for adding extra material as specified

(a) Gravel selected layer (neat G7 or better commercially sourced) m3)

The unit of measurement shall be the cubic meter of compacted pavement layer, and the
guantity shall be calculated from the authorized dimensions of the completed layer.

The tendered rates shall provide full compensation for procuring from commercial sources,
furnishing and placing all materials and compacting of the material, over an unlimited free haul
distance where material is obtained from commercial sources, and for the testing,

protecting and maintaining of layers as specified.
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)

SECTION 3500: STABILIZATION B3502 MATERIALS

(@)

(€)

Chemical Stabilising Agents
Add the following after the first paragraph:

“The Contractor must receive confirmation from the Engineer on the type and quality of stabilising
agent before ordering.”

Replace sub clause (i) with the following:
“(ii) Common Cement

Common Cements shall comply with the requirements of SANS EN 197-1 as specified in Clause
B1229. CEM Il cements shall be utilised.”

Water
Add the following:

“Water used in the compaction and curing of stabilised layers shall comply with the criteria specified
in Table 8116/1.”

B3503 CHEMICAL STABILISATION

a)

(b)

(d)

()

Preparing the layer
Add the following:

“The surface of the layer to be stabilized shall be watered and rolled to obtain a smooth compacted
surface without loose or coarse patches in order to ensure a uniform application of stabilizing agent
or agents.

Payment for preparing the layer surface to these standards shall be deemed to be included in the
tendered rates of sections 3400 and 3500.”

Applying the stabilizing agent
Add the following:

"The minimum rate of application shall be 2,0% by mass of the specified stabilizing agents. The
engineer may order a variation in the rate of application. The spreading of stabilizing agent/s shall
be done by placing bags along the road and spreading by hand using rubber squeegees to obtain a
uniform layer of stabilizing agent/s. Bags which have become damaged or wet shall not be used and
such bags shall be replaced at the contractor’s cost. No additional payment other than the scheduled
payment items shall be considered if more than one type of stabilizing agent is used for the
stabilization of a layer.”

Mixing in the stabilizing agent
Add the following:

“Where chemically stabilized pavement layers are constructed, no stabilizing agent may be spread
or mixed beyond the specified width. The contractor shall not mix material for stabilization on adjacent
bituminous surfaces.

Where existing and new works are joined (longitudinal joints and others), the material shall be
satisfactorily mixed and compacted without any permeable or loose patches.”

Watering
Add the following paragraph after the third paragraph:

“The contractor’s attention is drawn to the provisions of the third paragraph of this standard clause,
especially the second sentence, which states:

The moisture content of the material during compaction shall never exceed 80% of the saturated
moisture content of the natural material without stabilizing agents.

This requirement will be rigorously enforced on site to reduce the occurrence and magnitude of
shrinkage cracks.”
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()] Compaction
Add the following:

“The entire layer, regardless of its thickness, shall be processed within the time limitations stipulated
in sub-clause B3503(i).

"The preparation of the stabilised materials for Modified AASHTO compaction testing shall be in
accordance with the requirements of TMH1, Method A16T and the compaction thereof to TMH1,
Method A7."
(g) Finishing at junctions
In the first sentence after "damage to" add the following:
".....the existing pavement or.....
(h)  Curing the Stabilised Work

Replace the first paragraph with the following:

"The stabilized layer shall be protected against rapid drying out by being kept continuously wet or
damp by watering at frequent intervals until one of the methods of protection listed below is put into
effect. Stabilized layers which are not kept continuously wet or damp but is subjected to consecutive
wet-dry cycles, may be rejected by the engineer should he consider the layer to have been adversely
affected. Method (iii) and (iv) shall not be applicable."

Amend the final paragraph to read:
"No additional payment will be made for curing as described above."
0] Construction Limitations
In Table 3503/1, delete “8 hours” for ordinary Portland cements and cement blends and replace with:
"6 hours"
Amend the last paragraph to read as follows:

"No traffic or plant not actually used for processing or curing the layer shall be allowed to pass over
the treated layers for a period of at least 5 days after compaction is completed. Thereafter tipping
and spreading of the overlaying layer may proceed. Construction of the overlaying layer shall only
proceed after a minimum period of 7 days after compaction of the treated layers is completed.”

Add the following:

“No stabilisation shall be done with falling air temperatures when the air temperature falls to below 7
°C, or during rising air temperatures, when the air temperature is below 3 °C.

Moisture content tests shall not be undertaken more than one day in advance of in-situ stabilisation
operations. Care shall be taken to ensure that samples are representative of the in-situ material.
Checks shall be conducted when wet weather occurs between initial testing and work commencing
on any section.”

B3505 BITUMINOUS STABILISING
(b) Mixing in the additive
In the third line, change “sub-clause 3503(b)” to “sub-clause B3503(b)".
(e) Compaction
In the first line of the first paragraph, change “sub-clause 3503(f)” to “sub-clause B3503(f)".
) Finishing at junctions
In the second line change “sub-clause 3503(g)” to “sub-clause B3503(g)”.
(9) Construction limitations

In the second paragraph, delete the word “Limited”.
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B3506 TOLERANCES
(a) Rate of application
0] Chemical stabilizing agents Add the following:

B3509

B3510

“Stabilizer content after construction shall be determined by TMH 1 test method A 15(d). The
coefficient of variation for each lot shall not exceed the following:

30% for in place mixing, and
20% for plant mixing (in situ recyclers shall be considered plant mixers) Where:

Coefficient of variation = Sn x 100
Xn
Sn = Standard deviation of “n” determinations of stabilizing agent content, and

Xn = Mean of “n” determinations of stabilizing agent content, with n = 4 minimum”
QUALITY OF MATERIALS AND WORKMANSHIP

Replace the second paragraph with the following:

“The test results and measurements shall be judged in accordance with the provisions of Section
8300.”

Add the following after the fourth paragraph:

“The stabilized material sampled from the layer for the compaction of Modified AASHTO briquettes,
shall be prepared according to TMH 1 method A16 T i.e. discard materials coarser than a 37,5 mm
test sieve, and compact according to TMH 1 method A7. The compacted specimens are used for
the determination of unconfined compressive strength, indirect tensile strength, wet/dry durability and
maximum dry density / optimum moisture content relationship.”

MEASUREMENT AND PAYMENT

Amend the following payment item.

“ITEM UNIT
B35.02 Chemical Stabilizing Agents

Replace subitem (a) with the following:

(a) Common cements to SANS EN 197-1 (CEM Il 32,5) ton (t)”

151 Part C3 Scope of Works



COM52/2023B

C3.4-19

CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

(K) ~ SECTION 4100: PRIME COAT B4102 MATERIALS

(@)

B4104

B4110

Priming Material
Add the following priming material:
“MSP1 or Colprime E complying with SABS 307.”

WEATHER AND OTHER LIMITATIONS

Replace paragraph (g) with the following:
when the moisture content of the upper 50 mm of the layer is higher than 50% of the optimum
moisture content determined according to TMH1 method A7.”

APPLICATION OF THE PRIME COAT

Add the following to paragraph (b):

“The temperatures for storage and spraying of MSP1 or Colprime E shall be in accordance with
the supplier’s specification.”

Add the following sub-clause:

“4) The nominal rate of application of the prime coat shall be 0,7 I/m2.”
MEASUREMENT AND PAYMENT

ITEM UNIT
B41.01 Prime coat:
Add the following sub item:

“(e) Emulsion prime, “Colprime E” or similar litre ()
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(L) SECTION 4200; ASPHALT BASE AND SURFACING B4202

B4203

MATERIALS

(@ Bituminous binders
Add the following:

“The bitumen binder for the manufacturing of the continuously graded asphalt surfacing shall be 60/70
penetration grade bitumen. The bitumen binder for the manufacturing of the continuously graded
asphalt base shall be 40/50 penetration grade bitumen”

(b) Aggregates
(viii) Grading Add the following:

“The aggregate grading for the continuously graded asphalt surfacing shall be as specified for a
medium grading as per Table 4202/7 in the standard specifications.

The use of crushed stone base material shall not be permitted. The mix shall be manufactured using
single size coarse aggregate fractions. The use of natural sands will not be permitted. The engineer
may request a reconsideration of the blend to achieve any grading within the given envelope.”

(c) Fillers

Add the following:

“All asphalt mixes specified for use in the works shall contain at least 1% by mass of CEM | 32,5
active filler.”

COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES

Delete the fifth paragraph and replace with the following:

“The design of the asphalt mixes shall be in accordance with “Interim Guidelines for the Design of
Hot-Mix Asphalt in South Africa (June 2001)”, and appropriate research results. The mix properties
and requirements shall be as specified in the project specifications.

The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements in
table B4203/2.”

TABLE B4203/2: ASPHALT MIX REQUIREMENTS: BASE AND SURFACING

Property Continuously graded Continuously graded Stone mastic asphalt
base mixes surfacing mixes mixes
Marshall stability (Kn) 8-18 8-18 -
Marshall Flow (mm) 2-6 2-6 -
Stability /Flow (Kn/mm) >2.5 >25 -
VMA (%) > 14 > 15 >17
VFB (%) 65— 75 65— 75
Air voids (%) 4-6 4-6 3-5
I(rllglgct tensile strength @ 25°c > 1000 > 1000 > 400
; o
(Dl\%lggylc Creep Modules @ 40°C > 20 > 20 )
Modified lottmann* (TSR) >0,7 >0,8 >0,7
Air permeability @ 7% voids (cm?) <1x10-8 <1x10-8 <1x10-8
Binder film thickness (microns) 55-8,0 55-8,0 -
Filler bitumen ratio 1-15 1-15 -
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B4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED

MATERIAL
(c) Surface Requirements
(iii) Tack Coat

Add the following new paragraph:

“Hand spraying shall only be permitted on areas approved by the engineer. The binder distribution shall
be capable to apply the binder evenly over the full area. The equipment shall comply with clause 4103.
Tack coat shall be applied to all transverse and longitudinal joints by hand utilizing a paint brush.”

B4206 PRODUCING AND TRANSPORTING THE MIXTURE

(b) Production of the mixture
(ii) Using drum-type mixer plants:
Add the following:

“Pre blending of aggregate fractions shall not be permitted and the Contractor shall ensure that sufficient
cold-feed bins are installed to accommodate each individual aggregate fraction, including the filler.”

(©) Transporting the mixture
Add the following paragraph:

“Special precautions shall be taken by the Contractor to ensure that the temperature of the total mass of
asphalt does not decrease by more than 10° C from point of dispatch to the point where it is to be paved.
The use of the thermal blankets is obligatory.”

Add the following sub-clause:

“(f) Approval of asphalt mixture

Before any asphalt is placed on the road, the Engineer shall approve the mix design. The approval
process shall be as follows:

The Contractor shall prepare and submit a laboratory design mix with test results at four different bitumen
contents. The design mix shall be submitted on the prescribed form D3 of TMH 10: “Instruction for the
completion of as-built materials data sheets” with all the necessary test results completed. In addition, the
proposed asphalt mixture shall be subjected to gyratory testing. All the expenses in preparing and
submitting the laboratory design mix shall be to the Contractors cost.

Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to enable the
Engineer to carry out check design testing as necessary. The above design and aggregate shall be
submitted to the Engineer at least six weeks before it is intended to commence with any asphalt
production.”

B4208 JOINTS

Add the following to this clause:

“Where the difference in level between the new work and the existing road surface exceeds 25 mm, joints
shall be treated as follows:

Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 horizontal
(1:20) to tie in with the existing surface. The tapered section shall be removed before surfacing is
recommenced and a joint formed in accordance with clause 4208 of the specification.

Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt material over
the full length of the exposed joint. The width of the taper shall be at least 5 times the difference in level
between the old and new work.

All costs involved in the provision and removal of these temporary ramps shall be deemed to have been
included in the rates tendered for the relevant asphalt pay item.”
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B4214 QUALITY OF MATERIAL AND WORKMANSHIP
(b)  Coring of asphalt layers

Add the following:

“A suitable coring machine shall be available when asphalt paving is taking place. Cores shall only be drilled
after a minimum period of 24 hours after placement of the asphalt layer and when the road temperature is
20 °C or less. Core holes shall be filled with hot mix asphalt and compacted, all within 24 hours of the core
being drilled. Coring shall be carried out within 48 hours after the paving has been completed and supplied
to the Engineer. The test results of cores shall be submitted to the Engineer within 24 hours after coring.”
(c) Routine inspection and tests

Add the following paragraph:

“The Contractor shall keep accurate records of:
() The position where every truckload of asphalt is paved (chainage, lane, time and date).

(i) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving equipment
immediately prior to discharging the load.

(iii) The truck number from which control samples are taken. All samples taken shall be appropriately
numbered."
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(M)

SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINOT EROOSION

B5101

B5102

SCOPE

Add to Clause 5101 the following;

The section also covers the saw cutting of various types of in-situ material with a mechanical saw
cutting machine.

MATERIALS

Add new Sub-Clause to Clause 5102 5102 (i) Mechanical Saw Cutting

(@) plant

Saw cutting machines shall be power driven saws suitable and capable to cut accurately to
required depths and alignment in various materials as specified. Skill operator shall be required

for operating sawing machines. Operators shall be equipped with suitable safety equipment (e.g.
industrial goggles, suitable boots as well as clothing) for operating the sawing machines.

(b) Preparation to saw cutting

Before saw cutting may commence, the cut line shall be accurately pre-marked to the specified
dimensions in term of the drawings or as instructed by the engineer.

(C) CONSTRUCTION TOLERANCE

Mechanical saw cutting shall be undertaken within the following dimensional tolerances:

(a) Horizontally

Mechanical deviation from the specified line shall not be more than 5mm

(b) Vertically

The cut depth shall never be less than the specified depth but shall not exceed the specified
depth by more than 15mm.
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(N) SECTION 5200: GABIONS

B5202:

MATERIALS

Add the following new sub-clause:

(g) Concrete

Concrete work shall be carried out in accordance with the provisions of Sections 6200, 6300
and 6400.

B5203:

CONSTRUCTION OF GABION CAGES

(a) General

Add the following new sub-clause:

“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno
mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires,
diaphragm spacing 0,6m).

B5204:

CONSTRUCTING GABIONS

(c) Assembly

Delete and substitute with:

(c) Assembly, erection and stretching

(i) Assembly

“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched
to remove any kinks and bends. The gabion boxes shall then be assembled individually by
raising the sides, ends and diaphragms ensuring that all creases are in the correct position
and that the tops of all four sides are even. The four corners of the gabion boxes shall be
laced first followed by the edges of internal diaphragms to the sides. In all cases lacing shall
commence at the top of the box by twisting the end of the lacing wire around the selvages. It
shall then be passed round two edges being joined, through each mesh in turn and securely
tied off at the bottom. The ends of all lacing wire shall be turned to the inside of the box on
completion of each lacing operation.

Gabion mattresses may be cut and rejoined to form a curved shape, or any other appropriate
shape. An extra over rate shall apply when mattresses have to be cut and joined on instruction
from the Engineer.

(i) Erection

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or
end, from which work is to proceed, shall be secured to either completed work or by rods or
stakes driven into the ground at the corners. These must be secured and reach at least to the
top of the gabion box. Further gabions shall then be positioned in the structure as required,
each being securely laced to the preceding one at all corners and diaphragm points.

(iii) Stretching

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched
using a wire strainer or winch of at least one ton capacity firmly secured to the free end of the
assembled gabion boxes.

Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and
sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.”

(d) Rock filling

Add the following new sub-sub-clause:

(iii) General

“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall
consist of rock of size not less than 120mm and not greater than 250mm so placed to produce
a neat face and line with a minimum of voids.

Internal horizontal bracing wire shall be provided at 500mm vertical centres or such spacing
to ensure a ratio of four to every 1m3 of filling. These bracing wires shall be wrapped around
two mesh wires and extended from front to back so positioned to ensure a neat face and line
free of excessive bulges and depressions. Gabion boxes shall be filled in stages and
horizontal bracing wires inserted as filling is brought up. Similar bracing wires used vertically
shall be provided in 0,5mm deep gabions at 330mm horizontal centres where water falls
directly onto gabions or where a neat face

is required.
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Tension on the gabion boxes shall be released only when sufficiently full to prevent the
mesh from slackening.

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent
settlement of the filling."

Add the following new sub-clauses:

(e) Final wiring

“Closing and wiring down of lids shall proceed as soon as possible after filling operations and
certainly in the likelihood of storms or floods during construction. The wiring down shall consist
of wrapping around wire at such intervals as required or specified.

Lids shall be stretched tight over the filling with bars and wired down securely through each
mesh along all edges, ends and diaphragms. The ends of all tying and bracing wires shall be
turned into the gabion box on completion of all lacing operations.

Tightness of mesh, well packed filling and secure lacing is essential in all structures.”

() Removal, dismantling and stacking of gabions

“Existing gabions, either damaged or not, that require to be removed or moved to a new
location shall be dismantled. Material not required for re-assembly or unsuitable for re-use
shall be neatly stacked at approved locations in accordance with the Engineer’s instructions.
Payment will be made only for gabions removed in accordance with the written instruction of
the Engineer.

Where gabions require moving, or as declared suitable by the Engineer are re-usable, the
contractor shall re-use all the material, plus supply such new materials as may be required to
re-assemble the gabion again to the standard specification for new gabions.”

(9) Blinding Layer

Where indicated on the drawings, a blinding layer of 15MPa concrete 75mm thick shall be laid
as a surface on which to place the gabions. The surface of the concrete shall be properly
compacted and screeded to form a Class U1 surface finish as specified in Clause 6209 of
the standard specification.
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©)

SECTION 5600: ROAD SIGNS B5601 ~ SCOPE

B5603

B5604

B5605

B5606

Replace “South African Road Traffic Signs Manual” in the second paragraph with:
“SADC Road Traffic Signs Manual and the Road Traffic Act No. 29 of 19137 and Regulations”
Add the following:

“This section also covers the supply and erection of permanent danger plates at culverts and bridges
at the locations indicated on the drawings or as directed by the engineer.”

MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(@ Road signboards
Placement of a 25 mm thick sand layer 6m wide under block paving Add the following:

“The contractor shall make every effort to ensure that signboards are correct in all respect and before
dispatching the boards from the manufacturer’s factory shall provide the Engineer with a 100 mm x 150
mm colour photograph of each sign face for approval of the correctness of the legend. Such approval
will not imply final acceptance of the board. If the Contractor is in any doubt as to the correctness of
the sign detail, the sign designer shall be contacted for verification.”

(a)(ii) Steel profile road signboards
Add the following:

“Where the letter or legends cross the horizontal joints of the sign panels, the letter shall be cut on
the joint and both ends folded around the radius.

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of
the specified colour.”

ROAD SIGN FACES AND PAINTING
Add the following new sub-clause:
“(e) Application of retro-reflective material

All sign faces shall be faced with diamond grade retro-reflective material. Painted front sign faces
shall not be used.

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for
aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of this
project Specification.”

STORAGE AND HANDLING
Add the following:
“The following shall not be allowed on the sign face:

Drilling of holes, except for the fastening of overlays Application of any form of adhesive

Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-
reflective material

Covering the sign face with an impermeable material that does not allow free circulation of air.”

ERECTING ROAD SIGNS

(c) Erection
Add the following:

“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the
retro-reflective material’s manufacturer.

All vegetation obstructing the new or replaced sign board shall be removed and disposed of as
instructed by the Engineer.”
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B5608 DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS
Add the following:

“Existing overhead and ground mounted road signs that are being replaced by new signs shall be
dismantled and disposed of by the Contractor. Where possible the dismantling of the signs shall not
be before the replacement sign is erected and displayed. Where dismantling of the sign is required
before erection of the replacement sign, the dismantling shall not take place until immediately before
work is to commence on the replacement, and the replacement shall be completed and the new sign
displayed as soon as possible thereafter (within 72 hours).

Dismantling shall include sign panels and ground mounted sign supports.

Ground mounted sign supports shall be cut off just below ground level. Material excavated for
removal of buried poles shall be replaced, and any depression made good using excess material from
excavation for new signs.

Pay items are provided in the Bill of Quantities. Payment will differentiate between different types of
sign panels.”

B5609 MEASUREMENT AND PAYMENT
Amend the following payment item:
‘ITEM UNIT
B56.01 Road sign boards with painted or coloured semi-matt background. Symbols,

lettering, and borders in diamond grade retro-reflective material, where the sign
board is constructed from:” m2

Amend the last two lines of the second paragraph to read:

“completion, delivery, installation of the road sign board complete as specified, and the removal and
disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board.”

Add the following payment item:

‘B56.10 Hazard plates at culverts
€) Provision and erection of hazard plates at culvert structures
as per drawing No

The tendered rate shall include full compensation for all the labour and material, painting, lettering
posts, excavation, backfilling with soil-cement, etc. as may be necessary for completing the work in
accordance with the details shown on the drawing.’
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(P)  SECTION 5700: ROAD MARKINGS

B5701 SCOPE

Replace “South African Road Traffic Signs Manual” in the second paragraph with: “SADC Road
Traffic Signs Manual”

B5702 MATERIALS
Add the following sub-clause to item 5702(a):

“(v) Retro-reflective Glass beads

The retro-reflective beads shall be glass beads that comply with the requirements for glass beads
specified in CKS 192.

The beads shall be delivered to the site in sealed bags, marked with the name of the manufacturer,
the batch number and an inspection seal of the SABS, confirming that the beads form part of a lot
tested by the SABS and comply with the requirements of CKS 192. Alternatively, the Contractor shall
at all times have a SABS certificate on the site, identifying the batches to which the inspection seals
apply and certifying that they have been tested by the SABS, and comply with the requirement of
CKS 192

B5704 MECHANICAL EQUIPMENT FOR PAINTING

Add the following sentence at the end of the first paragraph:

“The Road-marking machine shall be fitted with a device to guide the operator to the centre of the
line to be painted. This device shall be used at all times of operation.”

B5706 SETTING OUT THE ROAD MARKINGS

Add the following:

“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing
barrier lines and other road marking lines be accurately referenced before commencement of milling
or other operations which will obliterate the existing road markings. The position of barrier lines shall
be re-assessed on site by the Engineer before the Contractor commences with the road marking.”

B5707 APPLYING THE PAINT
Add the following:

“The Contractor’s establishment on site and general obligations shall be deemed to fully include the
establishment of the road-marking team, irrespective of the number of times the road-marking team
is required to be onsite or is required to move within the site.”

B5710 TOLERANCES
(c) Alignment of markings
Add the following paragraphs:

“When an unbroken line and a broken line are painted alongside each other, the beginning and the
end of the unbroken line shall coincide with the beginning of one broken line and the end of another
broken line. When existing lines are repainted, the new markings shall not deviate more than 100
mm in the longitudinal direction nor 10 mm in the transverse direction from the existing marking.

The alignment of the road studs shall not deviate from the true alignment by more than 10 mm and
shall be positioned so that the reflective faces are within 5° of a right angle to the centre line of the
road.”
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Add the following sub-clause:

“(e) Testing
0] Plant

Before painting any permanent road markings, the Contractor shall satisfy himself and the Engineer,
by painting test lines on a section of pavement other than the section required to be marked:

(1) that the painting machine is in good working order and properly adjusted;

(2) that the operator is fully experienced; and

(3) that the machine sprays at the specified rate of paint application.

The Contractor shall bear the cost of all materials and workmanship required for the above plant
tests.

In addition, the Contractor shall conduct random paint thickness tests and dip/spread tests as
required by the Engineer.”

B5711 GENERAL

Insert the following into the last sentence of the last paragraph between “black paint” and “or
chemical paint remover”:

“, bituminous emulsion, slurry”
Add the following to the last paragraph:

“Where black paint is used, it shall be matt.” Add the following new clause:

“B5715 REMOVAL OF EXISTING ROAD STUDS

The existing road studs shall be removed from the road surface prior to milling.”

B5714 MEASUREMENT AND PAYMENT ITEM UNIT

B57.06  Setting out and pre-marking the lines (excluding traffic island markings, lettering
and symbols)

Add the following:

“Referencing of existing barrier lines and other road marking lines prior to miling and other
operations, shall be included in the tendered rate for setting out and pre-marking.”
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@Q

SECTION 6400 CONCRETE FOR STRUCTURESDS

B6402

B6404

B6405

B6407

B6408

B6409

MATERIALS

€)) Cement

Replace this sub-section with the following:

“Refer to section 1142 for specification of cement.”

CEM 1425, CEM Il A-S 32,5, CEM II/A-V 32,5, or CEM lll A may be used for the manufacture of
reinforced concrete members.

CONCRETE QUALITY

(b) Strength concrete
Add the following paragraph:

“The cement content for any class of structural concrete or mass concrete used in structures shall
not be less than 300 kg/m3 of concrete.

The contractor must provide the engineer with complete mix designs and materials for strength
concrete at least six (6) weeks before the first concrete is cast on the project"”.

MEASURING THE MATERIALS

(© Aggregates

Add the following:

"All concrete for structures shall be manufactured by mechanical mass batching unless authorised
otherwise by the engineer for minor concrete structures or for labour-intensive methods."
PLACING AND COMPACTING

€)) General

Add the following after the third paragraph:

"Concrete shall only be placed up to 20:00 at the latest. Under exceptional circumstances the
Engineer may allow night work on condition that proper lighting arrangements can be made and a
new and rested shift for night work is provided and ambient temperatures are such as to not
adversely affect the setting of the concrete."

CONSTRUCTION JOINTS

(@) General

Add the following:

"No construction joints other than those indicated on the drawings will be permitted without the
written approval of the engineer".

CURING AND PROTECTING

Add the following:

“The surface area of bridge and culvert floor slabs and decks shall be cured as follows:

0] The area of freshly cast and finished concrete surface shall be immediately covered as
specified in clause 6409(e).

(i) After the concrete has set sufficiently the entire area shall be treated with an approved
curing compound as specified in clause 6409(f)."
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B6414

QUALITY OF MATERIALS AND WORKMANSHIP

(a) Criteria for compliance with the requirements
Add the following:

"Quality control shall be carried out by the engineer as specified in Section 8200: Quality Control
(Scheme 1)."

Add the following new paragraph:

(d) Concrete cores - strength requirements

“Cores will only be drilled if authorised by the engineer. This will only be considered if the
contractor's own cubes, when crushed by the engineer, attained the required 28-day cube strength."”
B6414 QUALITY OF MATERIALS AND WORKMANSHIP

(a) Criteria for compliance with the requirements
Add the following sentence:

‘Judgement plan B of Section 8200 shall apply.’
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(R)  SECTION 7300: CONCRETE BLOCK PAVING FOR ROADS
B7302 MATERIALS

(c) Concrete Paving Blocks

Replace “SABS” in the second line with “SANS” and “Portland Cement Institute’s” with “Concrete
Institute’s”.

The block shall be Class 2 with a minimum average ITS of 2.8 MPa and a minimum individual ITS of
2.5 MPa — all in accordance with SANS 1058 — 2007.

B7303 CONSTRUCTION
(c) Concrete Paving Blocks

The blocks shall be laid herringbone pattern.
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()

SECTION 8100: TESTING MATERIALS AND WORKMANSHIP B8103THE COSTS OF TESTING

Add the following sub clauses:

“(a)

Testing as required by the Engineer

Testing required by the Engineer shall be conducted by an approved commerciallaboratory on all materials
and workmanship to ensure compliance with the requirements of the specifications.

(b)

Quality control

The tests, frequency of tests and lot sizes shall be in accordance with TMH5.”

B8105 TESTING OF AGGREGATES

Add the following sub-clause:

“(9)
()

Ethylene Glycol Weathering Test for durability of aggregates used in seals and asphalt
Method

Selected 100 number single sized chippings from a representative sample retained on the

13.2 mm sieve but passing the 19 mm sieve. The selected aggregate chippings shall be oven dried
for 12 hours and the mass of the chippings shall then be determined to the nearest 0.001 kilogram. The
chippings shall then be immersed in ethylene glycol contained in a glass container for 28 days. After
28 days the chippings shall be removed from the ethylene glycol and oven dried for 12 hours. The
mass of the chippings shall then be determined and the percentage weathering loss shall be
calculated from the results.

(ii) Acceptance Criteria

Only aggregate that shows a breakdown after 28 days in ethylene glycol of less than 2% shall be
used in seals or in asphalt.”

B8110 TESTS RELATING TO CHEMICAL STABILIZATION

Add the following sub-clause:

“(d) The wet-dry durability test for cement-treated materials using the hand brushing
method.”
0] Scope

This method covers the procedure for determining the soil-cement losses obtained by repeated
wetting, drying and hand brushing of hardened soil-cement specimens (see note (3)).

(ii) Apparatus

(1) A moisture curing room capable of maintaining a relative humidity of 95 to 100 percent
and a temperature of 22 °C to 25 °C, or suitable plastic bags capable of holding specimens
and carriers in a airtight condition in a water bath as described in (2) below.

(2) A suitable water bath with thermostatic control capable of maintaining a temperature of
22°C to 25°C.

3) A balance to weigh up to 10 kg, accurate to 0,5 g.

(4) A drying oven capable of maintaining temperatures of 71°C + 3°C and 110 °C + 5 °C.

(5) A wire scratch brush made of 50 mm by 1,6 mm flat 26 gauge wire bristles assembled in

50 groups of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows
on a 200 by 65 mm wooden block.

166 Part C3 Scope of Works



C3.4-34

COM52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

(i) Method

(1) Preparation of specimens

Prepare specimens in accordance with the procedure described in method A19 in TMH1 with the
following exceptions:

Use the material passing the 37,5 mm sieve and discard the material remaining on the sieve.

Use the apparatus and compaction method as described in method A7 (modified AASHTO) in
TMHL.

(2) Curing of specimens

Cure the specimens for seven days at a relative humidity of 95 to 100 percent and a temperature
of 22°C to 25 °C in a suitable curing room or in plastic bags and a suitable water bath. Alternative the
specimens may be rapid cured (see note (5)).

3) Wetting, drying and brushing

After curing, remove the specimens from the curing room or plastic bag, allow to cool if necessary,
and submerge them in water at room temperature for a period of five hours. Remove the specimens
form the water and place them in an oven at 71 °C for 42 hours. Remove the specimens form the
oven. Give each specimen two firm strokes on all areas with the wire scratch brush. The brush must
be held parallel to the long axis of the specimen or parallel to the ends as required to cover all areas
of the specimen. Apply these strokes to the full height and width of each specimen with a firm stroke
corresponding to approximately 13,5 kN force (see note (4)).

The procedure described so far constitutes one cycle (48 hours) of the wet-dry durability test. After
brushing the specimens are again submerged in water and the procedure repeated for a total of 12
cycles (see note (2)).

(4) Determination of soil-cement losses

After 12 cycles, dry the specimens to constant mass at 110 °C and determine the oven-
dry mass of the specimens. The data collected will permit the calculation of the soil-
cement losses of the specimens after the prescribed 12-cycle test.

(iv) Calculations

(1) Calculate the soil-cement loss of the specimens as a percentage of the original oven-
dry mass of the specimens as follows:

L = W — M x 100 W

Where

L = soil-cement loss (%)

w = original calculated oven-dry mass (g) (calculated
to according

paragraph 3.5 in method A19 in TMH1)
M = final oven-dry mass (g)

2 The percentage loss shall be calculated and reported to the nearest 0.1 percent. These
results are normally required for designing a mix and are reported graphically against
relevant cement content.
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(V) Notes

1. Mass determination of the specimens before and after brushing are usually made a the end
of each cycle during research or special investigations.

2. If it is not possible to run the cycle continuously because of Sundays or holidays or for any
other reason, the specimens should be held in the oven during the lay-over period.

3. The test was originally developed to determine the wet-dry durability of cement- treated
material. It can, however, be used with equal success on material treated with other chemical
stabilisers, for example lime, or mixes of lime and milled blast furnace slag, or cement and
milled blast furnace slag.

4. The pressure is measured as follows:

Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale.
Apply vertical brushing strokes to the specimen and note the force necessary to register
approximately 1,36 kg.

5. Rapid curing
Seal each specimen airtight in a suitable container or plastic bag. Carefully place the
briquettes on suitable holders or in pans and place in the oven at the relevant temperature
and period given below:

Stabilizing agent Temp (°C) Time (hours)
Cement 70-75 24+0.5
PBFC 70-75 24+0.5
Lime 60+2 45+1
Lime/FA 60+2 45+1
Lime/MBFS 60 + 2 45+ 1

B8117 MEASUREMENT AND PAYMENT

Amend the following payment item:

“ITEM UNI

B81.02  Testing of materials

(a) Testing as required by the engineer Prov Sur

(b) Handling cost and profit )

Payment will be done in accordance with Clause 45 of the GCC.”
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) SECTION 8200: QUALITY CONTROL B8302 JUDGEMENT PLANS: GENERAL Add the

following paragraph:

“Where it is not specified in the Standard Specifications or the Project Specifications which
judgement plan will be used by the Engineer for quality control, Judgment Plan B shall be use.
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C3.5: MANAGEMENT

€35  MANAGEMENT

C351  MANAGEMENT OF THE WORKS
C3.5.1.1 Applicable SANS and SABS Standards

The COLTO (1998 Edition) Standardized Specifications listed in C3.4.1.1 are applicable.

C3.5.1.2 Particular/Generic Specifications

Not applicable.

C3.5.1.3 Methods and Procedures

@)

(b)

(©)

(d)

Maintenance of access and streets

The operation of construction vehicles on existing roads or streets, or streets that have been
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been
completed as described above. The Contractor shall make use of atemporary haul road, or where
not practically possible, program his work in such a manner that the haulage materials shall be
restricted to that required for the particular section of street. No additional payment shall be made
for the use of temporary haul roads and all relevant costs shall be deemed covered by the
appropriate rates.

No additional payment will be made for the construction of temporary access roads to the
construction site, borrow areas or the spoil sites, except for payment made under payment item
15.01 in the Bill of Quantities.

Should the Contractor make use of existing roads or streets for haulage, he shall be held
responsible to clear the road or street of any spillage caused by his activities within one (1) day
after such spillage occurred. No additional payment will be made for the cleaning of the spillage.

Blasting operation

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the
Engineer copies of all the permits required to purchase, transport, use and dispose of unused
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day
prior to the date and time blasting is about to take place.

No blasting operations shall take place on weekends or holidays or weekdays after 17h00.

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is
available and in place before the blast is initiated.
Normal working hours

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall
be from 07h00 until 13h00 on Saturdays.

Work on other days will only be allowed after written approval has been granted by the Engineer.
Interference with municipal staff and operations

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff
member or their functions.

Any person ignoring this shall be removed permanently from site, all at the expense of the
Contractor.
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(e) Access for other contractors

The Contractor shall provide reasonable access to other Contractors carrying out work on the site
from time to time, as and when such access is required. The Contractor is entitled to request
reasonable natification of at least 24 hours before access by others is required.

The contractual responsibilities of the Contractor shall remain in full force in spite of the other
Contractors having access to the site.

) Giving notice of work to be covered up

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination
of materials or work to be covered up. This request must be made in the request book on site.

Should such arequest be made and upon inspection the Engineer found that the works or materials
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of
invoice for all expenses incurred as a result.

(9) Sequence of the works

The Contractor shall execute the Works in accordance with the approved programme.

C3.5.1.4 Quality plans and contro| (Testing)
Refer to Section C3.4.2.5(b).

C3.5.1.5 Environmental Management Plan (EMP)

(@ Demarcation of the site

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.;

(i) Theconstruction camp comprising all buildings, hostels, offices, lay down yards, vehicle
wash areas, fuel and material storage area, batching areas and other infrastructure
that is required for the running of the job.

(i) The working area in which construction activities are permitted to take place. No
infrastructure, permanent lay down or storage areas shall be established in this working
are unless specified in the project specification or prior approval is obtained from the
Engineer.

(b)  Construction camp

The Contractor shall provide the Engineer with a plan showing the positions of all buildings,
yards, vehicle wash areas, batching areas and other infrastructure for approval by the
Engineer at least ten (10) days prior to the commencement date.

(c) Fencing of site

If a temporary fence is required, the Contractor shall erect and maintain such a fence
(demarcating the boundary of the working area, construction camp and access roads) to the
satisfaction of the Engineer.

This fence shall be erected before the commencement of any other work on site. The fence
shall be removed after completion of the project and the site reinstated to its original state.

(d) Workshops

All workshops shall be located inside the demarcated construction camp area as approved
by the Engineer prior to establishment. The workshop shall have a smooth impermeable
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any
spillages of substances such as oil.
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(€)

(f)

)

(h)

(i)

0

(k)

Waste material shall be disposed of in accordance with the national, regional and local by-laws
regulations and by-laws. The waste shall be regularly removed and disposed of at an
approved site.

Eating areas

The Contractor's employees shall eat in a designated eating area indicated on the drawing
approved by the Engineer. The Contractor shall provide adequate shade and provide
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas
cookers shall not be allowed.

Watchmen

The Contractor shall have a watchman present on site during non-working hours and on
holidays to ensure the safety of plant and materials on site.

Ablution facilities

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean.
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the
Contractor.

Solid waste
“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers,

excess concrete, waste timber, etc.

The Contractor shall establish awaste control and removal system. He shall submit a method
statement to the Engineer for approval prior to commencement.

Appropriate solid waste containers shall be provided for the storage of waste. The
containers shall be water proof. The waste shall be removed on a regular basis to prevent
the accumulation of waste on site and disposed of at an approved waste site.

Wastewater

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A
wastewater management plan shall be submitted to the Engineer for approval 10 days prior
to the commencement date.

The management plan shall detail the expected extent of the contamination of each
wastewater stream and how the Contractor plans to deal with it.

Wastewater shall be prevented from flowing into the Olifants River.
Fuel storage area

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any
spillage.

Fuel shall be kept under lock at all times.
Concrete batching area

Cement and concrete is hazardous to the environment due to the high pH of the material
and the chemicals it contains.

The Contractor shall furnish to the Engineer for approval a method statement for the mixing
of concrete. Concrete shall not be mixed directly onthe ground. Care mustbe takento ensure
that wastewater and contaminated material is collected and disposed of correctly.
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()

(m)

(n)

()

Equipment maintenance and storage

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking
equipment shall be repaired immediately or removed from site. Where possible, maintenance
and service shall take place only in the workshop. Permission must be obtained from the
Engineer if the aforementioned cannot be adhered to.

The Contractor shall demarcate an area in which the equipment and vehicles may be stored.
The location shall be approved by the Engineer.

Materials handling, use and storage

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s
restrictions and conditions. The Contractor shall be held responsible should deliveries not
comply with the EMP requirements.

The Contractor shall comply with all relevant national, regional and local legislation with regard
to the transport, use and disposal of hazardous material.

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site,
together with the handling, storage and disposal procedures of the materials. This information
shall be available to all personnel on site.

The location of the hazardous material store shall be within the demarcated construction camp
area. The location shall be approved by the Engineer.

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain
permission from the Engineer to refuel at any other place. Contaminated material and
wastewater at the refueling area shall be contained and disposed of correctly.

Emergency procedures

The Contractor shallensure thatemergency procedures forthe following situations are submitted
for approval to the Engineer;

Fire — the Contractor shall inform the relevant authority immediately as soon as a fire starts.
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures
to be followed in the event of a fire.

Spillages — the Contractor shall ensure that his staff and subcontractors are fully aware of the
procedures to be followed in the event of a spillage. The Engineer must be informed
immediately about a spill. The Contractor shall ensure that the necessary materials and
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for
the account of the Contractor.

Care of surrounding areas

The Contractor shall ensure that no contamination of or damage to the surrounding areas or
watercourses shall occur as aresult of any of his activities during construction.
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C3.5.1.6 Planning and programming

The programme to be furnished by the Contractor to the Engineer for approval shall be in the
form of a Gantt chart. The critical path shall be indicated in red.

C3.5.1.7 Qther Contractors on site

No other road construction contractors will be on site during the implementation of the project.

C3.5.1.8 Recording of weather

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures
and strong wind which could delay the Works shall be noted and recorded.

C3.5.1.9 Format of communications

All communication regarding the Contract shall be channelled through the Engineer or his
representative.

C3.5.1.10 Planning and programming

Management meeting shall be held monthly on site for the duration of the project on dates to be
agreed upon.

C3.5.1.11 Daily records

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in
the site diary to be supplied by the Contractor before commencement date of the project.
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C3.6: HEALTH AND SAFETY

€36 HEALTHAND SAFETY
C3.6.1 HEALTHAND SAFETY REQUIREMENTS AND PROCEDURES

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan
which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in
writing and give a copy of the letter of appointment to the Engineer.

The Health and Safety Specification is attached as Appendix B and must be referred to when
compiling the Health and Safety Plan.

(@ Construction Regulations, 2003

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No
25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these
regulations, in any way whatsoever, will be adequate reason for suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of
the Construction Regulations 2003.

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety
plan detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as
well as the Construction Regulations and no extension of time will be considered for delays
due to non-compliance with the abovementioned plan or regulations.

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for
compliance with the OHS Act and the abovementioned regulations.

(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19
OHS), 2020

The Contractor shall be required to comply with the COVID-19 Occupational Health and
safety Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the
declaration of a national disaster published in Government Gazette 43096 on 15 March
2020 remain in force. Non-compliance with these regulations, in any way whatsoever,
will be adequate reason for suspending the Works or termination of contract.

C3.6.2 PROTECTION OF THE PUBLIC

The site is accessible to the general public. The Contractor shall ensure that all personnel entering
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor
shall ensure that non-construction personnel are protected within the guidelines of the OH&S
Regulations.

C3.6.3 BARRICADES AND LIGHTING

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance
with the requirements of the applicable OH&S Regulations.

C3.6.4 IRAFFI NTROL ON ROAD
The Safety Officer shall take full responsibility for the traffic control in and around the site. The

personnel on site shall be fully informed and trained by the Safety Officer regarding the construction
traffic and general traffic control.
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C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS

Necessary measures must be adopted and implement occupational health and safety
measures to reduce and eliminate the escalations of infections in workplaces against
disease, epidemics and pandemics on site as and when directed by the Department of

Labour.
C3.6.6 AIDS AWARENESS

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer.

C3.6.7 COVID-19 AWARENESS

All construction personnel shall be given an COVID-19 Awareness briefing session by the Safety
Officer.
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PART C4: SITE INFORMATION

GENERAL

This section describes the site at the time of tender to enable the tenderer to price his tender and to
decide upon his method of working and programming and risks.

CONTENTS

SI1  Site location

SI2 Climatic Condition

SI3  Geotechnical Investigation

Sl4  Photographs of existing information
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Sl 1 project Location
1.1 Site Location

The project is located in Kamadakwa Ndlovu, a village within the City of Mbombela under the jurisdiction of the
Ehlanzeni region of the Mpumalanga Province. The existing road under investigation is a major route connecting
the village and Barberton CBD. The road falls within ward 41. The road is approximately 7.0km away from
Barbarton heading in an Westerly direction.

The start of the roads is situated by the Kamadakwa Ndlovu at Lat; 25°48'40.78"S Long: 30°58'01.10"E and end
at T-Junction with provincial road D236 at Lat: 25°47'4.63"S Long 30°59'5.28"E. The approximate length of the
roads is 4.14 km.

i
|
~

iStart

Figure 1: Locality Plan of the Project Areas
S| 2 Climatic Condition

In Barberton, the wet season is warm and partly cloudy and the dry season is comfortable and clear. Over the
course of the year, the temperature typically varies from 9°C to 26°C and is rarely below 6°C or above 31°C.

The warm season lasts for 3.4 months, from December 13 to March 27, with an average daily high temperature
above 25°C. The hottest month of the year in Barberton is January, with an average high of 26°C and low of
18°C.

The cool season lasts for 2.0 months, from June 1 to August 3, with an average daily high temperature below
21°C. The coldest month of the year in Barberton is July, with an average low of 9°C and high of 21°C.
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S| 3 Rainfall

To show variation within the months and not just the monthly totals, we show the rainfall accumulated over a
sliding 31-day period centered around each day of the year. Barberton experiences extreme seasonal variation
in monthly rainfall.

The rainy period of the year lasts for 8.6 months, from August 29 to May 15, with a sliding 31-day rainfall of at
least 13 millimeters. The month with the most rain in Barberton is January, with an average rainfall of 117
millimeters.

The rainless period of the year lasts for 3.4 months, from May 15 to August 29. The month with the least rain in
Barberton is June, with an average rainfall of 6 millimeters.

rain rain
250 mm 250 mm
200 mm 200 mm
150 mm § Jani22 150 mm
118 mm
100 mm 100 mm
50 mm May 15 jun 26 50 mm

5 mm
0 mm 0.mm
Jan  Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

7 31-day period centered on the day

percentile bands. The thin dotted line is the corresponding

average snowfall.

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Rainfall 117.1mm 102.6mm 62.8mm 34.0mm 12.5mm 58mm 65mm 8.S8mm 20.2mm 56.3mm 94.6mm 108.4mm

Sl 4 Terrain

The terrain on the starting point is mountainously and change to rolling towards the end.

S| 3 Geotechnical Investigation

The geological information from the geological map has suggested that the site is situated within the Archean
Granite Greenstone Terrane (lowe, D.R, 1994).

According to Council for Geoscience, 2016 Geological map of South Africa, 1:1m. The site is underlain by the
rocks of the Kaapvalley Tonalite which comprises of medium to coarse grained, homogeneous hornblende and
hornblende-biotite as seen on the geological map in Figure 2.
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Figure 2: Geological Map
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3.1 Road Survey

The field work phase of the investigation was conducted in January 2023.
» Excavation of 17 Test pits as per the client specification

* Profile the test pits and sample the insitu materials

» Undertake the DCP tests next to the test pits positions

+ Analysis the DCP tests using the CSIR Transportek Software

* Collect the soil sample and conduct the material classification tests

* Investigate the suitable borrow pit, sample the material and conduct the laboratory testing on the
material

* Prepare the geotechnical report and proposed solution for the road construction.

They were loosely backfilled with the excavated material. Figure 3 indicates the location and the
coordinates of the test pits.

f KAMADAKWA NDLOVU RING ROAD WARD 41

| SITE LAYOUT

¥ Bridge
. © DjFanl

+ TestPit(TP)

@ Knanyisile Primary School
: & Proposed Road

@ start

Figure 3: Location of test pits on CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41
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Representative samples of various soil horizons were collected for Road Indicator (RI), CBR,
Maximum Optimum Dry Density (MOD), ICC, UCS and ITS in order to classify the insitu material
and evaluate their suitability as pavement material.

Table 1A Foundation Indicator Test Results

TP No Depth Description Soil composition (%) Atterberg limits USCS |GM
(m) Sample No.
Sit & [Sand | Gravel |LL |PI LS
clay
1,2,384 0.2-1.0 | SS/001/ 15 53 32 22 4 (20 SM/SC | 1.82
58&86, 0.1-1.1 | SS/002 67 32 1 39 17 |85 CL 0.45
7,8,9&10 | 0.0-1.0 | SS/003 13 42 45 NP | NP [0.0 SM(d 2.05
11,12,13, | 0.6-1.1 | SS/004 24 59 17 NP | NP (0.0 SM(d) | 1.36
14,15 &16
17 0.4-1.2 | SS/005 49 40 11 31 8 (4.0 SC 0.97

Table 1B Summary of MDD and CBR Tests

TP No Depth | Description | OMC MDD Swell CBR
(m) (%) | (kg-/m3) [ (%)
90% |[93% |[95% |98%
1,2,384 0.2-1.0 | SS/001 7.6 2120 0.00 14 (18 21 32
5&6 0.1-1.1 | SS/002 15.3 | 1742 0.00 7 8 9 15
7,8,9&10 0.0-1.0 | SS/003 6.8 2081 0.00 17 |21 23 34
11,12,13,14,15&16 | 0.6-1.1 | SS/004 8.3 2053 0.00 12 |16 18 30

Table 1. Summary of the soil profiles
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3.2 Dynamic Cone Penetrometer (DCP) Test

An 8kg DCP was used to evaluate the subsoil consistency and the in-situ California Bearing Ratio
(CBR) in TP1 — TP17. The DCP tests were carried out at the approximate test pit positions. It should
be noted that the results of the DCP tests are affected by the moisture content of the soil profile, as
well as any pebbles or cobbles that may be BGL to promote refusal. No refusal was encountered on

site.

UNDRAINED SHEAR STRENGTH CORRELATIONS WITH DCP TEST AFTER BRINK ET (1982)
SANDY (NON COHESIVE) MATERIAL
DESCRIPTION SPT ‘N'(blows per 300mm) DCP (mm per blow)
Very loose <5 >75
Loose 5-10 30-75
Medium Dense 10-30 12.5-30
Dense 30-50 5-12.5
Very Dense >50 25

The site consist of dense to very dense material consistency in TP1 — TP16 (avg. 0.0-1.0m) increases
with depth and a Bearing Capacity range of 156KPa — 400KPa.

3.3 Borrow Pit Investigation

An investigation was conducted in order to locate the presence of a natural borrow areas close to the
site, whereby the construction materials for road layerworks will be sourced from. The borrow pit exhibit
good properties and it is proposed that it may be excavated to bedrock.

As per the TRH14 Classification, the borrow pit meet the requirements of G6 material and can be used
for the proposed development.

UCS designs were carried out on the borrow pit material, where by 2% and 3% of CEM (AfriSam) 32.5N
met the C4 and C3 classification as per COLTO respectively.

The selected borrow pits is located at the following GPS coordinates:
Latitude: 25°48'48.27"S Longitude: 30°57°16.02"E

The borrow pit is selected due to its proximity to the project site which is 1.32km from the site. It is upon
the Contractor to arrange with the landowner for mining rights and to account for the rehabilitation of
the borrow area after the proposed construction project has been completed.
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S| 4 Photographs of existing information

Figure 1: (A) Unpaved gravel road section, (B) The existing bridge and (C) Paved (asphalt)
road section
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ANNEXURE A: OCCUPATIONAL HEAL TH AND SAFETY SPECIFICATIONS
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
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PARTICULAR SPECIFICATIONS

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION
OHS1  SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his control
and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and
specifications referred to in the said Construction Regulations and the COVID-19 Occupational Health
and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020.

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with
all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 OHS), 2020.

This safety specification and the Contractor’'s own Safety Plan, the Construction Regulations 2014 as well
as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:
" Please insert the risks associated with the project here

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

OHS 2 DEFINITIONS
For the purpose of this contract the following shall apply:

Employer” where used in the contract documents and in this specification, means the Employer as defined
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in
the Construction Regulations 2014. “Employer” and “client” is therefore interchangeable and shall be
read in the context of the relevant document.

(c) “Contractor” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
without derogating from his status as an employer in his own right.

(d) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).
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OHS 3

OHS 4

OHS 5

OHS 6

6.1

IENDERDS

The Contractor shall submit the following with his tender:

(a) adocumented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations.
The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS),
2020 and will be subject to approval by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2014;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety
measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not
be able to carry out the work under the contract safely in accordance with the Construction
Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is
involved:

(&) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;

(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

() working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section T2 (Forms to be
Completed by Tenderer) of the tender document.

A copy of the natification form must be kept on site, available for inspection by inspectors, Employer,
Engineer, employees and persons on site.

RISK ASOESOMENT

Before commencement of any construction work during the construction period, the Contractor shall have
a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 9 of the
Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the
execution of the work under the contract, and it shall include a documented plan of safe work procedures
to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be
monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORDS

Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the
implementation of his Safety Plan.
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6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
undergo a health and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless
such person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health
and safety induction training issued by a competent person prior to commencement of construction work.

OHS 7 APPOINTMENT OF SAFETY PERSONNEL

7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance
of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety
officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act
for the execution of the contract, shall appoint a health and safety representative whenever he has more
than 20 employees in his employment on the site of the works. The health and safety representative must be
selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the health
and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in
consultations with inspectors and to attend meetings of the health and safety committee.

7.4 Health and safety committee
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or

more health and safety committee(s) where there are two or more health and safety representatives at a
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing.
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to
health and safety with the Contractor and the inspector, and to make recommendations regarding health and
safety to the Contractor and to keep record of recommendations and reports made by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
responsible for supervising construction work on each of the following work situations that may be expected
on the site of the works.

() Risk assessment and induction training as described in Regulation 9 of the Construction
Regulations;
(b)  Fall protection as described in Regulation 10;
()  Structures described in Regulation 11;
(d) Temporary works described in Regulation 12;
(e) Excavation described in Regulation 13;
® Demolition work described in Regulation 14;
(@) Tunneling as described in Regulation 15;
(h)  Scaffolding as described in Regulation 16;
0) Suspended platforms as described in Regulation 17;
()] Rope Access Work as described in Regulation 18;
(k)  Material hoists as described in Regulation 19;
)] Bulk mixing plant as described in Regulation 20;
(m) Explosive actuated fastening device as described in Regulation 21;
(n)  Cranes as described in Regulation 22;
(0) Construction vehicle and mobile as described in Regulation 23;
(p)  Electrical installations and machinery of construction sites as described in Regulation 24;
(@) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25;
(N Water environments as described in Regulation 26;
(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27;
® Stacking and storage on construction sites as described in Regulation 28;
(u)  Fire precautions on construction sites as described in Regulation 29, and
(s) Construction employees’ facilities as described in Regulation 30.

A competent person may be appointed for more than one part of the construction work with the understanding
that the person must be suitably qualified and able to supervise at the same time the construction work on all
the work situations for which he has been appointed.
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from
any of his responsibilities to comply with all requirements of the Construction Regulations.

OHS 8 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade
union officials and subcontractors and employees. The following records and registers must be kept on site
and shall be available for inspection at all times.

(@)
(b)
(©)
(d)
()

(f)
(@)

(h)

(i)

()
(k)

()

(m)
(n)

(0)

A copy of the OHSA 1993 Construction Regulations 2014;

A copy of this Health and Safety Specification;

A copy of the Contractor's Health and Safety Plan (Regulation 7);
A copy of the Notification of Construction Work (Regulation 4);

A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer
(Regulation 7(1));

A copy of the risk assessment described in Regulation 9;

A full protection plan and the corresponding records of evaluation and training of employees working
from elevated positions as described in Regulation 10;

Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work
structures (Regulation 12) must be kept on site;

Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 13);

A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b));

A notice must be affixed around the base towers of material hoists to indicate the maximum mass
load, which may be carried at any one time by material hoists (Regulation 19(5));

Maintenance records of material hoists and inspection results must be kept in a record book to be
kept on site (Regulation 19(8));

A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8));

A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 19(2));

A register for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 23(1)(k)).

OHS 9 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set
out in the Act (OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the
Contractor of any of his duties and responsibilities in terms of the Construction Regulations.
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(@) Contractor’s position in relation to the Employer (Client) (Regulation 5)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the
Regulations are met and complied with.

(b)  The Principal Contractor and Contractor (Regulation 7)

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms
of the appointment in respect of health and safety. An independent subcontractor shall however
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health
and safety plan before commencement of the subcontract. In the absence of such a health and safety
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan,
the health and safety specifications of the Employer and the Construction Regulations 2014.

(c)  Supervision of construction work (Regulation 8)

The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does
not relieve the Contractor from any of the obligations under Regulation 7.

(d) Risk assessment (Regulation 9)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The Contractor
shall consult with the health and safety committee or health and safety representative(s) etc. on a
regular basis to ensure that all employees, including subcontractors under his control, are informed
and trained by a competent person regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health
and safety induction training, all as specified in Regulation 7.

(e) Fall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

® Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to
comply with all the specifications, project specifications and drawings related to the structures,
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient
design standards on which the specifications and the drawings are based.

In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction
Regulations.

(9) Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support structures
by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in
formwork, shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail.
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(h)  Excavation work (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction Regulations
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor
shall therefore ensure that all excavation work is carried out under the supervision of a competent
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work
is done in such a manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 13 of the Construction Regulations.

0] Demolition work (Regulation 14)
Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person

has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities
in respect of safety of demolition work.

()] Tunneling (Regulation 15)
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved.

(k)  Scaffolding (Regulation 16)
The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read

“Section 43 of the Act’].

0] Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that
copies of the system design issued by a Professional Engineer are submitted to the Engineer for
inspection and approval. The Contractor shall appoint competent persons as supervisors and
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended
platforms are done in accordance with Regulation 17 of the Construction Regulations.

(m) Rope Access Work (Regulation 18)

Where rope access work is required on the construction site, the Contractor shall comply with
Regulation 18.

(n)  Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter.

(o) Batch plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors,
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and
employees are strictly held to the provisions of Regulation

20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.
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(p) Explosive powered tools (Regulation 21)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all
safety provisions of Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and return of
cartridges and spent cartridges be recorded in a register to be kept on site.

(g) Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
complied with.

n Construction vehicles and mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working condition
and safe for use, and that they are used in accordance with their design and intended use. The
vehicles and plant shall only be operated by workers or operators who have received appropriate
training, all in accordance with all the requirements of Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and
the findings must be recorded in a register to be kept on site.

(s) Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12
August 1993). Before commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to electrical cables and
apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person,
without relieving the Contractor of his responsibility for the health and safety of all workers and
persons on site in terms of Regulation 24.

® Use of temporary storage of flammable liquids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free
environment to all workers and other persons on site.

(u)  Water environments (Regulation 26)

Where construction work is done over or in close proximity to water, the provisions of Regulation
26 shall apply.

(v)  Housekeeping on Construction sites (Regulation 27)

Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions
of Regulation 27 of the Construction Regulations.

(w)  Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as
well as all the provisions Regulation 28 of the Construction Regulations shall apply.
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(x)  Fire precautions on construction sites (Regulation 29)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16
October 1987) shall apply.

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 29 of the Construction Regulations.

(y)  Construction employees’ facilities (Regulation 30)
The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(2004), the provisions of Regulation 30 of the Construction Regulations and the COVID-19
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020.

(z)  Non-compliance with the Construction Requlations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all construction
projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of
the Construction Regulations and the COVID-19 Measures in Workplaces applicable to the
contract under consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in
Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable,
upon conviction, to the fines or imprisonment as set out in Regulation 33.

The Contractor is advised in his own interest to make a careful study of the Act, the Construction
Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the Regulations will
not be accepted in any proceedings related to non-conformance to the Act and the Regulations.

OHS 10 MEASUREMENT AND PAYMENT
10.1 Principles

Itis a condition of this contract that Contractors, who submit tenders for this contract, shall make provision
in their tenders for the cost of all health and safety measures during the construction process. All
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and
prices.

(@) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
members of the Contractor's personnel, and no additional payment will be made for the
appointment of such safety personnel.

b) R [ nd Reaqister
The keeping of health and safety-related records and registers as described in paragraph 8 is

regarded as a normal duty of the Contractor for which no additional payment will be considered,
and which is deemed to be included in the Contractor’s tendered rates and prices.
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH
AND SAFETY ACT NO 85 OF 1993

THIS AGREEMENT iS Made DEIWEEN.......euiiiieeeieee ettt e e

(hereinafter called the EMPLOYER of the one part, herein represented by:

AND:

...................................................................................................................................... duly authorised to
sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the
CONTRACTOR and the EMPLOYER in respect of

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT));

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the
CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.
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4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.

THUS SIgNE @L......eeiiiiiiiiiiiiei e for and on behalf of the CONTRACTOR
onthisthe .................. dayof ..o 20.........
Sy [\ N I
NAME AND SURNADME . oottt ettt e e e e s s et e et e e e e s s et e e e e e e s s e b b et e e e eesssasbbbaeesesssbbbaeseesssssssbaneess
(©F AN = X O I 1 2
VA I A S s
2 e e eee et eeeeeeseeteeeeereeetaseesesstesttaseeesetesstasieeeeettttieietetetthraettaeeatrraaaarares
Thus signed at ..., for and on behalf of the EMPLOYER on this
the oo dayof ... 20.........
Sy [N N IO R
NAME AND SURNAME . oottt e e e ettt e e e s s ettt e e e e e e s e s baaaeees thbeeeeseeessabesassesessassbbeaessessssaiaes
(07 Y 7 X 4 I 1 2T
WITNESSES: TR
2 e e
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.
Declaration by Tenderer
1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2014.
2. | hereby declare that my company has the competence and the necessary resources to safely carry out the

construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
€) From my own competent resources as detailed in 4(a) hereafter:...................... *Yes / No
(b) From my own resources still to be appointed or trained until competency is

achieved, as detailed in 4(b) hereafter: ... *Yes / No
(c) From outside sources by appointment of competent specialist subcontractors

as detailed in 4(C) hereafer:. ... *Yes / No

(* = delete whatever is not applicable)

4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or

individual regulations) as applicable to this contract)

@) Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

199 - Health and safety Regulations



A-13

COMb52/2023B CONSTRUCTION OF KAMADAKWA NDLOVU RING ROAD WARD 41

(b)

(©)

8.

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

0] By whom will training be provided? ..........ooo i

(i)  Whenwilltraining be Undertaken? ...

(iii)  List the positions to be filled by persons to be trained or hired: ............cccooviiiiiiiii e,

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of PropoSed SUDCONTTACTON: .........ciiuiiiieiiiiiie ettt e e srreeee e
Qualifications or details of competency of the subcontractor: ..............ccccciiiiiiiiiiii e,

| hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract,
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the
Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications
as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and
officials and inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in
the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may be applied
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply
with the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ..ot DATE: .

(of person authorised to sign on behalf of the Tenderer)
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014

[This form must be completed and forwarded, prior to commencement of work on site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office
of the Department of Labour]

NOTIFICATION OF CONSTRUCTION WORK

1. (a) Name and postal address of principal contractor.

(b) Name and tel. pf principal contractor’s contact person:

2. Principal contactor’'s compensation registration number:

3. (a) Name and postal address of client:

(b) Name and tel. no of clients contact person or agent:

4  (a) Name and postal address of designer (s) for the project:

(b)

5. Name and telephone number of principal contractor’'s sub- ordinate supervisor on site appointed in
terms of Regulation 8 (1).

6. Name/s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2)

7. Exact physical address of the construction site or site office:
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8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site.

Total: Male: Female

12. Planned number of contractors on the construction:

13. Name (s) of contractors already selected.

Principal Contractor Date

Client’'s Agent (where

applicable) Date

Client Date
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ANNEXURE B: DRAWINGS FOR TENDER PURPOSES

ANNEXURE B Tender Drawings



